

State of California, Department of Transportation (Caltrans)

Consultant Agreement: 43A0310 Caltrans/Department of Toxic Substances Control (DTSC)
Task Order: 8
Task Order Title: Salmon Creek Bridge
DTSC Task Order Manager: Julie Pettijohn
Caltrans Task Order Manager: Steve Werner
Caltrans Contract Manager: Richard Bailey
Term of Task Order: Nov. 13, 2015 - May 31, 2016
Execution Date: Nov. 13, 2015
Total Cost: \$ 84,948
FY 15/16: \$ 84,948
Charge District and EA/EFIS: 01/01-401400/0100000154
Source District/Unit: 01/0275
Fed/State Split: 0/100%
Fund Source: 132
Fiscal Year: 2016
Purpose and Need: District: 01 Number: 524 Approved: Nov. 6, 2015

The execution of this Task Order shall incorporate by this reference all terms, conditions, duties, and obligations attendant upon the parties as set forth in Caltrans Agreement 43A0310. Task Orders may not be used to modify, amend, or exceed the terms of Agreement Number 43A0310, DTSC Agreement Number 12-T0106.

I. Task Order Purpose

Task Order No.8 (Task Order), under Interagency Agreement No. 43A0310, is for payment of costs incurred by the DTSC for document review, consulting, and site visit to determine impact of the Site.

Caltrans conducted Preliminary Site Investigation (PSI) of potential soil contamination derived from historic sandblasting of lead based paint. The results of this PSI indicate that lead exceeds hazardous waste concentration thresholds adjacent to the Caltrans property line. Residential usage concentration limits are likely exceeded on parcels adjacent to the Caltrans property. The site consists of State right-of-way under the Salmon Creek Bridge (Br. No. 10-0136) located along State Highway 1 from approximate Post Mile 42.4 to 43.3 in Mendocino County, California.

Caltrans must conduct soil investigations on the adjacent private residential parcels, determine human health risk, and mitigate the soil contamination.

II. Scope of Services

DTSC will provide professional staff services to determine if any impacts from activities at Salmon Creek Bridge require environmental cleanup and provide public outreach to the Albion community.

Specific DTSC tasks include, but are not limited to, the following:

- A. Internal processing of the consultative agreement.
- B. Review of previous investigations associated with the project;
- C. Support Caltrans in the investigation of surrounding parcels, including but not limited to:
 - a. Review of health and safety plans, work plans and reports for site investigations;
 - b. On-site evaluations of field activities as needed; and,
 - c. Participate in meetings and phone calls regarding the aforementioned activities.
- D. Review the Preliminary Endangerment Assessment (PEA) work plan and report and provide comments.
- E. Review the Remedial Action Workplan (RAW) and provide comments.
- F. Oversee cleanup work activities; and,
- G. Attend meetings and participate in teleconferences with affected property owners, as needed.

This Task Order may be amended by Caltrans to address any mutually-agreed modifications to, or expansions of, this Scope of Services.

III. Reports, Meetings, and Software

- A. DTSC will provide written comments and recommendations based on submittal of data, reports, and other information.
- B. Each billing invoice submitted by DTSC shall include summary of activities of indirect and direct charges and daily logs provided by DTSC to Caltrans for the invoice time period.
- C. DTSC's Task Order Manager shall meet with Caltrans' Task Order Manager, staff, and contractors as necessary to discuss project progress. Caltrans may request monthly meetings or conference calls with DTSC to discuss project progress. Informal meetings may be held at either party's request to discuss

project issues or problems encountered. At a minimum, DTSC will meet or confer with Caltrans following review of a report.

IV. Period of Performance

This Task Order shall begin on Nov. 13, 2015, contingent upon approval and execution, and shall terminate on May 31, 2016.

V. Task Schedule and/or Deliverable Due Dates

DTSC shall conduct work under this Task Order in accordance with the schedule, which is attached and incorporated by reference. Schedule dates will automatically be revised to reflect the Task Order execution date. Future modifications of the schedule require written approval by the Caltrans' Task Order Manager, but does not necessarily require an amendment of the Task Order.

VI. Cost

- A. Caltrans will reimburse DTSC for the hours worked, in accordance with the Agreement provisions and the Task Order Cost Estimate, which is attached and incorporated by reference.
- B. In addition, Caltrans will reimburse DTSC for direct costs, other than salary costs (such as per diem and lodging), that are identified in the attached Task Order Cost Estimate pursuant to the Agreement provisions and DTSC approved Cost Proposal.
- C. The total amount payable by the Department under this Task Order shall not exceed \$84,948. The total payable may be increased by amendment if Caltrans deems necessary.

VII. Project Personnel

Key staff and new job classifications assigned to this Task Order must be approved by the Caltrans Contract Manager and be listed in the original cost estimate. All post-execution requests for new personnel must be submitted to the Caltrans Task Order Manager; those involving key personnel or new classifications will be forwarded to the Caltrans Contract Manager for approval.

Caltrans and DTSC designate the individuals listed on the following page as principal contacts for the work outlined in this Task Order.

For Caltrans

Caltrans Contract Manager

Richard Bailey
Caltrans, DEA, Hazardous Waste MS-27
P.O. Box 942874
Sacramento, CA 94274-0001
Phone: (916) 653-3421
Email: rich.bailey@dot.ca.gov

Caltrans Task Order Manager

Steve Werner
1656 Union Street,
Eureka, CA 95501
Phone: (707) 445-6658
Email: steve.werner@dot.ca.gov

For DTSC

DTSC Contract Manager

Mr. Paul Ruffin
Brownfields and Environmental
Restoration Program
Department of Toxic Substances Control
8800 Cal Center Drive
Sacramento, CA 95826
Phone: (916) 322-8677
Fax: (916) 255-3697
Email: paul.ruffin@dtsc.ca.gov


DTSC Task Order Manager

Ms. Julie Pettijohn, Unit Chief
Brownfields and Environmental
Restoration Program
Department of Toxic Substances
Control
700 Heinz Avenue
Berkeley, CA 94710-2721
Phone: (510) 540-3824
Fax: (510) 540-3819
Email: julie.pettijohn@dtsc.ca.gov

VIII. Signatures

Caltrans personnel signing below certify that they have read, understand, and will comply with Deputy Directive DD-09-R3 and Government Code 19990, regarding incompatible activities and conflict of interest by State employees.


I certify that this Task Order and any attachments are within the scope of the project and are necessary for the successful completion of the project.

 Date: 11/10/2015

Steve Werner
Caltrans Task Order Manager

I certify that this Task Order No. ~~7~~⁸ and attachments comply with the provisions of Agreement No. 43A0310 and are necessary for the satisfactory completion of the product(s) for which the Department has contracted, and that sufficient funding has been encumbered to pay for this work.

I certify that I have read the "Description of Services" for this Agreement and in my expert opinion the work described in this Task Order is included in the required services.

 Date: 11.12.15

Richard Bailey,
Caltrans Contract Manager

8

IN WITNESS WHEREOF, Task Order No. 8 has been executed under the provisions of the Agreement No. 43A0310 between the State of California, Department of Transportation and the State of California, Department of Toxic Substances Control. By signature below, the parties hereto agree that all terms and conditions of this Task Order and Agreement No. 43A0310 shall be in full force and effect.

State of California, Department of
Transportation

State of California, Department of
Toxic Substances Control



G. Scott McGowen, P.E.
Chief Environmental Engineer
Division of Environmental Analysis



Paul Ruffin, P. E.
DTSC Contract Manager

Date: 11/13/15

Date: 11/12/2015