STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 25/ 00 I'N SAN BENI TO COUNTY NEAR SAN JUAN 04/ 26/ 00
CONTRACT NUMBER 05- 0A8104 BAUTI STA AT ROUTE 156/ 101 CONTRACT CODE 'D !
LOCATI ON 05- SBT-101-3.0 SEPARATI ON 37 CONTRACT | TEMS

METAL BEAM GUARD RAI LI NG FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 11 FUND TOTAL HA21 746, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BI DDERS 3 ENG NEERS EST 687, 500. 00 AMOUNT OVER 50, 250. 00 PERCENT OVER EST 7.31
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 737, 750. 00 2 VST COAST BRI DGE | NC 707 746-8028 CC PREF CLAI MED
00526319
3701 MALLARD DR FAX 707 746-0936
BENI CI A CA 94510
2 797, 999. 00 1 GRI GGS CORPORATI ON 916 489-2254 CC PREF CLAI MED
00381119
P O BOX 627 FAX 916 489-9669
CARM CHAEL CA 95609
3 863, 979. 00 3 VI KI NG CONSTRUCTI ON COVPANY 916 852-5530 SB PREF CLAI MED
I NC 00745029
11050 D FOLSOM BLVD FAX 916 852-5533 BID IS OVER SBP

RANCHO CORDOVA CA 95670 PREFERENCE LIM TS



05- 0A8104 Bl D245

05- SBT-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 25/ 00 04/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 C T M CONSTRUCTI ON BARRI ER RAI L
RANCHO CORDOVA CA
CENTRAL FENCE COVPANY GUARD RAI L
SACRAMENTO CA
E L WLLS INC REI NFORCI NG

FRESNO CA



05- 0A8104 Bl D245

05- SBT- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 25/ 00 04/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C L CONSTRUCTI ON | TEM 33 (PARTI AL)
POMONA CA
BAI LEYS EXCAVATI NG AND ENVI RONMENTAL | NC EQUI PMENT RENTAL
MODESTO CA
E L WLLS INC REBAR
FRESNO CA
FARWEST SAFETY | TEM5S 9, 10, 31 AND 32
LODI CA
P C AND N CONSTRUCTI ON | TEMS 13, 14 AND 34
BRENTWOCD CA
PENHALL COVPANY | TEM 15 ( PARTI AL)
SAN LEANDRO CA
RI LEYS STRI PI NG | TEMS 5, 6, 8, 11, 12, 35 AND 36
BENI Cl A CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 C T M CONSTRUCTI ON BARRI ER RAI LS
RANCHO CORDOVA CA
E L WLLS REBAR
FRESNO CA
E R C CONTRACTI NG HYDROSEEDI NG

ROSEVI LLE CA
CONTI NUED ON NEXT PAGE



05- 0A8104 Bl D245

05- SBT-101 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/ 25/ 00 04/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 P C AND N CONSTRUCTI ON GUARD RAI L
BRENTWOCD CA
RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
W C NALONEY DEMOLI TI ON

STOCKTON CA



05- 0A8104 Bl D245

05- SBT- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 25/ 00 04/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 017744 TEMPORARY FENCE ( TYPE ESA) M 280 20. 00 5, 600. 00
2 (S) 017745 HEALTH AND SAFETY COWPLI ANCE PLAN LS LUVP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 20, 000. 00* 20, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,220 5. 00 11, 100. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 87 30. 00 2, 610. 00
7 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 5, 000. 00 20, 000. 00
8 (S) 120300 TEMPORARY PAVENENT MARKER EA 170 10. 00 1, 700. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 590 80. 00 47, 200. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 89 300. 00 26, 700. 00
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1,110 5. 00 5, 550. 00
12 150722 REMOVE PAVENENT NMARKER EA 82 10. 00 820. 00
13 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 19 200. 00 3, 800. 00
14 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 170 200. 00 34, 000. 00
(WOOD POST)
15 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00
16 ('SF) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 420 200. 00 84, 000. 00
17 (S) 017746 HAZARDOUS WASTE DI SPOSAL TONN 290 60. 00 17, 400. 00
18 ('SF) 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 170 200. 00 34, 000. 00
19 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 410 50. 00 20, 500. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 400 2.00 800. 00
21 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7 200. 00 1, 400. 00
22 (S) 203056 COWMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 20 50. 00 1, 000. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 30 25. 00 750. 00
24 390101 ASPHALT CONCRETE TONN 15 300. 00 4, 500. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS e 29 200. 00 5, 800. 00
AREA)
26 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FQOTI NG VB 180 300. 00 54, 000. 00
27 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 140 530. 00 74, 200. 00
28 (F) 511106 DRI LL AND BOND DOVEL M 500 50. 00 25, 000. 00
29 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 30, 000 2.00 60, 000. 00
30 (SF) 048144 M SCELLANEQUS METAL ( SEAT EXTENDER - KG 1, 250 20. 00 25, 000. 00
Pl PE TYPE)
31 820118 GUARD RAI LI NG DELI NEATOR EA 8 100. 00 800. 00
32 820151 OBJECT MARKER (TYPE L-1) EA 7 200. 00 1, 400. 00
33 (F) 833136 CONCRETE BARRI ER ( TYPE 25R MODI FI ED) M 216 200. 00 43, 200. 00
34 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 4 1, 000. 00 4,000. 00
35 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 820 5. 00 4,100. 00



Bl D245

05- 0A8104
05- SBT-101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
04/ 25/ 00 04/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY Bl D AMOUNT
36 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 82 10. 00 820. 00
LS LUW SUM 60, 000. 00* 60, 000. 00

37 999990 MOBI LI ZATI ON
TOTAL 737, 750. 00
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