STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 02/ 01 I N SAN MATEO COUNTY | N WOODSI DE AT 10/ 24/ 01
CONTRACT NUMBER 04- 151514 3.9 KM EAST OF RQUTE 35 CONTRACT CCDE 'F '
LOCATI ON 04- SM 84-17.4 53 CONTRACT | TEMS
STORM DAMAGE REPAI R FEDERAL Al D ACST-35J4-(004)E

P- 35J4- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPCSALS | SSUED 27 FUND TOTAL HA23 500, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 8 ENG NEERS EST 461, 909. 00 AMOUNT OVER 12,492. 95 PERCENT OVER EST 2.70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 474, 401. 95 3 O C JONES AND SONS | NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
2 494, 137. 90 5 W LLI AM P YOUNG CONSTRUCTI ON 650 620- 0900
I NC 00732490
151 A OLD COUNTY ROAD FAX 650 620-9484
SAN CARLOS CA 94070
3 499, 353. 30 2 CONDON JOHNSON AND ASSOCI ATES 510 534-3400
I NC 00300068
P O BOX 12368 FAX 510 534-3421
OAKLAND CA 94604
4 508, 640. 80 6 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVE FAX 925 838-5915
ALAMO CA 94507
5 540, 143. 00 7 MC GU RE AND HESTER 510 632-7676
00095879
9009 RAI LROAD AVENUE FAX 510 562-5209

OAKLAND CA 94603



04-1S1514
04- SM 84- 17
10/ 02/ 01

6

573, 375. 00

471, 005. 50

507, 082. 50

4

1

RQUESTED BI D RELI EF

8
(1 RREGULAR)

CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049
RI VER CI TY CONSTRUCTORS

P O BOX 2256
BENI CI A CA 94510
BUGLER CONSTRUCTI ON

47000 WARM SPRI NGS BLVD 101
FREMONT CA 94539

530 223-6593
00525424
FAX 530 223-0128

707 643-1455
00521275
FAX 707 643-1452

510 623-0881
00740863
FAX 510 252-9389

Bl D245
PAGE 2
10/ 24/ 01



04-1S1514
04- SM 84- 17
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 24/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL

REDWOOD CI TY CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA

DRI LL TECH

ANTI OCH CA

MBI

LI VERVORE CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI CR HYDROSEEDI NG
WATSONVI LLE CA

GRI NDI NG

SI GNS AND STRI PE

RETAI NI NG WALL AND STRUCTURE CONCRETE
METAL BEAM GUARD RAI L AND CONCRETE BARRI ER
TEMPORARY S| GNAL

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

EROSI ON CONTROL ( PARTI AL)



04-1S1514
04- SM 84- 17
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
10/ 24/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON
CAVPBELL CA

FARWEST SAFETY | NC
LODI CA

JEFFCO PAI NTI NG
VALLEJO CA

M BUMGARNER

LI VERVORE CA

MC GRATH STEEL

EMERYVI LLE CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STOLOSKI AND GONZALEZ
HALF MOON BAY CA
STOLOSKI AND GONZALEZ
HALF MOON BAY CA
SUPERI CR HYDROSEEDI NG
WATSONVI LLE CA

WEST COAST DRI LLI NG
PI NOLE CA

TI EBACKS

CHANNELI ZERS, STRI PI NG AND MARKERS

CLEAN AND PAI NT PILE ( PARTI AL)

METAL BEAM GUARD RAIL AND CONCRETE BARRI ER ( PARTI AL)
REBAR

TEMPORARY Sl GNAL SYSTEM

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

ASPHALT CONCRETE DI KE, SHOULDER BACKI NG, M SCELLANEQUS
COLD PLANI NG AND AGCREGATE BASE

ERCSI ON CONTROL

DRI LLED HOLES



04-1S1514 Bl D245
04- SM 84- 17 PAGE 5
10/ 02/ 01 10/ 24/ 01

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG

RANCHO CORDOVA CA
GOLDEN BAY FENCE COWVPANY
SAN LORENZO CA

MC GRATH STEEL COVPANY
EMERYVI LLE CA

MORNI NG STAR CONSULTI NG
PI NOLE CA

O C JONES AND SONS
BERKELEY CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

METAL BEAM GUARD RAI L

REBAR

K RAIL, SIGNS AND TRAFFI C CONTROL
BASE ROCK AND PAVI NG

ERGCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AGRA FOUNDATI ON
RI CHMOND CA

AVAR CONSTRUCTI ON
CAVPBELL CA
CENTRAL STRI PI NG
SACRAMENTO CA
MBI

LI VERVORE CA

CONTI NUED ON NEXT PAGE

DRI LLI NG ( PARTI AL)
TI EBACKS
STRI PI NG

METAL BEAM GUARD RAI L



04-1S1514
04- SM 84- 17
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
10/ 24/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MC GRATH STEEL
EVERYVI LLE CA
MENDELI AN

SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

REBAR
ERCSI ON CONTROL ( PARTI AL)
TEMPORARY S| GNALS
CONSTRUCTI ON AREA S| GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A B C PAI NTI NG
VALLEJO CA
ABSL

SAN CARLCS CA
AVAR CONSTRUCTI ON
CAMPBELL CA

B G TRUCKI NG

SAN FRANCI SCO CA
DRI LL TECH

ANTI OCH CA
FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE

PAI NTI NG
GRI NDI NG
TI EBACKS
TRUCKI NG
DRI LLI NG

STRI PI NG AND SI GNALS



04-1S1514
04- SM 84- 17
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
10/ 24/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MBI

LI VERVORE CA
MC GRATH STEEL
EMERYVI LLE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

GUARD RAI L

REI NFORCI NG STEEL
ELECTRI CAL

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AGRA FOUNDATI ON

RI CHMOND CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CAMBLI N STEEL
SACRAMENTO CA

M BUMGARNER | NC

LI VERVORE CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

DRI LL HOLES
TI EBACKS
REBAR
GUARD RAI L

TEMPORARY S| GNAL



04-1S1514
04- SM 84- 17
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
10/ 24/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
REDWOOD CI TY CA
ANDRI NI BRCS

CASE PACI FI C COVPANY
PASO ROBLES CA
CENTRAL STRI PI NG
SACRAMENTO CA
LUNDGREN SYSTEMs
SONCORA CA

MC GRATH STEEL

EMERYVI LLE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI CR HYDROSEEDI NG
WATSONVI LLE CA

I'TEM 14 ( PARTI AL)

I TEMS 21 AND 32 THRU 36 ( PARTI AL)
| TEM 38 (PARTI AL)

I TEMS 11 THRU 13 AND 50 THRU 53

I TEM 39 (PARTI AL)

I TEMS 40 AND 47 (PARTIAL)

I TEM 8 ( PARTI AL)

ITEMS 5, 7 AND 10 ( PARTI AL)

I TEMS 3, 22, 23 AND 26 THRU 31 (PARTIAL)



04-1S1514
04- SM 84- 17
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
10/ 24/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CAL SAFETY
FREMONT CA

J WDRILLING
SAN JOSE CA
LUNDGREN SYSTEMsS

NO FAULT ASPHALT
PALO ALTO CA

TRAFFI C CONTRCL

DRI LL CAST IN DRI LLED HCOLE
TI EBACK ANCHORS

TRAFFI C CONTROL SYSTEM

| TEM5S 34 THRU 36



04-1S1514 Bl D245

04- SM 84- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 02/ 01 10/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 022438 TEMPORARY COVER Vi 1, 000 3.50 3,500. 00
2 022439 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 800. 00 7, 600. 00
3 074023 TEMPORARY EROSI ON' CONTROL Vi 330 3.35 1, 105. 50
4 074029 TEMPORARY SI LT FENCE M 100 21.00 2, 100. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 1, 400. 00* 1, 400. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 34, 200. 00* 34, 200. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) 14 25. 00 350. 00
8 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUVMP SUM 62, 450. 00* 62, 450. 00
129000 TEMPORARY RAI LI NG ( TYPE K) M 91 120. 00 10, 920. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 175. 00 3, 850. 00
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 130 6.97 906. 10
12 022440 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 70 35.00 2, 450. 00
( YELLOW
13 150722 REMOVE PAVEMENT MARKER EA 28 5.25 147. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Y 80 85. 00 6, 800. 00
15 (S) 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
16 190101 ROADVAY EXCAVATI ON VB 150 47.00 7,050. 00
17 190185 SHOULDER BACKI NG STA 1 2, 700. 00 2, 700. 00
18 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) V] 114 55. 00 6, 270. 00
19 (F) 193029 STRUCTURE BACKFI LL (SOLDIER PILE WALL) VB 72 160. 00 11, 520. 00
20 193119 LEAN CONCRETE BACKFI LL VB 23 200. 00 4, 600. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 10 29. 00 290. 00
22 022441 EROSI ON CONTROL NETTI NG Vi 730 5. 00 3, 650. 00
23 203014 FI BER ( EROSI ON CONTROL) KG 29 8. 50 246. 50
24 022442 TEMPORARY PERI NETER BARRI ER M 100 145. 00 14, 500. 00
25 022443 TEMPORARY PERI NETER CONFI NEMENT BARRI ER M 86 250. 00 21, 500. 00
26 203021 FI BER ROLLS M 98 25. 00 2, 450. 00
27 203024 COVPCST ( EROSI ON' CONTROL) KG 38 10. 00 380. 00
28 203026 MOVE | N OR MOVE OUT( ERCSI ON CONTROL) EA 4 500. 00 2, 000. 00
29 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1.3 450. 00 585. 00
30 203056 COVMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 4 6. 00 24. 00
31 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 2.8 16. 00 44. 80
32 220101 FI NI SHI NG ROADVAY LS LUMP SUM 3, 300. 00* 3,300. 00
33 260301 CLASS 3 AGGREGATE BASE VB 50 110. 00 5, 500. 00
34 390102 ASPHALT CONCRETE ( TYPE A) TONN 120 135. 00 16, 200. 00
35 394001 PLACE ASPHALT CONCRETE DI KE M 10 140. 00 1, 400. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS Vi 10 210. 00 2,100. 00

AREA)



04-1S1514 Bl D245

04- SM 84- 17 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
10/ 02/ 01 10/ 24/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 048734 SOLDI ER PILE (HP 360 X 174) M 146 235.00 34, 310. 00
38 048735 760 MM DRI LLED HOLE M 137 71.00 9, 727.00
39 (S) 500050 TI EBACK ANCHOR EA 16 3, 660. 00 58, 560. 00
40 (F) 510050 STRUCTURAL CONCRETE VB 37 650. 00 24, 050. 00
41 (F) 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 38 295. 00 11, 210. 00
42 (SF)520101 BAR REI NFORCI NG STEEL KG 5,987 4.15 24, 846. 05
43 (F) 575004 TI MBER LAGGE NG VB 17 260. 00 4,420. 00
44 (S) 048736 CLEAN AND PAI NT STEEL SOLDI ER PILE LS LUW SUM 5, 422. 00* 5,422.00
45 820134 OBJECT MARKER ( TYPE P) EA 4 50. 00 200. 00
46 832001 METAL BEAM GUARD RAI LI NG M 15.3 260. 00 3,978.00
47 (SF) 833187 CONCRETE BARRI ER (TYPE 27 MODI FI ED) M 23 350. 00 8, 050. 00
48 839537 TERM NAL CONNECTOR EA 2 50. 00 100. 00
49 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,700.00 5, 400. 00
50 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 3.50 700. 00
51 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 200 1.00 200. 00
52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 28 5.00 140. 00
53 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00

TOTAL 474, 401. 95



| TEM

©CoO~NOUIA WNPE

04-1S1514

04- SM 84- 17 SUMMARY OF
10/ 02/ 01
_____________________________ |
SECOND | THI RD
BI D AMOUNT | BI D
_____________________________ I
6. 00 6000. 00| 3.00
745.00 1490. 00| 500. 00
3.50 1155. 00| 3.20
30. 00 3000. 00| 10. 00
2, 150. 00* 2150. 00| 1, 500. 00*
4, 495. 00* 4495. 00| 8, 000. 00*
40. 00 560. 00| 40. 00
69, 500. 00* 69500. 00| 1. 00*
85. 00 7735. 00| 100. 00
190. 00 4180. 00| 250. 00
10. 00 1300. 00| 6. 60
60. 00 4200. 00| 33. 00
5. 00 140. 00| 5. 00
39. 00 3120. 00| 85. 00
9, 000. 00* 9000. 00| 9, 000. 00*
80. 00 12000. 00| 75. 00
1, 500. 00 1500. 00| 2, 700. 00
75. 00 8550. 00| 222.00
357. 00 25704. 00| 300. 00
232.00 5336. 00| 240. 00
100. 00 1000. 00| 29. 00
4.50 3285. 00| 4.50
9. 00 261. 00| 8. 00
28. 00 2800. 00| 60. 00
48. 00 4128. 00| 215. 00
24.00 2352. 00| 24.00
9. 00 342. 00| 9. 00
550. 00 2200. 00| 550. 00
430. 00 559. 00| 431. 00
10. 00 40. 00| 6. 00
20. 00 56. 00| 15. 00
4, 000. 00* 4000. 00| 1, 000. 00*
110. 00 5500. 00| 110. 00
125. 00 15000. 00| 135. 00
75. 00 750. 00| 140. 00
70. 00 700. 00| 210. 00
181. 00 26426. 00| 280. 00
196. 00 26852. 00| 200. 00
3, 000. 00 48000. 00| 4,100. 00

REMA/I

NI NG BI DDERS

_______________________________ |

| FOURTH

| BI D AMOUNT

_______________________________ I
00| 3.00 3000
00| 1, 000. 00 2000
00| 12. 00 3960
00| 25. 00 2500
00| 1, 500. 00* 1500
00| 10, 000. 00* 10000
00| 50. 00 700
00| 70, 000. 00* 70000
00| 100. 00 9100
00| 200. 00 4400
00| 15. 00 1950
00| 65. 00 4550
00| 10. 00 280
00| 35. 00 2800
00| 9, 000. 00* 9000
00| 80. 00 12000
00| 1, 000. 00 1000
00| 100. 00 11400
00| 100. 00 7200
00| 150. 00 3450
00| 250. 00 2500
00| 10. 00 7300
00| 4.00 116
00| 130. 00 13000
00| 190. 00 16340
00| 15. 00 1470
00| 11. 00 418
00| 1, 000. 00 4000
30 100. 00 130
00| 11. 00 44
00| 6. 00 16
00| 1, 000. 00* 1000
00| 150. 00 7500
00| 150. 00 18000
00| 150. 00 1500
00| 100. 00 1000
00| 170. 00 24820
00| 310. 00 42470
00| 2, 400. 00 38400

Bl D245
PAGE 12
10/ 24/ 01
FI FTH
BI D AMOUNT
5. 00 5000
1, 200. 00 2400
3.50 1155
10. 00 1000
1, 300. 00* 1300
10, 000. 00* 10000
30. 00 420
64, 000. 00* 64000
100. 00 9100
300. 00 6600
10. 00 1300
50. 00 3500
5.00 140
60. 00 4800
15, 000. 00* 15000
150. 00 22500
1, 100. 00 1100
200. 00 22800
130. 00 9360
100. 00 2300
100. 00 1000
5.00 3650
8.00 232
300. 00 30000
320. 00 27520
24.00 2352
9.00 342
550. 00 2200
440. 00 572
6.00 24,
15.00 42
5, 500. 00* 5500
150. 00 7500
150. 00 18000
200. 00 2000
200. 00 2000
220. 00 32120
275. 00 37675
2, 650. 00 42400



04-1S1514

04- SM 84- 17 SUMMARY
10/ 02/ 01

_______________________________ |

SECOND | THI

BI D ANOUNT | BI D

_______________________________ I

950. 00 35150. 00| 1, 100.

250. 00 9500. 00| 250.

2.70 16164. 90| 3.

1, 510. 00 25670. 00| 2, 400.

19, 250. 00* 19250. 00| 8, 000.

50. 00 200. 00| 50.

260. 00 3978. 00| 290.

360. 00 8280. 00| 375.

60. 00 120. 00| 500.

2, 800. 00 5600. 00| 4, 015.

15. 00 3000. 00| 3.

10. 00 2000. 00| 1.

16. 00 448. 00| 5.

49, 411. 00* 49411. 00| 49, 000.

494, 137. 90

OF

00
00

00~

REMA

49000
499, 353. 30

I NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I

00| 800. 00 29600

00| 200. 00 7600

00| 3.00 17961

00| 1, 200. 00 20400

00| 25, 000. 00* 25000

00| 50. 00 200

00| 250. 00 3825

00| 400. 00 9200

00| 50. 00 100

00| 2,500. 00 5000

00| 3.00 600

00| 1.00 200

00| 5. 00 140

00| 48, 000. 00* 48000

508, 640. 80

Bl D245
PAGE 13
10/ 24/ 01
FI FTH
BI D AMOUNT
1, 200. 00 44400
130. 00 4940
3.00 17961
620. 00 10540
4, 500. 00* 4500
50. 00 200
260. 00 3978
600. 00 13800
50. 00 100.
2,700. 00 5400
15. 00 3000
10. 00 2000
15. 00 420
30, 000. 00* 30000
540, 143. 00



04-1S1514 Bl D245

04- SM 84- 17 SUMMARY OF REMAINING BIDDERS PAGE 14
10/ 02/ 01 10/ 24/ 01
R PO P PEPEPEREE R R e O EPEPEPEPE EREEE TP e P e T L O PEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
[ ommee e R Lt [ mmme e
1] 2.00 2000. 00| 1.00 1000. 00| 1.30 1300. 00
2 | 2, 000. 00 4000. 00| 500. 00 1000. 00| 1, 000. 00 2000. 00
3| 10. 00 3300. 00| 3.00 990. 00| 12.00 3960. 00
4 | 10. 00 1000. 00| 30. 00 3000. 00| 17.00 1700. 00
5| 6, 000. 00* 6000. 00| 2, 000. 00* 2000. 00| 2, 500. 00* 2500. 00
6 | 25, 000. 00* 25000. 00| 5, 000. 00* 5000. 00| 25, 000. 00* 25000. 00
7 35.00 490. 00| 30. 00 420. 00| 45. 00 630. 00
8 | 64, 000. 00* 64000. 00| 62, 372. 00* 62372. 00| 80, 000. 00* 80000. 00
9 | 100. 00 9100. 00| 120. 00 10920. 00| 80. 00 7280. 00
10 | 300. 00 6600. 00| 250. 00 5500. 00| 225. 00 4950. 00
11 | 10. 00 1300. 00| 35.00 4550. 00| 10. 00 1300. 00
12 | 15. 00 1050. 00| 35.00 2450. 00| 10. 00 700. 00
13 | 10. 00 280. 00| 15. 00 420. 00| 5. 00 140. 00
14 | 90. 00 7200. 00| 25.00 2000. 00| 40. 00 3200. 00
15 | 9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00
16 | 150. 00 22500. 00| 80. 00 12000. 00| 75. 00 11250. 00
17 | 1, 500. 00 1500. 00| 4, 000. 00 4000. 00| 1, 500. 00 1500. 00
18 | 185. 00 21090. 00| 70. 00 7980. 00| 75. 00 8550. 00
19 | 250. 00 18000. 00| 100. 00 7200. 00| 100. 00 7200. 00
20 | 400. 00 9200. 00| 225. 00 5175. 00| 175. 00 4025. 00
21 | 50. 00 500. 00| 20. 00 200. 00| 35.00 350. 00
22 | 12.00 8760. 00| 5. 00 3650. 00| 15. 00 10950. 00
23 | 5. 00 145. 00| 8. 00 232. 00| 10. 00 290. 00
24 | 100. 00 10000. 00| 100. 00 10000. 00| 100. 00 10000. 00
25 | 100. 00 8600. 00| 140. 00 12040. 00| 150. 00 12900. 00
26 | 15. 00 1470. 00| 25.00 2450. 00| 8. 00 784. 00
27 | 10. 00 380. 00| 9. 00 342. 00| 20. 00 760. 00
28 | 1, 000. 00 4000. 00| 400. 00 1600. 00| 600. 00 2400. 00
29 | 100. 00 130. 00| 450. 00 585. 00| 20. 00 26. 00
30 | 50. 00 200. 00| 6. 00 24. 00| 10. 00 40. 00
31 | 50. 00 140. 00| 15. 00 42. 00| 25.00 70. 00
32 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 9, 000. 00* 9000. 00
33 | 150. 00 7500. 00| 75. 00 3750. 00| 90. 00 4500. 00
34 | 250. 00 30000. 00| 132. 00 15840. 00| 230. 00 27600. 00
35 | 125. 00 1250. 00| 125. 00 1250. 00| 60. 00 600. 00
36 | 125. 00 1250. 00| 90. 00 900. 00| 50. 00 500. 00
37 | 225. 00 32850. 00| 210. 00 30660. 00| 150. 00 21900. 00
38 | 275. 00 37675. 00| 300. 00 41100. 00| 375. 00 51375. 00
39 | 3, 000. 00 48000. 00| 4, 625. 00 74000. 00| 3, 000. 00 48000. 00



04-1S1514
04- SM 84- 17
10/ 02/ 01

45, 091. 00*

1000.

7000.

2000.

2000.

840.

45091.
573,375.0

SUMMARY

0

I NI

OF REMA
_______________________________ |
SEVENTH
BI D ANOUNT

_______________________________ I

800. 00 29600

325. 00 12350

3.50 20954

2,000. 00 34000

5, 000. 00* 5000

150. 00 600

100. 00 1530

300. 00 6900

150. 00 300

4,000. 00 8000

3.00 600

1.50 300

8. 00 224,

5. 00* 5

471, 005. 50

NG BI DDERS
El GHTH
BI D AMOUNT

750. 00 27750
200. 00 7600
4.00 23948
1, 100. 00 18700
6, 000. 00* 6000
50. 00 200
175. 00 2677
250. 00 5750.
.00 0.
3, 000. 00 6000.
12.00 2400.
8.00 1600.
9.00 252,
.00 0.
507, 082. 50

Bl D245
PAGE 15
10/ 24/ 01



