STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
10- SJ-5-27.0/27.9

PROPCSALS | SSUED 4,874,000

NUMBER OF BI DDERS 2
PROGRAM ELEMENTS

ENG NEERS EST 4, 325, 000. 00

Bl DDER | D

4,465, 820. 75

4,512, 152. 00

D SUMMARY DEPARTMENT
I'N SAN JOAQUI N COUNTY | N STOCKTON
FROM 0.5 KM NORTH OF STOCKTON

CHANNEL VI ADUCT TO MONTE DI ABLO
AVENUE UNDERCRCSSI NG

CONSTRUCT RETROFI T SOUNDWALL

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL

AMOUNT OVER 140, 820. 75

Bl DDER | NFORVATI ON

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539

CF TRANSPORTATI ON

Bl D245
PAGE 1
11/19/03
CONTRACT CCDE 'A '
86 CONTRACT | TEMS

FEDERAL AID ACI M 005-6(317) 472
ACI M 005- 6(317) E

TOTAL NUMBER OF WORKI NG DAYS 490
PERCENT OVER EST 3. 26

( NAVE/ ADDRESS/ LOCATI ON)

916 852-5530
00745029

FAX 916 852-5533

530 365-3930
00494255

FAX 530 365-5465



10- 263414 Bl D245

10- SJ- 5- 27 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/18/03 11/19/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C L CONSTRUCTI ON BARRI ER RAI L
RAMONA CA
A M STEPHENS CONSTRUCTI ON ROADWORK
LODI CA
AUBURN GARDENI NG LANDSCAPI NG
PLACERVI LLE CA
AVAR CONSTRUCTI ON SERVI CES PRESTRESSI NG
CAMPBELL CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CCRDOVA CA
DI LLARD ENVI RONMENTAL SERVI CES HAZARDOUS REMOVAL
BYRON CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
JARRETT FOUNDATI ON CAST I N DRI LLED HOLE PI LI NG
VEEST SACRAMENTO CA
JOHN D WAI T MASONRY MASONRY
LCDI CA
LANE SAFETY TRAFFI C CONTROL ( PORTI ON)
BENI CI A CA
PACI FI C COAST STEEL REI NFORCI NG STEEL

FAI RFI ELD CA
CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

SUMMARY
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REMAI NI NG BI DDERS PAGE 3
11/19/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PENHALL COVPANY
SAN LEANDRO CA

STROER AND GRAFF
ANTI OCH CA

DEMOLI TI ON

PI LE DRI VI NG
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Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/19/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUBURN GARDENI NG
PLACERVI LLE CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL STRI PI NG
RANCHO CCRDOVA CA

CONE ENG NEERI NG
SAN RAMON CA

E L WLLS
FRESNO CA

ELI JAH ELECTRI C
MODESTO CA

FARWEST SAFETY
LCDI CA

FOUNDATI ON  CONSTRUCTORS
OAKLEY CA

GRANI TE CONSTRUCTI ON
STOCKTON CA

HI LLSI DE DRI LLI NG
RI CHMOND CA

P C N CONSTRUCTI ON
BYRON CA

CONTI NUED ON NEXT PAGE

H GAWAY PLANTI NG

PRESTRESSI NG

STRI PI NG

MASONRY

REBAR

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

PI LE DRI VI NG

ROADWORK

CAST I N DRI LLED HOLE PI LI NG

METAL BEAM GUARD RAI L
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REMAI NI NG BI DDERS PAGE 5

11/19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PENHALL COVPANY
SAN LEANDRO CA

BRI DGE REMOVAL
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11/18/03 11/19/ 03
| TEM | TEM UNI T OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUWP SUM 2,500. 00* 2,500. 00

PREVENTI ON PLAN

2 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 15, 000. 00* 15, 000. 00

3 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 500. 00~* 2,500. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 150, 000. 00* 150, 000. 00

5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 20 50. 00 1, 000. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 20, 000. 00* 20, 000. 00

7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,630 80. 00 130, 400. 00

8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 350. 00 14, 700. 00

9 150608 REMOVE CHAI N LI NK FENCE M 65 50. 00 3, 250. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 320 15. 00 19, 800. 00
11 150668 REMOVE FLARED END SECTI ON EA 5 10. 00 50. 00
12 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 7,520 1.50 11, 280. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 240 1.00 3, 240. 00
14 150742 REMOVE ROADSI DE SI GN EA 2 150. 00 300. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 020 20. 00 20, 400. 00
16 150805 REMOVE CULVERT M 19 100. 00 1, 900. 00
17 150820 REMOVE | NLET EA 5 200. 00 1, 000. 00
18 031796 REMOVE CONCRETE W NGWALL VB 8 250. 00 2, 000. 00
19 151540 RECONSTRUCT CHAI N LI NK FENCE M 18 100. 00 1, 800. 00
20 152390 RELOCATE ROADSI DE SI GN EA 2 250. 00 500. 00
21 152402 ADJUST WATER VALVE COVER TO GRADE EA 4 300. 00 1, 200. 00
22 152440 ADJUST MANHOLE TO GRADE EA 1 500. 00 500. 00
23 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 50, 000. 00* 50, 000. 00
24 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUVMP SUM 52, 000. 00* 52, 000. 00
25 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 15, 000. 00* 15, 000. 00
26 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 45, 000. 00* 45, 000. 00
27 049527 JACKI NG SUPERSTRUCTURE ( LOCATI ON A) LS LUMP SUM 25, 000. 00* 25, 000. 00
28 049528 JACKI NG SUPERSTRUCTURE ( LOCATI ON B) LS LUWP SUM 25, 000. 00* 25, 000. 00
29 049529 JACKI NG SUPERSTRUCTURE ( LOCATI ON D) LS LUMP SUM 25, 000. 00* 25, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 7, 000. 00* 7, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 74 100. 00 7,400. 00
32 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 280 150. 00 42, 000. 00

(AERI ALLY DEPOCSI TED LEAD)

33 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 5, 000. 00* 5, 000. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 234 100. 00 23, 400. 00
35 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,653 45. 00 119, 385. 00
36 (F) 192053 STRUCTURE EXCAVATI ON (TYPE Z-2) VB 25 150. 00 3, 750. 00

(AERI ALLY DEPCSI TED LEAD)
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11/ 18/ 03 11/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 267 85. 00 22, 695. 00
38 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 451 30. 00 43, 530. 00
39 (S) 200001 HI GHVAY PLANTI NG LS LUVP SUM 25, 000. 00* 25, 000. 00
40 (S) 204099 PLANT ESTABLI SHVENT \WORK LS LUMP SUM 5, 000. 00* 5. 000. 00
41 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 40, 000. 00* 40, 000. 00
42 260201 CLASS 2 AGGREGATE BASE VB 580 75. 00 43, 500. 00
43 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 150 250. 00 37, 500. 00
44 390103 ASPHALT CONCRETE ( TYPE B) TONN 370 60. 00 22, 200. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2,020 22.00 44, 440. 00
AREA)
46 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 7 300. 00 2,100. 00
47 490753 FURNI SH PI LI NG ( CLASS 625) M 174 60. 00 10, 440. 00
48 (S) 490754 DRI VE Pl LE (CLASS 625) EA 8 1, 800. 00 14, 400. 00
49 490757 FURNI SH PI LI NG ( CLASS 6250C) M 489 60. 00 29, 340. 00
50 (S) 490758 DRI VE Pl LE (CLASS 6250C) EA 24 1, 800. 00 43, 200. 00
51 490759 FURNI SH PI LI NG ( CLASS 4000C) M 396 60. 00 23, 760. 00
52 (S) 490760 DRI VE Pl LE (CLASS 4000C) EA 25 1, 800. 00 45, 000. 00
53 491007 FURNI SH PI LI NG ( CLASS 400) M 139 60. 00 8. 340. 00
54 (S) 491008 DRI VE Pl LE (CLASS 400) EA 8 1, 800. 00 14, 400. 00
55 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2,530 80. 00 202, 400. 00
PI LI NG ( BARRI ER)
56 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 50, 000. 00* 50, 000. 00
57 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 69 750. 00 51, 750. 00
58 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 424 968. 00 410, 432. 00
59 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 667 550. 00 366, 850. 00
60 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB VB 41 1, 100. 00 45, 100. 00
(TYPE N MODI FI ED)
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.7 1, 800. 00 8, 460. 00
62 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 3 170. 00 510. 00
63 511106 DRI LL AND BOND DOWEL M 133 75. 00 9, 975. 00
64 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 4,296 185. 00 794, 760. 00
65 519120 JONT SEAL (MR 15 MV) M 5.3 350. 00 1, 855. 00
66 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 45, 540 1.75 79, 695. 00
67 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 49, 083 1.25 61, 353. 75
68 568001 INSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 150. 00 150. 00
METHOD)
69 650273 450 MM REI NFORCED CONCRETE Pl PE M 14 120. 00 1, 680. 00

(CLASS I1)
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| TEM | TEM UNI T OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

70 690159 300 MM CORRUGATED STEEL Pl PE DOAKRDRAI N M 14 100. 00 1, 400. 00
(1.63 MM THI CK)

71 721010 ROCK SLOPE PROTECTI ON VB 7 300. 00 2, 100. 00
(BACKING NO. 1, METHOD B)

72 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 31 1, 600. 00 49, 600. 00

73 729010 ROCK SLOPE PROTECTI ON FABRI C MR 20 10. 00 200. 00

74 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 240 250. 00 60, 000. 00

75 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 148 10. 00 1, 480. 00

76 (F) 833159 CONCRETE BARRI ER ( TYPE 27A MODI FI ED) M 347 260. 00 90, 220. 00

77 833183 CONCRETE BARRI ER ( TYPE 27SV) M 1, 090 280. 00 305, 200. 00

78 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 132 260. 00 34, 320. 00

79 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00

80 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 7,520 . 50 3, 760. 00
( SPRAYABLE)

81 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,270 2. 00 2, 540. 00

82 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 710 3. 00 2, 130. 00

83 (S) 031797 MODI FY LI GHTI NG AND MONI TORI NG STATI ON LS LUMP SUM 60, 000. 00* 60, 000. 00

84 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

85 120120 TYPE |11 BARRI CADE EA 36 50. 00 1, 800. 00

86 999990 MOBI LI ZATI ON LS LUMP SUM 440, 000. 00* 440, 000. 00

TOTAL 4,465, 820. 75
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341550.
39500.
27600.

424000.

266800.
41000.
16450.

600.
10640.
880680.
1590.
81972.
73624.
150.
7000.
4200.
1400.
24800.
100.
30000.
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348800.
33000.
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79
80
81
82
83
84
85

86
TOT

10- 263414

10- SJ- 5- 27
11/18/03
SECOND
BI D AMOUNT
3, 000. 00 3000. 00
.40 3008. 00
1.75 2222.50
3.00 2130. 00
56, 400. 00* 56400. 00
. 00* 0. 00
80. 00 2880. 00
440, 000. 00* 440000. 00
4,512, 152.00
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