STATE OF CALI FORNI A BI D SUMMARY

I N LASSEN COUNTY NEAR DOYLE FROM
0.2 KM NORTH OF W LLOW RANCH CREEK
BRI DGE TO 1.4 KM NORTH OF GARNI ER
ROAD

W DEN EXI STI NG H GHWAY

Bl D OPENI NG DATE 05/ 25/ 05
CONTRACT NUMBER 02-373904
LOCATI ON 02- LAS-395-24.8/32. 4

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

05/ 26/ 05
CONTRACT CODE 'B '
94 CONTRACT | TEMS

FEDERAL Al D ACST- P395- (208) E
PH- P395- (208) E

TOTAL NUMBER OF WORKI NG DAYS 150

PERCENT OVER EST 16. 62

530 891-6555
00091712

PROPGOSALS | SSUED 16 FUND TOTAL HB1 8, 300, 000
NUMBER OF BI DDERS 1 ENG NEERS EST 7,420,590.00 AMOUNT OVER 1, 233, 052. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 8, 653, 642. 00 1 BALDW N CONTRACTI NG COVPANY
lll;jg4 SKYWAY

CH CO CA 95928

FAX 530 894-6220



02- 373904 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 25/ 05 05/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEMS 53 AND 54 ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA
ANRAK CORPCRATI ON | TEMS 33 AND 34 (PARTI AL)

5820 NMAYHEW ROAD
SACRAMENTO CA

BLACK BEAR CONSTRUCTI ON I TEMS 56, 57, 89 AND 94 (PARTIAL)

CORNING CA 96021

CENTER LI NE ROAD O L | TEM 52 ( PARTI AL)

3877 | LLONA COURT

AUBURN CA

CENTRAL FENCE COVPANY | TEMS 16 THRU 18, 24, 81 AND 84 THRU 88 ( PARTI AL)

148 OITO Cl RCLE
SACRAMENTO CA 95822

CENTRAL STRI PI NG SERVI CE I TEMS 13 THRU 15, 26, 27, 38 AND 90 THRU 92
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

DI VERSI FI ED CONCRETE CUTTI NG | TEM 55 ( PARTI AL)
SPARKS NV
REYCO SM TH AND REYNCLDS | TEMS 42 THRU 48 (PARTIAL)

RI VERSI DE CA

STATEW DE SAFETY AND SI GNS | TEM 10 ( PARTI AL)
130 GROBI C COURT
FAI RFI ELD CA 94533

CONTI NUED ON NEXT PAGE



02- 373904
02- LAS- 395
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 3
05/ 26/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TERRY HANSEN ELECTRI C
6911 DAYNER ROAD
REDDI NG CA 96001

| TEM 93 ( PARTI AL)



02- 373904 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

05/ 25/ 05 05/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 1, 500. 00 225, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 470 5. 00 7. 350. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00 3. 500. 00

PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 22, 500. 00 22, 500. 00
6 074028 TEMPORARY FI BER ROLL M 5, 800 6. 00 34, 800. 00
7 074029 TEMPORARY SI LT FENCE M 250 11. 00 2. 750. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 1, 600. 00 6, 400. 00
9 074035 TEMPORARY CHECK DAM M 360 6. 00 2. 160. 00
10 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 13, 000. 00 13, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 365, 000. 00 365, 000. 00
12 (S) 120102 TRAFFI C CONTROL SURVE! LLANCE LS LUMP SUM 45, 000. 00 45, 000. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 37, 900 1.22 46, 238. 00
14 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 440 20. 00 8. 800. 00
15 (S) 120300 TEMPORARY PAVENENT MARKER EA 1, 500 3.25 4. 875. 00
16 (S) 121140 TEMPORARY METAL BEAM GUARD RAI LI NG M 180 82. 00 14, 760. 00
17 (S) 034439 TEMPORARY TERM NAL SYSTEM ( TYPE SRT) EA 8 1, 775. 00 14, 200. 00
18 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 36 29. 00 1, 044. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE Si GN EA 6 15, 000. 00 90, 000. 00
20 (S) 034440 PORTABLE RADAR TRAI LER EA 1 9, 000. 00 9. 000. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 250 100. 00 225, 000. 00
22 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 300. 00 16, 800. 00
23 150206 ABANDON CULVERT EA 1 2, 500. 00 2. 500. 00
24 150662 REMOVE METAL BEAM GUARD RAI LI NG M 370 19. 00 7. 030. 00
25 150668 REMOVE FLARED END SECTI ON EA 15 300. 00 4. 500. 00
26 034441 REMOVE YELLOW TRAFFI C STRI PE M 2,080 2. 00 4. 160. 00
27 034442 REMOVE WHI TE TRAFFI C STRI PE M 18, 500 1. 00 18, 500. 00
28 150742 REMOVE ROADSI DE SI GN EA 61 100. 00 6, 100. 00
29 150805 REMOVE CULVERT M 91 100. 00 9, 100. 00
30 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
31 150821 REMOVE HEADWAL L EA 9 1, 500. 00 13, 500. 00
32 152370 RELOCATE MAI LBOX EA 2 300. 00 600. 00
33 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 290 18. 50 23, 865. 00
34 (S) 034443 COLD PLANE ASPHALT CONCRETE PAVEMVENT M2 3, 540 8. 50 30, 090. 00
(150 M)

35 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 65, 000. 00 65, 000. 00
36 170101 DEVELOP WATER SUPPLY LS LUMP SUM 4. 000. 00 4. 000. 00



02- 373904 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 25/ 05 05/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 190101 ROADWAY EXCAVATI ON VB 42, 200 23. 00 970, 600. 00
38 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
39 192032 STRUCTURE EXCAVATI ON VB 390 120. 00 46, 800. 00
(ROCK SLOPE PROTECTI ON)
40 192034 STRUCTURE EXCAVATI ON VB 8 245. 00 1, 960. 00
( SACKED CONCRETE SLOPE PROTECTI ON)
41 194001 DI TCH EXCAVATI ON VB 150 30. 00 4,500. 00
42 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 64 500. 00 32, 000. 00
43 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4, 430 1.20 5, 316. 00
44 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 41 400. 00 16, 400. 00
45 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 1, 000. 00 4,000. 00
46 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 820 65. 00 53, 300. 00
47 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1, 900 2.50 4,750. 00
48 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1,710 4.00 6, 840. 00
49 220101 FI NI SHI NG ROADVAY LS LUMP SUM 52, 000. 00 52, 000. 00
50 260201 CLASS 2 AGGREGATE BASE VB 13, 000 60. 00 780, 000. 00
51 260301 CLASS 3 AGGREGATE BASE VB 1, 440 67. 00 96, 480. 00
52 390155 ASPHALT CONCRETE ( TYPE A) TONN 42,700 91. 00 3, 885, 700. 00
53 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 140 85. 00 11, 900. 00
AREA)
54 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 380 11. 85 4,503. 00
55 394054 SHOULDER RUMBLE STRI P STA 190 32. 00 6, 080. 00
(AC, GROUND- | N | NDENTATI ONS)
56 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 598 600. 00 358, 800. 00
57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.2 2, 750. 00 14, 300. 00
58 510526 M NOR CONCRETE ( BACKFI LL) VB 15 185. 00 2,775.00
59 566011 ROADSI DE SI GN - ONE POST EA 29 325. 00 9, 425. 00
60 566012 ROADSI DE SI GN - TWD POST EA 32 600. 00 19, 200. 00
61 620909 450 MM ALTERNATI VE Pl PE CULVERT M 99 285. 00 28, 215. 00
62 620913 600 MM ALTERNATI VE Pl PE CULVERT M 36 600. 00 21, 600. 00
63 620924 900 MM ALTERNATI VE Pl PE CULVERT M 66 900. 00 59, 400. 00
64 664016 450 MM CORRUGATED STEEL PI PE M 26 340. 00 8, 840. 00
(2.77 MM THI
65 664021 600 MM CORRUGATED STEEL PI PE M 15 540. 00 8, 100. 00
(2.77 MM THI CK)
66 691900 FLUVE DOWNDRAI N M 68 150. 00 10, 200. 00
67 692101 TAPERED | NLET EA 10 200. 00 2, 000. 00
68 692361 FLUVE ANCHOR ASSEMBLY EA 18 250. 00 4,500. 00



02- 373904 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 25/ 05 05/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 705044 450 MM STEEL FLARED END SECTI ON EA 9 260. 00 2, 340. 00

70 705045 600 MM STEEL FLARED END SECTI ON EA 7 350. 00 2, 450. 00

71 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 12 200. 00 2, 400. 00

72 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 4 325. 00 1, 300. 00

73 034444 ROCK SLOPE PROTECTION (75 MM METHOD B) VB 47 190. 00 8, 930. 00

74 721009 ROCK SLOPE PROTECTI ON VB 100 335. 00 33, 500. 00
(FACING METHOD B)

75 721011 ROCK SLOPE PROTECTI ON VB 6 600. 00 3, 600. 00
(BACKI NG NO. 2, METHOD B)

76 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 35 420. 00 14, 700. 00
PROTECTI ON)

77 721519 CONCRETED- ROCK SLOPE PROTECTI ON VB 150 345. 00 51, 750. 00
(1/ 2T, NMETHOD A)

78 721520 CONCRETED- ROCK SLOPE PROTECTI ON VB 290 310. 00 89, 900. 00
(1/ 4T, NETHOD A)

79 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 8 890. 00 7,120. 00

80 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 050 7.00 7, 350. 00

81 820108 DEL| NEATOR ( CLASS 2) EA 130 47.00 6, 110. 00

82 820110 M LEPCST MARKER EA 6 50. 00 300. 00

83 820112 MARKER ( CULVERT) EA 24 51. 00 1, 224. 00

84 820133 OBJECT MARKER (TYPE N) EA 3 49. 00 147.00

85 820151 OBJECT MARKER ( TYPE L-1) EA 23 50. 00 1, 150. 00

86 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 330 62. 50 20, 625. 00

87 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 2, 500. 00 20, 000. 00

88 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 10 1, 800. 00 18, 000. 00

89 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 310 300. 00 93, 000. 00

90 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 44.00 4,840. 00

91 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 49, 500 .70 34, 650. 00
( SPRAYABLE)

92 (S) 850122 PAVEMENT MARKER EA 2, 500 14. 00 35, 000. 00
( RETROREFLECTI VE- RECESSED)

93 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 7, 650. 00 7, 650. 00

94 999990 MOBI LI ZATI ON LS LUMP SUM 300, 000. 00 300, 000. 00

TOTAL 8, 653, 642. 00



