
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    07/07/05                    IN IMPERIAL COUNTY FROM SAN FELIPE                                 07/08/05
     CONTRACT NUMBER     11-235504                   CREEK BRIDGE TO THE RIVERSIDE                            CONTRACT CODE 'A '
     LOCATION            11-IMP-86-43.3/67.8         COUNTY LINE                                               45 CONTRACT ITEMS

                                                     ROADWAY REHABILITATION                    FEDERAL AID  ACNH-P086-(068)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED    13   FUND TOTAL   HA22     14,300,000                         TOTAL NUMBER OF WORKING DAYS    117

 NUMBER OF BIDDERS  2    ENGINEERS EST     12,674,795.00   AMOUNT OVER      3,558,903.00         PERCENT OVER EST 28.08
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     16,233,698.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  117 DAYS X  11700                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    17,602,598.00                    WATSONVILLE CA  95077

                   2 A)     19,151,000.00    2              COFFMAN SPECIALTIES INC               851 272-9080
                                                                                                  00632358
                     B)  120 DAYS X  11700                  4375 JUTLAND DRIVE STE 260        FAX 851 272-3655
                    --------------------
                   A+B)    20,555,000.00                    SAN DIEGO CA  92117



          11-235504                                                                                                BID245
          11-IMP-86-4                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
          07/07/05                                                                                                 07/08/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     MODERN ALLOYS                                                GUARD RAIL
           STANTON CA

           PENHALL COMPANY                                              SPALL REPAIRS AND CRACK REPAIRS (PARTIAL)
           SAN DIEGO CA

           PENHALL HIGHWAY SERVICES                                     DIAMOND GRINDING
           ROGERS MN

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           T L SMITH                                                    SPALL REPAIRS AND CRACK REPAIRS (PARTIAL)
           TUCSON AZ

           VALENTINE SURFACING                                          MILLING (PARTIAL)
           VANCOUVER WA



          11-235504                                                                                                BID245
          11-IMP-86-4                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3
          07/07/05                                                                                                 07/08/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CWT                                                          ASPHALT EMULSION
           SAN DIEGO CA

           HYDROSPROUT                                                  EROSION CONTROL
           ESCONDIDO CA

           MCS                                                          SPALL AND CRACK REPAIR (PARTIAL)
           BALDWIN PARK CA

           PENHALL                                                      GRIND CONCRETE PAVEMENT
           ROGERS MN

           SELECT ELECTRIC                                              ELECTRICAL
           SAN DIEGO CA

           SERVICE CONSTRUCTION                                         SPALL AND CRACK REPAIR (PARTIAL)
           ORANGE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA

           SUDHAKAR COMPANY                                             PAVEMENT MARKINGS
           RIALTO CA

           VALENTINE SURFACING                                          MILLING AND GRIND ASPHALT CONCRETE (PARTIAL)
           VANCOUVER WA
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          07/07/05                                                                                                 07/08/05

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           20,000.00        20,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          415,000.00       415,000.00
       3 (S) 074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            9,000.00         9,000.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           14,000.00        14,000.00
       5 (S) 074023      TEMPORARY EROSION CONTROL                      M2       98,000                 .14        13,720.00
       6     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            3            3,800.00        11,400.00
       7     074041      STREET SWEEPING                                LS     LUMP SUM           37,000.00        37,000.00
       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           24,000.00        24,000.00
       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          240,000.00       240,000.00
      10 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            8,500.00        17,000.00
      11     150662      REMOVE METAL BEAM GUARD RAILING                M         4,350               16.00        69,600.00
      12     152320      RESET ROADSIDE SIGN                            EA           38              100.00         3,800.00
      13     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      787,000                1.00       787,000.00
      14     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            9,000.00         9,000.00
      15     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            4,500.00         4,500.00
      16     190101      ROADWAY EXCAVATION                             M3        7,280               53.00       385,840.00
      17     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00
      18     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         82              525.00        43,050.00
      19     390155      ASPHALT CONCRETE (TYPE A)                      TONN     17,400               61.00     1,061,400.00
      20     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     98,500               69.00     6,796,500.00
      21     394052      SHOULDER RUMBLE STRIP                          STA       1,240               30.00        37,200.00
                         (AC, ROLLED-IN INDENTATIONS)
      22     394054      SHOULDER RUMBLE STRIP                          STA         340               55.00        18,700.00
                         (AC, GROUND-IN INDENTATIONS)
      23     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        330              875.00       288,750.00
      24     401108      REPLACE CONCRETE PAVEMENT                      M3           14            5,500.00        77,000.00
                         (RAPID STRENGTH CONCRETE)
      25     413111      REPAIR SPALLED JOINTS                          M2        1,190              840.00       999,600.00
      26     034546      REPAIR LONGITUDINAL CRACK                      M         5,250               70.00       367,500.00
      27     420201      GRIND EXISTING CONCRETE                        M2      127,000                6.00       762,000.00
                         PAVEMENT
      28     820107      DELINEATOR (CLASS 1)                           EA           71               55.00         3,905.00
      29     820118      GUARD RAILING DELINEATOR                       EA          530               15.00         7,950.00
      30 (S) 832001      METAL BEAM GUARD RAILING                       M         1,630               82.00       133,660.00
      31 (S) 839220      DOUBLE METAL BEAM GUARD RAILING                M         2,690              105.00       282,450.00
                         (WOOD POST)
      32 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA          180            4,600.00       828,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      33 (S) 839555      END CAP                                        EA          180               30.00         5,400.00
      34 (S) 839561      RAIL TENSIONING ASSEMBLY                       EA           87              150.00        13,050.00
      35 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           87            2,100.00       182,700.00
      36 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA           87            4,200.00       365,400.00
      37 (S) 839602      CRASH CUSHION (TYPE CAT) BACKUP                EA           87              175.00        15,225.00
      38 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        1,630               28.00        45,640.00
      39 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M        10,300                1.50        15,450.00
      40 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M       237,000                 .30        71,100.00
      41 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       21,600                1.00        21,600.00
      42 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       17,600                2.20        38,720.00
      43 (S) 860810      INDUCTIVE LOOP DETECTOR                        EA           16              900.00        14,400.00
      44 (S) 860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           17,000.00        17,000.00
      45     999990      MOBILIZATION                                   LS     LUMP SUM        1,657,488.00     1,657,488.00

                                                                                                    A)         16,233,698.00
                                                                                                    B)   11 DAYS X   11700
                                                                                                           -----------------
                                                                                                   A+B)        17,602,598.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |        20,000.00      20000.00
   2 |       400,000.00     400000.00
   3 |         9,000.00       9000.00
   4 |        75,000.00      75000.00
   5 |              .20      19600.00
   6 |        10,000.00      30000.00
   7 |       125,000.00     125000.00
   8 |        25,000.00      25000.00
   9 |       300,000.00     300000.00
  10 |        15,000.00      30000.00
  11 |            35.00     152250.00
  12 |           250.00       9500.00
  13 |             2.30    1810100.00
  14 |         9,000.00       9000.00
  15 |         4,500.00       4500.00
  16 |            80.00     582400.00
  17 |         5,000.00       5000.00
  18 |           550.00      45100.00
  19 |            70.00    1218000.00
  20 |            82.00    8077000.00
  21 |            30.00      37200.00
  22 |            35.00      11900.00
  23 |           750.00     247500.00
  24 |         5,000.00      70000.00
  25 |           625.00     743750.00
  26 |            75.00     393750.00
  27 |             6.00     762000.00
  28 |            60.00       4260.00
  29 |            13.00       6890.00
  30 |           100.00     163000.00
  31 |           125.00     336250.00
  32 |         2,600.00     468000.00
  33 |           160.00      28800.00
  34 |           290.00      25230.00
  35 |         2,150.00     187050.00
  36 |         5,500.00     478500.00
  37 |           500.00      43500.00
  38 |            30.00      48900.00
  39 |             3.00      30900.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  40 |              .40      94800.00
  41 |             3.00      64800.00
  42 |             1.50      26400.00
  43 |         1,000.00      16000.00
  44 |        16,000.00      16000.00
  45 |     1,899,170.00    1899170.00

 TOT            A)     19,151,000.00
                B)   120 DAYS X  11700
                   --------------------
              A+B)     20,555,000.00


