
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    02/16/06                    IN ORANGE COUNTY IN AND NEAR                                       02/21/06
     CONTRACT NUMBER     12-0E05U4                   ANAHEIM AND YORBA LINDA FROM                             CONTRACT CODE 'C '
     LOCATION            12-ORA-91-10.3/19.0         LAKEVIEW AVENUE OVERCROSSING TO                           59 CONTRACT ITEMS
                                                     ORANGE SAN BERNARDINO AND RIVERSIDE

                                                     PAVEMENT REHABILITATION                   FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    18   FUND TOTAL   HA22     17,502,000                         TOTAL NUMBER OF WORKING DAYS    264

 NUMBER OF BIDDERS  5    ENGINEERS EST     15,891,372.50  AMOUNT UNDER      1,723,014.50        PERCENT UNDER EST 10.84
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     14,168,358.00    1              ALL AMERICAN ASPHALT                  951 736-7600  CC PREF CLAIMED
                                                                                                  00267073
                     B)  264 DAYS X  15100                  P O BOX 2229                      FAX 951 739-4671
                    --------------------
                   A+B)    18,154,758.00                    CORONA CA  92878

                   2 A)     15,962,727.00    5              GRIFFITH COMPANY                      562 929-1128  CC PREF CLAIMED
                                                                                                  00000088
                     B)  160 DAYS X  15100                  12200 BLOOMFIELD AVENUE           FAX 562 864-8970
                    --------------------
                   A+B)    18,378,727.00                    SANTTA FE SPRINGS CA  90670

                   3 A)     16,119,253.00    2              PETERSON CHASE GENERAL                949 252-0441  CC PREF CLAIMED
                                                            ENGINEERING CONSTRUCTION INC          00615876
                     B)  250 DAYS X  15100                  1792 KAISER AVENUE                FAX 949 252-0266
                    --------------------
                   A+B)    19,894,253.00                    IRVINE CA  92614-5706

                   4 A)     16,704,486.00    4              BRUTOCO ENGINEERING AND               909 350-3535  CC PREF CLAIMED
                                         (IRREGULAR)        CONSTRUCTION INC                      00247770
                     B)  200 DAYS X  15100                  P O BOX 429                       FAX 909 350-6820
                    --------------------
                   A+B)    19,224,486.00                    FONTANA CA  92334

                   5 A)     16,773,497.00    3              AMERICAN CIVIL CONSTRUCTORS           707 746-8028  CC PREF CLAIMED
                                         (IRREGULAR)        WEST COAST INC                        00526319
                     B)  200 DAYS X  15100                  3701 MALLARD DRIVE                FAX 707 746-0936
                    --------------------
                   A+B)    19,293,497.00                    BENICIA CA  94510
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          02/16/06                                                                                                 02/21/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           ALERT BARRICADE INC                                          TRAFFIC CONTROL (PORTION)
           SAN JACINTO CA

           BRUTOCO ENGINEERING                                          AGGREGATE BASE APPROACH SLAB AND MOBILIZATION (PORTION)
           FONTANA CA

           BRUTOCO ENGINEERING                                          STRUCTURAL CONCRETE APPROACH, SLAB, PAVING NOTCH EXTENSION
           FONTANA CA

           GLOBAL ENVIRONMENTAL NETWORK INC                             PORTABLE CHANGEABLE MESSAGE SIGNS
           FOUNTAIN VALLEY CA

           GLOBAL ENVIRONMENTAL NETWORK INC                             PREPARE STORM WATER POLLUTION PREVENTION PLAN
           FOUNTAIN VALLEY CA

           MODERN ALLOYS INC                                            INSTALL SIGN PANEL AND OVERLAY
           STANTON CA

           MODERN ALLOYS INC                                            METAL BEAM GUARD RAIL, CRASH CUSHIONS
           STANTON CA

           PENHALL COMPANY INC                                          CLEAN, TREAT, FURNISH BRIDGE DECK
           ANAHEIM CA

           PENHALL COMPANY INC                                          GRIND PORTLAND CEMENT CONCRETE PAVEMENT
           ANAHEIM CA

           PENHALL COMPANY INC                                          REMOVE PORTLAND CEMENT CONCRETE, CLEAN AND SEAL JOINTS
           ANAHEIM CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND SIGNS
           NIPOMO CA

           SUDHAKAR COMPANY INC                                         STRIPING AND MARKING
           RIALTO CA

           THOMAS AND PRATT                                             TRAFFIC CONTROL (PORTION)
           VALLEJO CA

           TRAFFIC LOOPS CRACKFILLING INC                               LOOPS
           ANAHEIM CA
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          02/16/06                                                                                                 02/21/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           CROWN FENCE                                                  FENCING
           SANTA FE SPRINGS CA

           GLOBAL ENVIRONMENTAL NETWORK                                 CHANGEABLE MESSAGE SIGNS, STORM WATER POLLLUTION PLAN
           FOUNTAIN VALLEY CA

           INTEGRITY REBAR PLACERS                                      REBAR
           MURRIETA CA

           K R C SAFETY COMPANY INC                                     CONSTRUCTION AREA SIGNS
           VISALIA CA

           P R S I                                                      COLD MILL ASPHALT CONCRETE
           RIVERSIDE CA

           PENHALL COMPANY                                              PORTLAND CEMENT CONCRETE GRINDING AND DEMOLITION
           ANAHEIM CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           TRAFFIC LOOPS CRACKFILLING INC                               ELECTRICAL
           ANAHEIM CA

           TWINING LABORATORIES                                         QUALITY CONTROL TESTING
           LONG BEACH CA
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          02/16/06                                                                                                 02/21/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CROWN FENCE                                                  METAL BEAM GUARD RAIL
           SANTA FE SPRINGS CA

           PENHALL COMPANY                                              GRINDING, JOINT SEAL AND TREAT BRIDGE DECK
           ANAHEIM CA

           R AND D STEEL                                                REBAR
           COMPTON CA

           R J NOBLE                                                    ASPHALT PAVING AND COLD PLANING
           ORANGE CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           TRAFFIC LOOPS CRACKFILLING                                   LOOPS
           ANAHEIM CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     CROWN FENCE                                                  METAL BEAM GUARD RAIL (PORTION)
           SANTA FE SPRINGS CA

           PENHALL COMPANY                                              BRIDGE DECK TREATMENT AND DEMOLITION (PORTION)
           ANAHEIM CA

           PENHALL COMPANY                                              GRIND CONCRETE AND JOINT SEAL (PORTION)
           ANAHEIM CA

           R AND D STEEL                                                REBAR (PORTION)
           COMPTON CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     R J NOBLE                                                    ASPHALT CONCRETE AND COLD PLANING (PORTION)
           ORANGE CA

           SUDHAKAR COMPANY                                             STRIPING (PORTION)
           RIALTO CA

           TRAFFIC LOOPS CRACKFILLING                                   ELECTRICAL (PORTION)
           ANAHEIM CA

           TWINING LABORATORIES                                         QUALITY CONTROL TESTING (PORTION)
           LONG BEACH CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     CALMEX ENGINEERING                                           ASPHALT CONCRETE PAVING
           RIVERSIDE CA

           HARBER COMPANIES                                             CONCRETE REMOVALS
           SAN BERNARDINO CA

           K R C SAFETY                                                 ROADSIDE SIGNS
           VISALIA CA

           MODERAN ALLOYS                                               METAL BEAM GUARD RAIL
           STANTON CA

           PARRIS TRAFFIC CONTROL                                       CONSTRUCTION AREA SIGNS
           MURRIETA CA

           R AND D STEEL                                                REBAR
           COMPTON CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           TRAFFIC LOOP CRACKFILLING                                    LOOP DETECTORS
           ANAHEIM CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,200.00         3,200.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM           90,000.00        90,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,400.00         3,400.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           48,000.00        48,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           87,000.00        87,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          875,000.00       875,000.00
       7 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2        1,110               25.00        27,750.00
       8 (S) 120154      TEMPORARY MARKER                               EA        8,900                3.20        28,480.00
       9 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M       138,000                 .57        78,660.00
      10 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           50,000.00        50,000.00
      11     150662      REMOVE METAL BEAM GUARD RAILING                M           600               31.00        18,600.00
      12     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         4,000                2.80        11,200.00
                         STRIPE
      13     150711      REMOVE PAINTED TRAFFIC STRIPE                  M        67,900                 .48        32,592.00
      14     150712      REMOVE PAINTED PAVEMENT MARKING                M2        1,110                1.07         1,187.70
      15     150722      REMOVE PAVEMENT MARKER                         EA       43,900                1.20        52,680.00
      16     150742      REMOVE ROADSIDE SIGN                           EA           61              170.00        10,370.00
      17     150771      REMOVE ASPHALT CONCRETE DIKE                   M           150               18.00         2,700.00
      18 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      126,000                4.00       504,000.00
      19     153235      CLEAN BRIDGE DECK                              M2        2,320                5.89        13,664.80
      20     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA           28               37.00         1,036.00
      21     190101      ROADWAY EXCAVATION                             M3        3,030               49.00       148,470.00
      22     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00
      23     198001      IMPORTED BORROW                                M3          590               56.00        33,040.00
      24     208910      EXTEND 250 MM CONDUIT                          M             5              530.00         2,650.00
      25     260201      CLASS 2 AGGREGATE BASE                         M3          490               90.00        44,100.00
      26     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           40              740.00        29,600.00
      27     390155      ASPHALT CONCRETE (TYPE A)                      TONN     27,900               95.00     2,650,500.00
      28     391003      PAVING ASPHALT (PAINT BINDER)                  TONN         38              400.00        15,200.00
      29     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           150               16.50         2,475.00
      30     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            61               16.50         1,006.50
      31     401108      REPLACE CONCRETE PAVEMENT                      M3        5,230              820.00     4,288,600.00
                         (RAPID STRENGTH CONCRETE)
      32 (S) 420201      GRIND EXISTING CONCRETE                        M2      422,000                7.19     3,034,180.00
                         PAVEMENT
      33     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          369            1,800.00       664,200.00
                         (TYPE R)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      34     510800      PAVING NOTCH EXTENSION                         M3            9           10,500.00        94,500.00
      35     511118      CLEAN EXPANSION JOINT                          M           169               69.00        11,661.00
      36     519050      EXPANSION DAM                                  M3            0.2        110,000.00        22,000.00
      37 (S) 519117      JOINT SEAL (MR 30 MM)                          M           169              130.00        21,970.00
      38 (F) 540102      TREAT BRIDGE DECK                              M2        2,320                9.00        20,880.00
      39     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         1,160               19.00        22,040.00
                         (LOW ODOR)
      40     566011      ROADSIDE SIGN - ONE POST                       EA           62              500.00        31,000.00
      41     566012      ROADSIDE SIGN - TWO POST                       EA            8            1,250.00        10,000.00
      42     568007      INSTALL SIGN OVERLAY                           M2            0.5          5,000.00         2,500.00
      43     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2            8            3,400.00        27,200.00
      44     820118      GUARD RAILING DELINEATOR                       EA          190               35.70         6,783.00
      45 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           310              170.00        52,700.00
      46 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA           20              900.00        18,000.00
      47 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            5            4,400.00        22,000.00
      48 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           26            3,700.00        96,200.00
      49 (S) 839605      CRASH CUSHION (REACT 9SCBS)                    EA            2           56,000.00       112,000.00
      50 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        1,100               28.00        30,800.00
      51 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        36,400                 .75        27,300.00
      52 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,590                2.00         5,180.00
      53 (S) 037773      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,420                2.00         6,840.00
                         (BROKEN 3.66 M 0.91 M)
      54 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        92,300                 .75        69,225.00
                         (BROKEN 10.98 M - 3.66 M)
      55 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,770                 .80         2,216.00
                         (BROKEN 5.18 M - 2.14 M)
      56 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       26,000                1.20        31,200.00
      57 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        8,910                3.10        27,621.00
      58 (S) 860810      INDUCTIVE LOOP DETECTOR                        EA          420              500.00       210,000.00
      59     999990      MOBILIZATION                                   LS     LUMP SUM          328,000.00       328,000.00

                                                                                                    A)         14,168,358.00
                                                                                                    B)   26 DAYS X   15100
                                                                                                           -----------------
                                                                                                   A+B)        18,154,758.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |        80,000.00      80000.00|         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00
   2 |       200,000.00     200000.00|       575,000.00     575000.00|       500,000.00     500000.00|     2,000,000.00    2000000.00
   3 |         4,000.00       4000.00|         5,625.00       5625.00|         5,625.00       5625.00|         5,625.00       5625.00
   4 |        25,000.00      25000.00|        50,000.00      50000.00|        85,000.00      85000.00|        72,000.00      72000.00
   5 |        50,000.00      50000.00|        18,000.00      18000.00|        60,000.00      60000.00|        40,000.00      40000.00
   6 |       700,000.00     700000.00|       950,000.00     950000.00|       625,000.00     625000.00|       844,000.00     844000.00
   7 |            25.00      27750.00|            27.00      29970.00|            27.00      29970.00|            24.00      26640.00
   8 |             5.00      44500.00|             3.50      31150.00|             3.40      30260.00|             3.00      26700.00
   9 |              .60      82800.00|              .60      82800.00|              .60      82800.00|              .54      74520.00
  10 |        35,000.00      35000.00|        87,000.00      87000.00|        27,000.00      27000.00|        40,000.00      40000.00
  11 |            56.00      33600.00|            54.00      32400.00|            60.00      36000.00|            30.00      18000.00
  12 |             3.00      12000.00|             3.00      12000.00|             3.00      12000.00|             2.65      10600.00
  13 |             2.00     135800.00|              .50      33950.00|              .50      33950.00|              .45      30555.00
  14 |            20.00      22200.00|             1.00       1110.00|             1.15       1276.50|             1.00       1110.00
  15 |             1.00      43900.00|             1.20      52680.00|             1.30      57070.00|             4.00     175600.00
  16 |           300.00      18300.00|           200.00      12200.00|           200.00      12200.00|           225.00      13725.00
  17 |            15.00       2250.00|            10.00       1500.00|            65.00       9750.00|            30.00       4500.00
  18 |             3.00     378000.00|             3.60     453600.00|             5.75     724500.00|             3.15     396900.00
  19 |            25.00      58000.00|             7.00      16240.00|             8.00      18560.00|             4.00       9280.00
  20 |           200.00       5600.00|           100.00       2800.00|            50.00       1400.00|           150.00       4200.00
  21 |            75.00     227250.00|            70.00     212100.00|            52.00     157560.00|            83.00     251490.00
  22 |         3,000.00       3000.00|        10,000.00      10000.00|        10,000.00      10000.00|        10,000.00      10000.00
  23 |            27.00      15930.00|            70.00      41300.00|            92.00      54280.00|            62.00      36580.00
  24 |           300.00       1500.00|           500.00       2500.00|         1,500.00       7500.00|           620.00       3100.00
  25 |           130.00      63700.00|            90.00      44100.00|           175.00      85750.00|            90.00      44100.00
  26 |           520.00      20800.00|           500.00      20000.00|           700.00      28000.00|           450.00      18000.00
  27 |            80.00    2232000.00|            78.00    2176200.00|            78.00    2176200.00|            90.00    2511000.00
  28 |           500.00      19000.00|         2,600.00      98800.00|         2,700.00     102600.00|         1,970.00      74860.00
  29 |            25.00       3750.00|            17.00       2550.00|            15.50       2325.00|            30.00       4500.00
  30 |            25.00       1525.00|            17.00       1037.00|            15.50        945.50|            30.00       1830.00
  31 |         1,065.00    5569950.00|           970.00    5073100.00|           940.00    4916200.00|           900.00    4707000.00
  32 |             7.50    3165000.00|             8.20    3460400.00|             8.35    3523700.00|             4.80    2025600.00
  33 |         2,700.00     996300.00|         1,625.00     599625.00|         1,750.00     645750.00|         1,900.00     701100.00
  34 |        10,500.00      94500.00|         5,000.00      45000.00|        10,000.00      90000.00|        12,000.00     108000.00
  35 |            68.00      11492.00|            72.00      12168.00|            75.00      12675.00|           123.00      20787.00
  36 |        36,000.00       7200.00|       120,000.00      24000.00|       125,000.00      25000.00|        24,000.00       4800.00
  37 |           150.00      25350.00|           140.00      23660.00|           140.00      23660.00|           163.00      27547.00
  38 |             8.00      18560.00|            10.00      23200.00|            12.00      27840.00|             5.00      11600.00
  39 |            25.00      29000.00|            20.00      23200.00|            22.00      25520.00|            20.00      23200.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           300.00      18600.00|           375.00      23250.00|           525.00      32550.00|           250.00      15500.00
  41 |           450.00       3600.00|         1,500.00      12000.00|         1,200.00       9600.00|           400.00       3200.00
  42 |         5,000.00       2500.00|         2,000.00       1000.00|         5,500.00       2750.00|         4,660.00       2330.00
  43 |         1,200.00       9600.00|         1,200.00       9600.00|         3,650.00      29200.00|         3,276.00      26208.00
  44 |            50.00       9500.00|            40.00       7600.00|            55.00      10450.00|            35.00       6650.00
  45 |           125.00      38750.00|           181.00      56110.00|           135.00      41850.00|           165.00      51150.00
  46 |         1,125.00      22500.00|         1,000.00      20000.00|         1,300.00      26000.00|           869.00      17380.00
  47 |         4,000.00      20000.00|         4,700.00      23500.00|         4,500.00      22500.00|         4,246.00      21230.00
  48 |         3,000.00      78000.00|         4,000.00     104000.00|         3,300.00      85800.00|         3,603.00      93678.00
  49 |        55,000.00     110000.00|        54,000.00     108000.00|        60,000.00     120000.00|        56,000.00     112000.00
  50 |            31.00      34100.00|            29.00      31900.00|            27.00      29700.00|            26.50      29150.00
  51 |             1.30      47320.00|              .80      29120.00|              .75      27300.00|              .70      25480.00
  52 |             3.00       7770.00|             2.20       5698.00|             2.05       5309.50|             2.00       5180.00
  53 |             2.25       7695.00|             2.20       7524.00|             2.05       7011.00|             2.00       6840.00
  54 |              .50      46150.00|              .80      73840.00|              .75      69225.00|              .70      64610.00
  55 |              .50       1385.00|              .80       2216.00|              .80       2216.00|              .75       2077.50
  56 |             1.70      44200.00|             1.30      33800.00|             1.30      33800.00|             1.15      29900.00
  57 |             5.00      44550.00|             3.00      26730.00|             3.25      28957.50|             2.95      26284.50
  58 |           600.00     252000.00|           470.00     197400.00|           470.00     197400.00|           430.00     180600.00
  59 |       700,000.00     700000.00|     1,000,000.00    1000000.00|              .00          0.00|              .00          0.00

 TOT            A)     15,962,727.00           A)     16,119,253.00           A)     16,704,486.00           A)     16,773,497.00
                B)   160 DAYS X  15100         B)   250 DAYS X  15100         B)   200 DAYS X  15100         B)   200 DAYS X  15100
                   --------------------           --------------------           --------------------           --------------------
              A+B)     18,378,727.00         A+B)     19,894,253.00         A+B)     19,224,486.00         A+B)     19,293,497.00


