STATE OF CALI FORNI A

05/ 11/ 06
08-0G5104
08-RIV-95-0.0/6.5

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

Bl D DEPARTMENT
I'N R VERSI DE COUNTY | N AND NEAR

BLYTHE FROM 0.2 KM SOUTH OF

JUNCTI ON 10 AND 95 TO 0.5 KM NORTH

CF C CANAL

SUMMARY

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 15/ 06
CONTRACT CODE 'C '
18 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

30
PERCENT OVER EST 20. 43

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

PROPGOSALS | SSUED 5 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 480, 795. 00 AMOUNT OVER 302, 548. 50
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 783, 343. 50 2 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
2 1,795, 722. 60 1 AGGREGATE PRODUCTS | NC

9500 BEVERLY ROAD
PI CO RI VERA CA 90660

323 558-8000 CC PREF CLAI MED
00698013

FAX 325 558- 8055

3. 0%



08-0G5104 Bl D245

08-RI V-95-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 06 05/ 15/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG AND M LLI NG
RI VERSI DE CA

SUDHAKAR COVPANY | NTERNATI ONAL STRI PI NG AND MARKI NG
RI ALTO CA



08-0G5104 Bl D245

08-RI V-95-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 11/ 06 05/ 15/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK I TEM5 1 AND 6
FOUNTAI N VALLEY CA
K R C SAFETY COVPANY | TEM 4
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS | NC I TEM 11
Rl VERSI DE CA
SUDHAKAR COVPANY ITEMS 7 AND 15 THRU 17
RI ALTO CA
SULLY M LLER CONTRACTI NG I TEMS 12 AND 13 ( PORTI ON)

VI CTORVI LLE CA

TAKAKO TRAFFI C CONTROL | TEM 5 (PORTI ON)
MOUNTAI N RANCH CA



08-0G5104 Bl D245

08- Rl V-95-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 06 05/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,000. 00 4,000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 925. 00 1, 850. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,700. 00 4,700. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 212, 000. 00 212, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 250. 00 2,500. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 40 10. 50 420. 00
8 150722 REMOVE PAVENMENT MARKER EA 800 7.25 5, 800. 00
9 152440 ADJUST MANHOLE TO GRADE EA 8 1, 825. 00 14, 600. 00
10 152441 ADJUST VALVE BOX FRAVE AND COVER TO EA 8 1, 120. 00 8, 960. 00
GRADE
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 300 75. 00 22, 500. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 770 380. 00 292, 600. 00
13 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 8, 600 134. 50 1, 156, 700. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 60 275. 00 16, 500. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 86 34. 75 2,988. 50
16 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 32, 400 . 80 25, 920. 00
( SPRAYABLE)
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 550 3.10 4, 805. 00
18 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 5, 500. 00 5, 500. 00

TOTAL 1, 783, 343. 50



08-0G5104 Bl D245
08-RI V-95-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 11/ 06 05/ 15/ 06
| TEM SECOND
Bl D AMOUNT
1 785. 00 785. 00
2 3, 000. 00 3000. 00
3 500. 00 1000. 00
4 5, 000. 00 5000. 00
5 101, 860. 00 101860. 00
6 2,275.00 4550. 00
7 10. 00 400. 00
8 5.40 4320. 00
9 1,100. 00 8800. 00
10 1, 100. 00 8800. 00
11 9. 50 2850. 00
12 435. 00 334950. 00
13 145. 60 1252160. 00
14 430. 00 25800. 00
15 34. 60 2975. 60
16 . 88 28512. 00
17 3.20 4960. 00
18 5, 000. 00 5000. 00
TOT 1,795, 722. 60



