Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
12/ 13/ 06 IN BUTTE COUNTY I N AND NEAR
03-0E6704 CROVI LLE FROM 1. 8 KM SOUTH OF

03-BUT-70-12. 7/16. 7 ROUTE 162 TO 0.5 KM NORTH OF GARDEN

DRI VE OVERCROSSI NG
I NSTALL CONCRETE MEDI AN BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
FUND TOTAL HB1 5, 200, 000
ENG NEERS EST

4,535,630.00 AMOUNT UNDER 1, 451, 724. 00

RAS

Bl D TOTAL Bl DDER | D

3, 083, 906. 00 4 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085

WATSONVI LLE CA  95077- 5085
3,123, 752. 00 1 BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

3,124,523. 90 2 TEI CHERT CONSTRUCTI ON
P O BOX 700

LI NCOLN CA 95648-0700
4,873, 180. 00 3 NEHEM AH CONSTRUCTI ON | NC
4790 EAST 2ND ST

BENI CI A CA 94510

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
12/ 14/ 06
CONTRACT CODE 'B '
58 CONTRACT | TEMS

FEDERAL Al D ACST- P070- (092) E
PHG P070- (092) E

TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT UNDER EST 32.01

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089

FAX 831 768-4021

530 891- 6555
00091712

FAX 530 894-6220

916 645-4800
00000008

FAX 916 645-4801

707 746-6870
00869322

FAX 707 746-6815



03- 0E6704 Bl D245

03-BUT- 70-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 13/ 06 12/ 14/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE I TEMS 12 AND 56 THRU 58 ( PARTI AL)
ANDERSON CA
M BUMGARNER | NC | TEMS 51 THRU 54 ( PARTI AL)

LI VERMORE CA

STATEW DE SAFETY AND SI GNS I TEMS 16, 19, 23, 42 AND 47 THRU 49 ( PARTI AL)
FAI RFI ELD CA



03- 0E6704 Bl D245
03-BUT- 70-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
12/ 13/ 06 12/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE I TEMS 12 AND 56 THRU 58 ( PARTI AL)
ANDERSON CA
MBI I TEMS 51 THRU 54
LI VERMORE CA
OWNI  PI PELI NES I TEMS 17, 20, 21, 25, 28, 41, 43 THRU 46 AND 58 (PARTI AL)
RED BLUFF CA
STATEW DE SAFETY AND SI GNS I TEMS 10, 13, 16, 19, 23, 42 AND 47 THRU 49
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG

ANDERSON CA

BOBBI E MACK GRI NDI NG
SACRAMENTO CA

MBI
LI VERMORE CA

PENHALL COVPANY
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS

FAI RFI ELD CA

COLD PLANE ( PARTI AL)

CONCRETE BARRI ER

BRI DGE REMOVAL

M SCELLANEQUS SI GNS AND MARKERS



03- 0E6704 Bl D245

03-BUT- 70-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

12/ 13/ 06 12/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LINE I NC STRI PI NG
ANDERSON CA
BALDW N CONTRACTI NG COVPANY | NC ASPHALT CONCRETE PAVI NG
MARYSVI LLE CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER

OAKLAND CA



03- 0E6704 Bl D245

03- BUT- 70- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

12/ 13/ 06 12/ 14/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2,000. 00 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 1, 000. 00 120, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 50 35. 00 1, 750. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00

PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 200. 00 6, 200. 00
6 074028 TEMPORARY FI BER ROLL M 330 13.00 4,290. 00
7 074029 TEMPORARY SI LT FENCE M 240 13. 00 3,120. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 6, 000. 00 12, 000. 00
9 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 7,500. 00 7,500. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 200. 00 6, 200. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 101, 000. 00 101, 000. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 10, 000 1. 00 10, 000. 00
13 (S) 010843 TRAFFI C PLASTI C DRUM EA 340 100. 00 34, 000. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 16, 000. 00 16, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 030 63. 00 64, 890. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 200 300. 00 60, 000. 00
17 150206 ABANDON CULVERT M 140 138. 00 19, 320. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 47.00 5, 640. 00
19 150742 REMOVE ROADSI DE S| GN EA 6 100. 00 600. 00
20 150805 REMOVE CULVERT M 3 240. 00 720. 00
21 150820 REMOVE | NLET EA 12 650. 00 7, 800. 00
22 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 320 11.00 3,520. 00
23 152390 RELOCATE ROADSI DE S| GN EA 4 250. 00 1, 000. 00
24 (S) 152594 MODI FY ELECTRI CAL EQUI PMENT LS LUMP SUM 4,000. 00 4,000. 00
25 152604 MODI FY | NLET EA 1 635. 00 635. 00
26 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 880 9. 00 25, 920. 00
(75 MM MAXI MUM)

27 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 150 24. 00 3, 600. 00
28 155003 CAP | NLET EA 3 2, 000. 00 6, 000. 00
29 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 5, 000. 00 5, 000. 00
30 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 1, 000. 00 1, 000. 00
31 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 1, 000. 00 1, 000. 00
32 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 2, 000. 00 2, 000. 00
33 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 1, 000. 00 1, 000. 00
34 158100 SALVAGE CRASH CUSHI ON EA 1 4, 500. 00 4,500. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
36 190101 ROADWAY EXCAVATI ON VB 5,310 42.00 223, 020. 00



03- 0E6704 Bl D245

03- BUT- 70- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 450. 00 2, 450. 00
38 (S) 203016 EROSI ON CONTROL ( TYPE D) MR 10, 000 1.04 10, 400. 00
39 260201 CLASS 2 AGGREGATE BASE VB 7,170 50. 00 358, 500. 00
40 390102 ASPHALT CONCRETE ( TYPE A) TONN 6, 560 77.00 505, 120. 00
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 25.4 2,675.00 67, 945. 00
42 010844 ROADSI DE SI GN ( BARRI ER MOUNTED) EA 1 1, 400. 00 1, 400. 00
43 650069 450 MM REI NFORCED CONCRETE Pl PE M 1.2 2,000. 00 2, 400. 00
44 650075 600 MM REI NFORCED CONCRETE Pl PE M 630 240. 00 151, 200. 00
45 664003 200 MM CORRUGATED STEEL PI PE M 0.2 1, 000. 00 200. 00

(1.63 MV THI CK)

46 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,812 3.00 8, 436. 00
47 010845 CONCRETE BARRI ER DELI NEATOR (400 MV) EA 18 20. 00 360. 00
48 820112 MARKER ( CULVERT) EA 12 30. 00 360. 00
49 820134 OBJECT MARKER ( TYPE P) EA 2 75. 00 150. 00
50 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 20, 000. 00 20, 000. 00
51 839701 CONCRETE BARRI ER ( TYPE 60) M 3, 540 144. 00 509, 760. 00
52 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 236 200. 00 47, 200. 00
53 839703 CONCRETE BARRI ER ( TYPE 60C) M 630 190. 00 119, 700. 00
54 839705 CONCRETE BARRI ER ( TYPE 60E) M 32 850. 00 27, 200. 00
55 010846 PORTABLE CONCRETE BARRI ER ( TYPE 60K) M 490 420. 00 205, 800. 00
56 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 200 1.75 17, 850. 00
57 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 5. 00 3, 500. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 225, 000. 00 225, 000. 00

TOTAL 3, 083, 906. 00
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03- 0E6704
03-BUT- 70-1
12/ 13/ 06

146777.
10000.
13600.
25000.
51500.
36000.
21000.
15600.
600.
750.
7800.
2400.
1000.
3000.
2000.
20160.
3300.
6000.
7500.
3000.
3000.
3000.
3000.
500.
50000.
292050.
3750.
9700.

358500.

SUMMARY

OF

REMA/

134510. 00
11000. 00
14960. 00

7100. 00
90640. 00
39600. 00
11690. 00

3840. 00

2382. 00

708. 00
10620. 00

6880. 00

1000. 00

2000. 00

2500. 00
23040. 00

5400. 00

2010. 00

3550. 00

3009. 00

2885. 00

3000. 00

3900. 00

1400. 00

4500. 00

152874. 90

2500. 00
11500. 00

412275. 00

NI NG B

150000.
10000.
25500.
20000.
20600.
40000.
28000.

3000.
1800.
1800.
12000.
8000.
2000.
5000.
5000.
23040.
15000.
3000.
10000.
10000.
10000.
10000.
10000.
5000.
50000.
531000.
3000.
10000.
645300.

Bl D245
PAGE 7
12/ 14/ 06



03- 0E6704 Bl D245
03-BUT- 70-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
12/ 13/ 06 12/ 14/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 85. 00 557600. 00 95. 00 623200. 00 85. 00 557600. 00

41 2,175.00 55245. 00 1, 450. 00 36830. 00 1, 400. 00 35560. 00

42 1, 400. 00 1400. 00 1, 540. 00 1540. 00 1, 000. 00 1000. 00

43 500. 00 600. 00 800. 00 960. 00 1, 000. 00 1200. 00

44 342.00 215460. 00 350. 00 220500. 00 700. 00 441000. 00

45 1, 800. 00 360. 00 800. 00 160. 00 10, 000. 00 2000. 00

46 2.50 7030. 00 5. 00 14060. 00 8. 00 22496. 00

47 20. 00 360. 00 22.00 396. 00 100. 00 1800. 00

48 30. 00 360. 00 33. 00 396. 00 75. 00 900. 00

49 75. 00 150. 00 82. 50 165. 00 75. 00 150. 00

50 15, 000. 00 15000. 00 50, 000. 00 50000. 00 5, 000. 00 5000. 00

51 144. 00 509760. 00 158. 00 559320. 00 147. 00 520380. 00

52 200. 00 47200. 00 220. 00 51920. 00 254.00 59944, 00

53 190. 00 119700. 00 209. 00 131670. 00 172. 00 108360. 00

54 850. 00 27200. 00 935. 00 29920. 00 650. 00 20800. 00

55 500. 00 245000. 00 500. 00 245000. 00 300. 00 147000. 00

56 1.75 17850. 00 2.00 20400. 00 1.00 10200. 00

57 5.00 3500. 00 5.50 3850. 00 8. 00 5600. 00

58 87, 000. 00 87000. 00 38, 000. 00 38000. 00 450, 000. 00 450000. 00

TOT 3,123, 752. 00 3,124, 523. 90 4,873, 180. 00




