

Second Bidder

03-28-16A11:15 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 12 - Ora 5, 22-R29.1/1.42.5/R10.4CONTRACT NO.: 12-0N9504TOTAL BID: \$1,789,366.60BID OPENING DATE: March 23, 2016BIDDER'S NAME: Autobahn Construction, Inc.DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____


| Bid Item Number | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|---|--|-------------------|---|---|
| 8 | Prepare WPCP | | Global Environmental Network, Inc. 714 479-1199 #24765 | \$ 625.00 |
| 3,4,10,11,12, 13,25,26,27,28, 29,30,31,32,33, 34,35,36 | Striping & markers | | Mallard Construction Inc. 638 W. Southern Ave. Orange, CA 92865 1748928 | \$256,232.00 |
| Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form. | | | | Total Claimed Participation \$256,857.00 14.35 % |

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005


Signature of Bidder3/25/16
Date(714) 769-7025

(Area Code) Telephone Number

John Korb, Treasurer

Contact Person

(Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. DVBE/\$2.260M

Expiration Date: 02/28/2018

DIR Registration No. 1000005273

GENI Ref. No. 12-0N9504

March 20, 2016

(110) Working days

Bid Date: 03/23/2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 12-0N9504

METHACRYLATE TREATMENT AND JOINT SEAL REPLACEMENT 12-ORA-5, 22-R29.1/42.5, R10.4

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 2 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,8}

4 Weeks Rate (each unit)

\$475.00*

7 Days Rate (each unit)

\$245.00*

Delivery (each piece of equipment)

\$75.00

Pick up (each piece of equipment)

\$75.00

Item 6> Portable Changeable Message Signs (partial) ^{1,2,3,8}

4 Weeks Rate (each unit) max 4 at giving pricing

\$975.00*

7 Days Rate (each unit) max 4 at giving pricing

\$575.00*

* Equipment delivery or pick-up rates

Delivery (each piece of equipment)

\$75.00

Pick up (each piece of equipment)

\$75.00

Item 7 > Job Site Management (JSM -partial - Training Services) ^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$275.00/wk with Corrective Action (2035's) Sheets included in price. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$245.00/day

GENI - PROPOSAL
PROJECT #: 12-0N9504
PAGE 2 OF 5

Item 8 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.A - *Plan Written by a QSP*

\$475.00**

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCM

\$625.00** ✓

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial)^{1,3,7}

Airborne Emissions Monitoring Plan

\$775.00

Lump Sum (package)

\$2,850.00[#]

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan

\$775.00

Each additional evening (8 hours or less)

\$645.00

Each additional test for PPC or HMWM (includes pumps & 4 samples)

\$575.00

Each additional mobilization

\$825.00[#]

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$675.00

(May be required if time between mobilization require a separate report)

[#] Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

Additional Services Available

Item > Furnish 28" 10 Lb Traffic Control Cones^{1,3,9,10}

\$16.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Type II Traffic Control Barricades^{1,3,9,10}

\$29.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Portable Lite Beacon with Solar Panel^{1,3,9,10}

@ \$1,075.00 Ea (four available at this price)

TBD

BEACON. 12", LED, WITH STAND, POLE AND BATTERY BOX



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865

Ph. (714) 785-5394 Fax (714) 974-1753

E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2097

Agency: Caltrans - Revised

Addenda Noted:

DIR Number: 1000007027

Project: Contract 12-0N9504 - Methacrylate Treatment and
Joint Seal Replacement

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Bid Date: 3/23/2016

Cell Phone 714-785-5394

| Item | Item Description | Quantity | Unit | Unit Price | Extended Price |
|-------------------|--|---------------|---------------|-------------------------|------------------------|
| 3 | Temporary Pavement Marking (Paint) | 1,970 | SF | \$ 2.00 | \$ 3,940.00 |
| 4 | Temporary Traffic Stripe (Paint) | 79,800 | LF | \$ 0.13 | \$ 10,374.00 |
| 5 | Channelizers (Surface Mounted) | 51 | EA | \$ 30.00 | \$ 1,530.00 |
| 10 | Remove Painted Traffic Stripe | 16,600 | LF | \$ 0.30 | \$ 4,980.00 |
| 11 | Remove Thermoplastic Traffic Stripe | 57,700 | LF | \$ 0.35 | \$ 20,195.00 |
| 12 | Remove Thermoplastic Pavement Marking | 1,970 | SF | \$ 2.00 | \$ 3,940.00 |
| 13 | Remove Pavement Marker | 4,890 | EA | \$ 1.00 | \$ 4,890.00 |
| 14 | Remove Delineator | 51 | EA | \$ 20.00 | \$ 1,020.00 |
| 25 | Paint Traffic Stripe (2-Coat) | 16,600 | LF | \$ 0.20 | \$ 3,320.00 |
| 26 | 4" Traffic Stripe Tape (Warranty) | 39,300 | LF | \$ 2.15 | \$ 84,495.00 |
| 27 | 4" Traffic Stripe Tape (Broken 17-7 Warranty) | 2,500 | LF | \$ 1.90 | \$ 4,750.00 |
| 28 | 4" Traffic Stripe Tape (Broken 36-12 Warranty) | 17,800 | LF | \$ 1.90 | \$ 33,820.00 |
| 29 | 8" Traffic Stripe Tape (Warranty) | 3,350 | LF | \$ 3.75 | \$ 12,562.50 |
| 30 | 8" Traffic Stripe Tape (Broken 12-3 Warranty) | 1,540 | LF | \$ 3.25 | \$ 5,005.00 |
| 31 | 8" Traffic Stripe Tape (Broken 36-12 Warranty) | 1,850 | LF | \$ 3.25 | \$ 6,012.50 |
| 32 | Pavement Marking Tape (Warranty) | 1,970 | SF | \$ 8.50 | \$ 16,745.00 |
| 33 | 4" Traffic Stripe Tape (Broken 12-12 Warranty) | 370 | LF | \$ 1.90 | \$ 703.00 |
| 34 | 4" Traffic Stripe Tape (Broken 16-8 Warranty) | 13,200 | LF | \$ 1.90 | \$ 25,080.00 |
| 35 | Pavement Marker (Non Reflective) | 3,180 | EA | \$ 1.00 | \$ 3,180.00 |
| 36 | Pavement Marker (Retroreflective) | 2,120 | EA | \$ 2.00 | \$ 4,240.00 |
| 38 | Mobilization | 1 | LS | \$ 8,000.00 | \$ 8,000.00 |
| | Excludes Traffic Control For Mallard Forces. A total of 24 Shifts will be required to complete the above stated line items | | | | \$ - |
| | At Contractor's Option | | | | \$ - |
| 2 | Traffic Control System (For Mallard Forces Only) | 1 | LS | \$ 44,000.00 | \$ - |
| BID TOTAL: | | | | | \$ 258,782.00 |

Project Terms & Conditions:

- A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- The following materials and services are included in this quote: Tape [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Stripping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [Yes], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 2,950.00 EA
- No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

256,232.

- F. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 1,500.00 EA
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
or call 800-990-9339

GLOBAL ENVIRONMENTAL NETWORK INC - #24765

Supplier Profile

| | | | |
|----------------------------|--|-------|----------------|
| Legal Business Name | GLOBAL ENVIRONMENTAL NETWORK INC | | |
| Doing Business As | GLOBAL ENVIRONMENTAL NETWORK INC | | |
| Address | P O BOX 8068 FOUNTAIN VALLEY, CA 92728-8068 | Phone | (714) 479-1199 |
| | | FAX | (714) 479-0809 |
| Email | Mhorner@safetygeni.com | | |
| Web Page | http://www.my-dvbe.com | | |
| Business Types | Construction Service Non-Manufacturer | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, | | |
| Keywords | Safety training Traffic equipment Rental SWPPP WPCP WQMP NPDES Engineer Erosion Asbestos Lead Construction Environmental CIH Hygienist Lab Water Soil Air monitoring Geologist PE Crane Backhoe Forklift Drilling Emergency HAZMAT QSP QSD CPESC, CESSWI OSHA B | | |
| Construction License Types | A - General Engineering HAZ - Hazardous Substance Removal Certification | | |
| Classifications | 221015 - Earth moving machinery 221016 - Paving equipment 221017 - Heavy equipment components 221018 - Aerial lifts 221019 - Building construction machinery and accessories 221020 - Building demolition machinery and equipment 321518 - Safety control devices 411126 - Hygiene monitoring and testing equipment 422715 - Respiratory monitoring products 423015 - Aids for medical training 432325 - Educational or reference software 461615 - Traffic control 461616 - Water safety 461815 - Safety apparel 461816 - Safety footwear 461817 - Face and head protection 461823 - Fall protection and rescue equipment 461824 - Decontamination aids and safety cleaning equipment 551217 - Signage 721517 - Safety and security system installation services | | |

771015 - Environmental impact assessment
 771016 - Environmental planning
 771017 - Environmental advisory services
 771018 - Environmental auditing
 771115 - Environmental safety services
 771215 - Air pollution
 771216 - Soil pollution
 771217 - Water pollution
 771315 - Oil pollution
 771316 - Noise pollution
 771317 - Toxic substances pollution
 801015 - Business and corporate management consultation services
 801115 - Human resource development
 801116 - Temporary personnel services
 811015 - Civil engineering
 811022 - Transportation engineering
 861018 - In service training and manpower development

Active Certifications

| TYPE | STATUS | FROM | TO |
|------|----------|--------------|--------------|
| SB | Approved | Feb 27, 2014 | Feb 28, 2018 |
| DVBE | Approved | Feb 27, 2014 | Feb 28, 2018 |

Certification History

| TYPE | STATUS | FROM | TO |
|------------|---------|--------------|--------------|
| DVBE | Expired | Jan 28, 2013 | Feb 28, 2014 |
| SB | Expired | Jan 28, 2013 | Feb 28, 2014 |
| DVBE | Expired | Dec 16, 2011 | Jan 31, 2013 |
| SB | Expired | Dec 16, 2011 | Jan 31, 2013 |
| DVBE | Expired | Oct 31, 2010 | Dec 31, 2011 |
| SB | Expired | Oct 31, 2010 | Dec 31, 2011 |
| SB | Expired | Oct 12, 2009 | Nov 30, 2010 |
| DVBE | Expired | Oct 12, 2009 | Nov 30, 2010 |
| SB (Micro) | Expired | Oct 12, 2006 | Oct 31, 2009 |
| DVBE | Expired | Oct 12, 2006 | Oct 31, 2009 |
| DVBE | Expired | Aug 11, 2004 | Apr 30, 2006 |
| SB | Expired | Aug 11, 2004 | Apr 30, 2006 |
| DVBE | Expired | Nov 24, 2003 | Aug 31, 2004 |
| SB | Expired | Nov 24, 2003 | Aug 31, 2004 |



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

| | | | |
|----------------------------|--|-------|----------------|
| Legal Business Name | MALLARD CONSTRUCTION INC | | |
| Doing Business As | MALLARD CONSTRUCTION INC | | |
| Address | 1762 N. NEVILLE ST ORANGE, CA 92865 | Phone | (760) 550-1645 |
| | | FAX | (714) 974-1753 |
| Email | | | |
| Business Types | Construction | | |
| | Non-Manufacturer | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, | | |
| Keywords | Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing | | |
| Construction License Types | B - General Building Contractor | | |
| | C-31 - Construction Zone Traffic Control Contractor | | |
| | C-32 - Parking and Highway Improvement | | |
| | C-39 - Roofing | | |
| | D-06 - Concrete Related Services | | |
| | D-38 - Sand and Water Blasting | | |
| | D-42 - Sign Installation | | |
| Classifications | D-64 - Non-specialized | | |
| | 721410 - Highway and road construction services | | |

Active Certifications

| TYPE | STATUS | FROM | TO |
|------|----------|-------------|--------------|
| SB | Approved | Nov 4, 2013 | Nov 30, 2016 |
| DVBE | Approved | Nov 4, 2013 | Nov 30, 2016 |

Certification History

| TYPE | STATUS | FROM | TO |
|------|---------|--------------|--------------|
| DVBE | Expired | Dec 18, 2012 | Dec 31, 2013 |

SB

Expired

Dec 18, 2012

Dec 31, 2013