

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

January 3, 2003

03-Sut-99-36.4/46.0
03-1A46U4
ACSTP-P099(444)E
HP21L-5918(048)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SUTTER COUNTY NEAR YUBA CITY FROM 0.1 KM NORTH OF O'BANION ROAD TO LINCOLN ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 14, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 22 dated 12-13-02. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 76 and 158 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES" is revised as attached.

In the Proposal and Contract, the Engineer's Estimate Item 67 is revised, as attached.

To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
January 3, 2003

03-Sut-99-36.4/46.0
03-1A46U4
ACSTP-P099(444)E
HP21L-5918(048)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07, "Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of 250 **WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of \$5700 per day, for each and every calendar day's delay in finishing the work (except plant establishment work) in excess of the number of working days prescribed above.

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of 500 **WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of \$600 per day, for each and every calendar day's delay in completing the work in excess of the number of working days prescribed above.

In no case will liquidated damages of more than \$5700 per day be assessed.

ENGINEER'S ESTIMATE
03-1A46U4

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	390155	ASPHALT CONCRETE (TYPE A)	TONN	116 000		
62	390165	ASPHALT CONCRETE (OPEN GRADED)	TONN	10 100		
63	391031	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	21		
64	393001	PAVEMENT REINFORCING FABRIC	M2	12 300		
65	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	490		
66	498026	350 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	550		
67 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	51		
68	510526	MINOR CONCRETE (BACKFILL)	M3	70		
69 (F)	518002	SOUND WALL (MASONRY BLOCK)	M2	2653		
70	566011	ROADSIDE SIGN - ONE POST	EA	37		
71	566012	ROADSIDE SIGN - TWO POST	EA	28		
72	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	12		
73	620904	300 MM ALTERNATIVE PIPE CULVERT	M	48		
74	620909	450 MM ALTERNATIVE PIPE CULVERT	M	160		
75	620913	600 MM ALTERNATIVE PIPE CULVERT	M	680		
76	620919	750 MM ALTERNATIVE PIPE CULVERT	M	65		
77	620924	900 MM ALTERNATIVE PIPE CULVERT	M	12		
78	705334	300 MM ALTERNATIVE FLARED END SECTION	EA	10		
79	705336	450 MM ALTERNATIVE FLARED END SECTION	EA	28		
80	705337	600 MM ALTERNATIVE FLARED END SECTION	EA	5		