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Addendum No. 9 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN 
COUNTY IN AND NEAR SOUTH LAKE TAHOE FROM ROUTE 50 TO CASCADE ROAD

Submit bids for this work with the understanding and full consideration of this addendum. The re
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, 

This addendum is being issued to revise the 

In the Special Provisions, Section 5-1.36D

  

 
 

“Provide a safe, sustainable, integrated and efficient transportation system  
to enhance California’s economy and livability” 

 

TRANSPORTATION AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION 
DIVISION OF ENGINEERING SERVICES 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN 
COUNTY IN AND NEAR SOUTH LAKE TAHOE FROM ROUTE 50 TO CASCADE ROAD. 

Submit bids for this work with the understanding and full consideration of this addendum. The re
in this addendum are an essential part of the contract. 

Wednesday, August 6, 2014. 

This addendum is being issued to revise the Notice to Bidders and Special Provisions. 

1.36D, is replaced as attached. 

EDMUND G. BROWN Jr., Governor 

 
 

Serious Drought. 

Help save water! 

 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN EL DORADO 
 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 





 

 

Add to section 5-1.36D: 

The utility owner will relocate a utility shown in the following table before the corresponding date shown: 

Utility Relocation and Date of the Relocation 

Utility Location Date 

AT&T to place new 3’ x 5’ splice box 
10’ East of the existing splice box & 
6’ off of 7

th
 St. pavement. Existing 

splice box to be removed prior to 
construction. 

Location #7, Sta 472+83.7, 45.1’ Rt 
Near NE corner of 7

th
 & Hwy 89 

October 15, 2014 

AT&T to remove splice box & cable 
prior to construction. 

Location #8, Sta 475+00.0, 40.9’ Rt October 15, 2014 

AT&T to Relocate Tel Pole Location #14, Sta 626 +01.6, 25.5’ Lt July 1, 2015 

Charter to Relocate Fiber Optic Location #10, Sta 482+81, 49.7’ Rt 
Near 7

th
 St 

October 15, 2014 

Southwest Gas to Relocate Gas 
Line. 

Location #10A, Sta 509+96.0, 40.0’ Rt 
Near 15

th
 St 

October 15, 2014 

 

Installation of the utilities shown in the following table requires coordination with your activities. Make the 
necessary arrangements with the utility company through the Engineer and submit a schedule: 

1. Verified by a representative of the utility company 
2. Allowing at least the time shown for the utility owner to complete its work 
 

Utility Relocation and Contractor-Arranged Time for the Relocation 

Utility Utility address Location Days 

Electric Near Tucker Ave Lt of 456+80 2 

Sewer Near Tucker Ave Lt of 457+18 2 

Sewer  Lt of 459+55 2 

Sewer Near 5
th
 St Lt of 464+24 2 

Sewer Near 5
th
 St Rt of 464+29 2 

Electric Near 5
th
 St Lt of 464+13 2 

Electric Near 5
th
 St Lt of 464+20 2 

Electric Near 7
th
 St Rt of 472+64 2 

Sewer Near 8
th
 St Lt of 475+39 2 

Sewer Near 10
th
 St Lt of 479+92 2 

Sewer Near Jameson Beach 
Rd 

Rt of 588+67 2 

Sewer Near Jameson Beach 
Rd 

Lt of 589+34 2 

AT&T to raise manhole 
ring & cover to grade 
during construction 

Near SW corner of 
Tucker Ave 

Lt of 458+72 2 

AT&T to raise manhole 
ring & cover to grade 
during construction 

Near SE corner of 5
th
 

St & Hwy 89 
Lt of 464+08 2 

AT&T to PL 12” 
pedestal 3’ s/o splice 
box & 6’ off of curb. 

Existing splice box to 
be removed during 

construction. 

Location #9, 
Near SW corner of 8

th
 

St & Hwy 89 

Lt of 475+69 2 
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The utilities shown in the following table will not be rearranged. The utilities may interfere with pile driving, drilling 
activities, or substructure construction. If you want any of them rearranged or temporarily deactivated, make 
arrangements with the utility owner. 

Utilities Not Rearranged for Pile Driving, Drilling Activities, or Substructure Construction 

Utility Location 

Water line 461+69, 45.7’ Lt 

Telephone line 461+69, 41’ Lt 

Electrical line 461+69, 42.8’ Lt 

Gas line 461+69, 44.9’ Lt 

Electrical line & Telephone 466+50, 42.2’ Lt 

Electrical line 475+65.4,38.6’ Lt 

Electrical line 481.55.5, 39.0’ Rt 

Telephone line 545+58 (Loc. 20), 19’ Lt 

Electrical line* 545+58 (Loc. 20A), 20.8’ Rt 

*Electrical line @ 548+58 (Loc. 20A) must be given 7 day notice in case de-energizing line is required. 
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