

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



March 13, 2001

03-Col-20-16.5/53.3
03-339004
ACNH-P020(127)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in COLUSA COUNTY AT VARIOUS LOCATIONS FROM 5.9 km WEST OF TEHAMA COLUSA CANAL BRIDGE TO MOON BEND ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on March 27, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Federal Minimum Wages with Modification Number 0 dated 3-2-01. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

In the Special Provisions, Section 10-1.01, "ORDER OF WORK", the following paragraph is added after the third paragraph:

"The Cold Foam In-Place Recycling layer shall not be subjected to weekend traffic. By 3:00 p.m. on Fridays, the uppermost 50 mm layer of asphalt concrete surfacing shall be placed over the Cold Foam In-Place Recycling layer, and completed as shown on the plans."

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer