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Addendum No. 2 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN PLACER COUNTY IN 
AND NEAR COLFAX FROM ROUTE 174/80 SEPARATION TO ALTA ROAD UNDERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on September 17, 2008. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions and the Bid book. 
 
Project Plan Sheet 201 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-numbered 
sheet. 
 
In the "Notice to Bidders," under "Special Provisions and Project Plans may be viewed at:," the telephone number in item 4 is 
revised as follows: 
 

“4 Department of Transportation, Bid Documents 
 1120 N Street, Room 0200. Mail Station 26 
 Sacramento, CA 95814 
 Telephone no. : (916) 654-4490” 

 
In the Special Provisions, Section 10-1.02 "ORDER OF WORK,"the following paragraph is added after the first paragraph. 
 
“On the Tuesday following Labor Day, no closures are allowed in the westbound direction of I-80.” 
 
In the Special Provisions, Section 10-1.02 "ORDER OF WORK," the tenth paragraph is revised as follows: “The Contractor 
shall maintain access on Route 80 for permit loads during the work shifts.  Permit loads are defined as overweight or 
oversized vehicles that have an approved permit for traveling this route.  The Contractor shall give notice 15 calendar days in 
advance to the Engineer and the Office of Truck Services at (916) 322-4957, when Rollins Lake Road detour is to be used or 
when the horizontal clearances are less than 18 feet or the vertical clearances are less than 16 feet." 

 
In the Special Provisions, Section 10-1.18 "MAINTAINING TRAFFIC," Chart No.5 and Chart No.6 are revised as attached. 
 
In the Special Provisions, Section 10-1.18 "MAINTAINING TRAFFIC," Chart No. 15 and Chart No. 16 are added as 
attached. 
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In the Bid book, in the "Bid Item List," Items 37, 42, 44, and 45, are revised, as attached. 
 
To Bid book holders: 
 

Replace pages 4 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 4 and 5 of the Bid 
Item List.  The revised Bid Item List is to be used in the bid. 

 
Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 

as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 

signature page of the Bid book. 
Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 

arrange for the return of their book. 
Inform subcontractors and suppliers as necessary. 
 

This office is sending this addendum by GSO overnight mail all book holders to ensure that each receives it.  A copy of this 
addendum and the modified wage rates are available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
Chart No. 5  

Freeway Lane Requirements 
County:  PLA Route/Direction:  80/EB PM:  33.3/44.8 

Closure Limits:   
PM 35.05 – Long Ravine UC                                    PM 39.01 – Magra OH 
PM 35.14 – Long Ravine UP                                     PM 41.40 – Gold Run OC 
PM 36.97 – Cape Horn UC                                        PM 42.21 – Saw Mill OC 
PM 37.79 – Magra OC                                               PM 43.18 – Monte Vista OC 
PM 38.37 – Alpine (Secret Town) OC                       PM 44.79 – Alta Rd. UC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Tuesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1

Wednesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Thursday 1 1 1 1 1 1 1 1 T T               

Fridays, Saturdays, Sundays                         
 
Legend: 

1 Provide at least one through freeway lane, not less than 11 feet wide, open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

T Provide at least one through freeway lane, not less than 11 feet wide, open in direction of travel.  End of 
Queue Warning/Service Patrol shall be provided. 

  
REMARKS:   

• This chart shall be used for  
o constructing the bridge rails at  

 Long Ravine UC 
o replacing the existing pavement with new full structural section at  

 Long Ravine UC 
 Long Ravine UP 
 Cape Horn UC 
 Magra OC 
 Alpine (Secret Town) OC 
 Magra OH 
 Gold Run OC 
 Saw Mill OC 
 Monte Vista OC 
 Alta Road UC. 

• This chart can only be used in the months of April, May, and September at all locations listed on this 
chart. 

• The maximum length of this closure shall be 1,000 feet, for each location 
• This special closure may only be used once per location 
• End of Queue Warning/Service Patrol will be provided from 0800 hrs to 2000 hrs during this closure 
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions 
 
 
 
 
 
 

CONTRACT NO. 03-3E0404 
REVISED PER ADDENDUM NO. 2 DATED SEPTEMBER 11, 2008 



 

 
Chart No. 6  

Freeway Lane Requirements 
County:  PLA Route/Direction:  80/WB PM:  33.3/44.8 

Closure Limits:   
PM 35.05 – Long Ravine UC                                    PM 39.01 – Magra OH 
PM 35.14 – Long Ravine UP                                     PM 41.40 – Gold Run OC 
PM 36.97 – Cape Horn UC                                        PM 42.21 – Saw Mill OC 
PM 37.79 – Magra OC                                               PM 43.18 – Monte Vista OC 
PM 38.37 – Alpine (Secret Town) OC                       PM 44.79 – Alta Rd. UC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Tuesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1

Wednesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Thursday 1 1 1 1 1 1 1 1 T T               

Fridays, Saturdays, Sundays                         

 
Legend: 

1 Provide at least one through freeway lane, not less than 11 feet wide, open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

T Provide at least one through freeway lane, not less than 12 feet wide, open in direction of travel.  End of 
Queue Warning/Service Patrol shall be provided. 

  
REMARKS:   

• This chart shall be used for  
o constructing the bridge rails at  

 Long Ravine UC 
o replacing the existing pavement with new full structural section at  

 Long Ravine UC 
 Long Ravine UP 
 Cape Horn UC 
 Magra OC 
 Alpine (Secret Town) OC 
 Magra OH 
 Gold Run OC 
 Saw Mill OC 
 Monte Vista OC 
 Alta Road UC. 

• This chart can only be used in the months of April, May, and September at all locations listed on this 
chart. 

• The maximum length of this closure shall be 1,000 feet, for each location 
• This special closure may only be used once per location 
• End of Queue Warning/Service Patrol will be provided from 0800 hrs to 2000 hrs during this closure 
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions  
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Chart No. 15  

Freeway Lane Requirements 
County:  PLA Route/Direction:  80/EB PM:  33.3/44.8 

Closure Limits:                  
PM 36.97 – Cape Horn  
 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Tuesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1

Wednesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Thursday 1 1 1 1 1 1 1 1 T T               

Fridays, Saturdays, Sundays                         
 
Legend: 

1 Provide at least one through freeway lane, not less than 11 feet wide, open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

T Provide at least one through freeway lane, not less than 11 feet wide, open in direction of travel.  End of 
Queue Warning/Service Patrol shall be provided. 

  
REMARKS:   

• This chart shall be used for  
o constructing the bridge rails at  

 Cape Horn UC only 
• This chart can only be used in the months of April, September, and October. 
• The maximum length of this closure shall be 1,000 feet, for each location 
• This special closure may only be used once per location 
• End of Queue Warning/Service Patrol will be provided from 0800 hrs to 2000 hrs during this closure 
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions 
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Chart No. 16  

Freeway Lane Requirements 
County:  PLA Route/Direction:  80/WB PM:  33.3/44.8 

Closure Limits:   
 
PM 36.97 – Cape Horn UC                                         
 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Tuesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1

Wednesday 1 1 1 1 1 1 1 1 T T T T T T T T T T T T 1 1 1 1
Thursday 1 1 1 1 1 1 1 1 T T               

Fridays, Saturdays, Sundays                         

 
Legend: 

1 Provide at least one through freeway lane, not less than 11 feet wide, open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

T Provide at least one through freeway lane, not less than 12 feet wide, open in direction of travel.  End of 
Queue Warning/Service Patrol shall be provided. 

  
REMARKS:   

• This chart shall be used for constructing the bridge rails at  
 Cape Horn UC only. 

• This chart can only be used in the months of April, September, and October.  
• The maximum length of this closure shall be 1,000 feet, for each location 
• This special closure may only be used once per location 
• End of Queue Warning/Service Patrol will be provided from 0800 hrs to 2000 hrs during this closure 
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions  
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BID ITEM LIST 

03-3E0404 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

150662 REMOVE METAL BEAM GUARD 
RAILING   

LF 36,500   

 22 
(S) 

150667 REMOVE DOUBLE METAL BEAM 
BARRIER   

LF 5,160   

 23 
(S) 

150711 REMOVE PAINTED TRAFFIC STRIPE  LF 187,000   

 24 150771 REMOVE ASPHALT CONCRETE DIKE  LF 17,000   

 25 150846 REMOVE CONCRETE PAVEMENT   CY 1,550   

 26 150857 REMOVE ASPHALT CONCRETE 
SURFACING   

SQFT 11,240   

 27 150870 REMOVE CONCRETE DECK 
SURFACE   

SQFT 32,820   

 28 152430 ADJUST INLET   EA 150   

 29 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

SQYD 2,990   

 30 153214 REMOVE CONCRETE CURB   LF 720   

 31 153221 REMOVE CONCRETE BARRIER   LF 54,500   

 32 
(F) 

153225 PREPARE CONCRETE BRIDGE DECK 
SURFACE   

SQFT 32,820   

 33 157561 BRIDGE REMOVAL (PORTION), 
LOCATION A   

LS LUMP SUM LUMP SUM  

 34 157562 BRIDGE REMOVAL (PORTION), 
LOCATION B   

LS LUMP SUM LUMP SUM  

 35 157563 BRIDGE REMOVAL (PORTION), 
LOCATION C   

LS LUMP SUM LUMP SUM  

 36 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 37 190101 ROADWAY EXCAVATION   CY 111,000   

 38 190105 ROADWAY EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD)  

CY 170   

 39 
(S) 

190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 40 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)   

CY 11,300   
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BID ITEM LIST 

03-3E0404 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(S) 

203017 EROSION CONTROL (HYDRAULIC 
MATRIX)   

SQYD 6,890   

 42 260201 CLASS 2 AGGREGATE BASE   CY 216,000   

 43 260210 AGGREGATE BASE (APPROACH 
SLAB)   

CY 71   

 44 390131 HOT MIX ASPHALT   TON 89,400   

 45 391007 PAVING ASPHALT (BINDER, 
GEOSYNTHETIC PAVEMENT 
INTERLAYER)  

TON 220   

 46 393003 GEOSYNTHETIC PAVEMENT 
INTERLAYER   

SQYD 331,000   

 47 394053 SHOULDER RUMBLE STRIP 
(HMA,GROUND-IN INDENTATIONS)  

STA 1,970   

 48 394074 PLACE HOT MIX ASPHALT DIKE 
(TYPE C)   

LF 2,450   

 49 394076 PLACE HOT MIX ASPHALT DIKE 
(TYPE E)   

LF 41,900   

 50 394077 PLACE HOT MIX ASPHALT DIKE 
(TYPE F)   

LF 25,500   

 51 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA)  

SQYD 960   

 52 415101 CRACK EXISTING CONCRETE 
PAVEMENT   

SQYD 82,900   

 53 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE   CY 2   

 54 
(F) 

510087 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE R)  

CY 700   

 55 
(F) 

510800 PAVING NOTCH EXTENSION   CY 9.4   

 56 511106 DRILL AND BOND DOWEL   LF 49   

 57 515041 FURNISH POLYESTER CONCRETE 
OVERLAY   

CF 2,735   

 58 
(F) 

515042 PLACE POLYESTER CONCRETE 
OVERLAY   

SQFT 32,820   

 59 519088 JOINT SEAL (MR 1")   LF 699   

 60 
(F) 

520106 BAR REINFORCING STEEL (EPOXY 
COATED)   

LB 260   
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