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Addendum No. 1 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN 
COUNTY AT VARIOUS LOCATIONS. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, October 8, 2013

This addendum is being issued to revise 
and the Federal Minimum Wages with Modification 

Project plan sheets 1, 9 and 16 are replaced and attached for substitution for the like

In the Special Provisions, Section 9-1.16C

In the Special Provisions, Section 12-3.13

"Do not use an impact attenuator vehicle to place, remove, or place and remove components of a stationary traffic 
control system where the useable shoulder width is less than 8 feet unless authorized."

In the Special Provisions, Section 12-4.02A

"Full closure chart to be used during placement of precast slab on Dutch Ravine Canal Bridge on SR 193 only
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DEPARTMENT OF TRANSPORTATION 
DIVISION OF ENGINEERING SERVICES 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
essential part of the contract. 

Tuesday, October 8, 2013. 

revise the project plans, the Notice to Bidders and Special Provisions
Modification Number 18 dated 9/27/13. 

are replaced and attached for substitution for the like-numbered sheets.

1.16C, is deleted. 

3.13A(1), the second paragraph is replaced as follows:

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a stationary traffic 
control system where the useable shoulder width is less than 8 feet unless authorized." 

4.02A, the following paragraph is added after the fourteenth

Full closure chart to be used during placement of precast slab on Dutch Ravine Canal Bridge on SR 193 only

EDMUND G. BROWN Jr., Governor 

 
 

Flex your power! 
Be energy efficient! 

 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN PLACER 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 

Notice to Bidders and Special Provisions, Bid Book 

numbered sheets. 

paragraph is replaced as follows: 

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a stationary traffic 

fourteenth paragraph. 

Full closure chart to be used during placement of precast slab on Dutch Ravine Canal Bridge on SR 193 only." 
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In the Special Provisions, Section 12-4.03, the first paragraph is replaced as follows: 

"Add between the 3rd and 4th paragraphs of the RSS for section 12-4.03: 

For the following operations, submit the contingency plan and discuss with the Engineer at least 5 business days 
before starting that operation: 

1. Bridge work 
2. Rapid-set concrete operations. 
3. Striping 
4. Full roadway closures" 
 
In the Special Provisions, Section 12-4.04, is replaced as attached. 

In the Special Provisions, Section 12-4.05G, is added as attached. 

In the Special Provisions, Section 51-1.01C(4), item 1 of the first paragraph is replaced as follows: 

"1. Compressive strength test results for prequalification of RSC at: 
1.1. 3 days 
1.2. 28 days 
1.3. Ages of break for interim and full load carrying capacity" 

 

In the Special Provisions, Section 51-1.01D(2), the third paragraph is replaced as follows: 

"Determine the opening ages for interim and full load carrying capacity of the RSC mix design as follows: 

1. Fabricate at least 10 test cylinders. Five are to be used to determine the ages of break for interim load 
carrying capacity and 5 are to be used to determine the ages of break for full load carrying capacity. 

2. Immediately after fabrication of the 10 test cylinders, store the cylinders in a temperature medium of 70 ± 3 
degrees F until the cylinders are tested. 

3. Determine the ages of break for interim and full load carrying capacity to attain an average strength of the 5 
test cylinders. 

4. Opening ages for interim and full load carrying capacity are the ages of break plus 1 hour." 
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In the Special Provisions, Section 51-1.02B, the table in the second paragraph is replaced as follows: 

Bridge name and no. Portion of structure 

Location 1  Barrier slab 

 

In the Special Provisions, Section 90-1.02H is replaced as follows: 

"All concrete at Location 1 is in a corrosive environment. 

For concrete at Location 1, the cementitious material must be composed of one of the following, by weight: 

1. 20 percent natural pozzolan or fly ash with a CaO content of up to 10 percent, 5 percent silica fume, and 75 
percent portland cement 

2. 12 percent silica fume, metakaolin, or UFFA, and 88 percent portland cement 
3. 50 percent GGBFS and 50 percent portland cement 
 

For concrete at Location 1, except for concrete used for the barrier slab, the ratio of the quantity of free water to 
the quantity of cementitious material must not exceed 0.40." 

In the Special Provisions, Section 90-1.02I(2)(a), the first paragraph is replaced as follows: 

"For concrete at Location 1, the mortar strength of the fine aggregate relative to the mortar strength of Ottawa 
sand must be a minimum of 100 percent under California Test 515." 

In the Special Provisions, Section 90-1.02I(2)(b), the first paragraph is replaced as follows: 

"All concrete at Location 1 is exposed to deicing chemicals." 

  





 

 

Replace "Reserved" in section 12-4.04 with: 

 
Lane Closure Restriction for Designated Holidays and Special Days 
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Legend: 

 Refer to lane requirement charts 

x The full width of the traveled way must be open for use by traffic after 0500 hours. 

xx The full width of the traveled way must be open for use by traffic. 

xxx The full width of the traveled way must be open for use by traffic until 1800 hours. 
H Designated holiday 

SD Special day 
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Replace "Reserved" in section 12-4.05G with: 

Chart no. 2.5 
Complete Conventional Highway Closure Hours 

County: Pla Route/Direction: SR 193 EB/WB PM: 9.4 

Closure limits: PM 9.4 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C                 C C C  

Fridays C C C C C                 C C C  

Saturdays C C C C C                     

Sundays                      C C C  

 
Legend: 

C Conventional highway may be closed completely 

  

 No complete conventional highway closure is allowed 

  

REMARKS:  
1. This chart can be used at this location for a total of 6 nights only during the placement of 

precast slab on the bridge structure, as shown in the plans. 
2. During the complete closure of SR 193, public traffic must be detoured as shown in the Detour 

Plans 
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BID ITEM LIST 

03-3F4104 

 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 026544 CONCRETE BARRIER (TYPE 60G 
MODIFIED)    

LF 190   

 42 839710 CONCRETE BARRIER (TYPE 60S)    LF 1,590   

 43 044481 CONCRETE BARRIER (TYPE 60SA 
MODIFIED)    

LF 150   

 44 
(F) 

839735 CONCRETE BARRIER (TYPE 742)    LF 25   

 45 840504 4" THERMOPLASTIC TRAFFIC STRIPE    LF 170   

 46 999990 MOBILIZATION    LS 
LUMP SUM LUMP SUM 

 

 

TOTAL BID: $ 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5 
REPLACED PER ADDENDUM NO. 1 DATED SEPTEMBER 27, 2013 


