

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



June 20, 2000

03-Sac-5708
03-418124

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SACRAMENTO COUNTY NEAR ELK GROVE AT ELKMONT WAY.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on June 28, 2000, instead of the original date of June 20, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet 15, under "Roadway Items" table, the quantity of Asphalt Concrete (Type A) is revised from 870 Tonne to 2100 Tonne.

In the Special Provisions, Section 10-14.5 "WATERING" is added as follows:

"10-1.14.5 WATERING

Developing a water supply and applying watering shall conform to the Provisions in Section 17, "Watering," of the Standard Specifications."

In the Proposal and Contract, the Engineer s Estimate Item 12 is revised as attached.

To Proposal and Contract book holders:

REPLACE PAGE 3 OF THE ENGINEER'S ESTIMATE IN THE PROPOSAL WITH THE ATTACHED REVISED PAGE 3 OF THE ENGINEER'S ESTIMATE. THE REVISED ENGINEER'S ESTIMATE IS TO BE USED IN THE BID.

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS. HOLDERS WHO HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE RETURN OF THEIR BOOK.

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.

Addendum No. 1
Page 2
June 20, 2000

03-Sac-5708
03-418124

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment

ENGINEER'S ESTIMATE
03-418124

Item	Item Code	Item	Unit of Measure	Estimated Quantity
1	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
3	160101	CLEARING AND GRUBBING	LS	LUMP SUM
4	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM
5	190101	ROADWAY EXCAVATION	M3	2680
6 (S)	200001	HIGHWAY PLANTING	LS	LUMP SUM
7 (S)	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
8 (S)	208000	IRRIGATION SYSTEM	LS	LUMP SUM
9 (S)	208746	200 MM BITUMIMOUS COATED STEEL PIPE CONDUIT (1.63 MM THICK)	M	16
10	250201	CLASS 2 AGGREGATE SUBBASE	M3	2080
11	260201	CLASS 2 AGGREGATE BASE	M3	1560
12	390102	ASPHALT CONCRETE (TYPE A)	TONN	2100
13 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	19
14	566012	ROADSIDE SIGN - TWO POST	EA	2
15	650360	300 MM REINFORCED CONCRETE PIPE (CLASS III)	M	370
16	731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	M3	61
17 (S-F)	750001	MISCELLANEOUS IRON AND STEEL	KG	2020
18 (S)	018467	CHAIN LINK FENCE (TYPE CL-2.4 WITH EXTENSION ARM)	M	510
19 (S)	018468	CHAIN LINK AUTOMATIC DRIVE GATE	EA	2
20 (S)	840666	PAINT PAVEMENT MARKING (2-COAT)	M	63