

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



December 1, 2000

07-Ven-1-22.8/25.0
07-117044
ACSTP-P001(451)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in VENTURA COUNTY IN OXNARD FROM 0.7 km SOUTH OF ETTING ROAD TO CHANNEL ISLANDS BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 6, 2000, instead of the original date of November 30, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Proposal and Contract.

In the Proposal and Contract, the Engineer's Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment

ENGINEER'S ESTIMATE**07-117044**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME RELATED OVERHEAD	WDAY	370		
3 (S)	071322	TEMPORARY FENCE (TYPE CL-1.8)	M	310		
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
5	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
6 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	018575	FLASHING ARROW SIGN	EA	8		
9 (S)	120120	TYPE III BARRICADE	EA	130		
10 (S)	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	M	13 400		
11 (S)	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	28 000		
12	120165	CHANNELIZER (SURFACE MOUNTED)	EA	960		
13	128201	TEMPORARY DELINEATOR (CLASS 1)	EA	78		
14	129000	TEMPORARY RAILING (TYPE K)	M	1170		
15	129100	TEMPORARY CRASH CUSHION MODULE	EA	88		
16	150227	ABANDON PIPELINE	M	1900		
17	018576	ABANDON 300 MM WATER LINE	M	310		
18	018577	ABANDON SEWER MAIN	M	300		
19	150305	OBLITERATE SURFACING	M2	17 100		
20	150605	REMOVE FENCE	M	100		