

**DEPARTMENT OF TRANSPORTATION**

ES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



July 9, 2001

07-Ven-101-38.6/50.6  
07-192904  
ACSTPHG-P101(982)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in VENTURA COUNTY IN VENTURA FROM MONTALVO SPUR OVERHEAD TO WEST MAIN STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 26, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Federal Minimum Wages with Modification Number 6 dated 6-29-01. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the third and fourth paragraphs are revised as follows:

"The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of **140 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of \$1100 per day, for each and every calendar day's delay in finishing the work (except plant establishment work) in excess of the number of working days prescribed above."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the following paragraphs are added after the fourth paragraph:

"The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of **260 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of \$250 per day, for each and every calendar day's delay in completing the work in excess of the number of working days prescribed above.

In no case will liquidated damages of more than \$1100 per day be assessed."

Addendum No. 1

Page 2

July 9, 2001

07-Ven-101-38.6/50.6

07-192904

ACSTPHG-P101(982)E

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Plans, Specifications & Estimates Branch  
Office of Office Engineer