

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



July 11, 2001

07-LA-1-23.5/24.8 & 50.5/51.2
07-3N9204
ACSTPHG-P001(470)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN TORRANCE AND LOS ANGELES FROM CRENSHAW BOULEVARD TO AERO WAY AND FROM MAXELLA AVENUE TO WASHINGTON BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 19, 2001, instead of the original date of July 12, 2001.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Proposal and Contract.

In the Proposal and Contract, the Engineer's Estimate Item 1 is deleted as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachment

**ENGINEER'S ESTIMATE
07-3N9204**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	BLANK					
2 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	5320		
5	021529	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	4820		
6	150722	REMOVE PAVEMENT MARKER	EA	620		
7	150742	REMOVE ROADSIDE SIGN	EA	1		
8	150748	REMOVE ROADSIDE SIGN PANEL	EA	10		
9	152396	RELOCATE SIGN PANEL	EA	2		
10	153214	REMOVE CONCRETE CURB	M	320		
11	153246	REMOVE CONCRETE (MISCELLANEOUS)	M3	50		
12	190101	ROADWAY EXCAVATION	M3	60		
13	260201	CLASS 2 AGGREGATE BASE	M3	64		
14	390103	ASPHALT CONCRETE (TYPE B)	TONN	86		
15	566011	ROADSIDE SIGN - ONE POST	EA	1		
16	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	9		
17	840515	THERMOPLASTIC PAVEMENT MARKING	M2	51		
18	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	1730		
19	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	620		
20	840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	1690		