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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

April 28, 2003

12-Ora,LA-605-R0.5/R2.6, R0.0/R0.1
12-079204
ACNHI-605-2(899)117N
Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE AND LOS ANGELES COUNTIES IN ROSSMOOR AND LOS ALAMITOS FROM 0.5 km NORTH OF ROUTE 450/605 SEPARATION TO 0.1 km NORTH OF LOS ANGELES COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 15, 2003, instead of the original date of May 1, 2003.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.
Project Plan Sheets 68, 97, and 120 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 10-1.34, "STRUCTURE APPROACH SLAB (TYPE R)," subsection "GENERAL," the fifth paragraph is revised to read:

"The Contractor shall schedule his operations so that the pavement and base materials removed during a work period shall be replaced, in that same work period, with approach slab concrete that shall be cured for at least 4 hours prior to the time the lane is to be opened to public traffic as designated in 'Maintaining Traffic' of these special provisions.  In the event the existing pavement and base materials are removed and the Contractor is unable to construct, finish, and cure the new approach slab by the time the lane is to be opened to public traffic, the excavation shall be filled with a temporary roadway structural sections as specified in this section, 'Structure Approach Slabs (Type R)."

In the Special Provisions, Section 10-1.46, "REINFORCED CONCRETE PIPE," the following paragraph is added after the second paragraph:

"All 450 mm reinforced concrete pipes shall have a minimum of 1.81 m or greater cover, as shown on the Standard Plans."
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12-Ora,LA-605-R0.5/R2.6, R0.0/R0.1
12-079204
ACNHI-605-2(899)117N
In the Proposal and Contract, the Engineer’s Estimate Items 10, 11, 23, 36, and 50 are revised and Item 45 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4, and 5 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract, book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY PAUL ETEMAD

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

ENGINEER'S ESTIMATE

12-079204


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD 
WDAY
285




3
072006
TEMPORARY SUPPORT 
LS
LUMP SUM
LUMP SUM



4
074019
PREPARE STORM WATER POLLUTION PREVENTION PLAN
LS
LUMP SUM
LUMP SUM



5
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



6
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



7
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



8
(S)
120165
CHANNELIZER (SURFACE MOUNTED) 
EA
200




9
(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
LS
LUMP SUM
LUMP SUM



10
129000
TEMPORARY RAILING (TYPE K) 
M
2700




11
129100
TEMPORARY CRASH CUSHION MODULE 
EA
110




12
129150
TEMPORARY TRAFFIC SCREEN 
M
6140




13
150608
REMOVE CHAIN LINK FENCE 
M
18




14
150662
REMOVE METAL BEAM GUARD RAILING 
M
300




15
150710
REMOVE TRAFFIC STRIPE 
M
68 800




16
030807
REMOVE TRAFFIC STRIPE (YELLOW) 
M
5160




17
150715
REMOVE THERMOPLASTIC PAVEMENT MARKING 
M2
120




18
150722
REMOVE PAVEMENT MARKER 
EA
17 500




19
030808
REMOVE METAL (RAIL MOUNTED SIGN) 
EA
2




20
150747
REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)
EA
1
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ENGINEER'S ESTIMATE

12-079204


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
150760
REMOVE SIGN STRUCTURE 
EA
2




22
150769
REMOVE ASPHALT CONCRETE 
M3
11




23
152372
RELOCATE CONCRETE BARRIER (TYPE K) 
M
3450




24
030809
RELOCATE METAL (RAIL MOUNTED SIGN) 
EA
2




25
153214
REMOVE CONCRETE CURB 
M
70




26
155003
CAP INLET 
EA
17




27
156590
REMOVE CRASH CUSHION (SAND FILLED) 
EA
23




28
157561
BRIDGE REMOVAL (PORTION), LOCATION A 
LS
LUMP SUM
LUMP SUM



29
157562
BRIDGE REMOVAL (PORTION), LOCATION B 
LS
LUMP SUM
LUMP SUM



30
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



31
190101
ROADWAY EXCAVATION 
M3
12 600




32
190103
ROADWAY EXCAVATION (TYPE Y) (AERIALLY DEPOSITED LEAD)
M3
1900




33
190110
LEAD COMPLIANCE PLAN
LS
LUMP SUM
LUMP SUM



34

(F)
192003
STRUCTURE EXCAVATION (BRIDGE) 
M3
172




35

(F)
193003
STRUCTURE BACKFILL (BRIDGE) 
M3
110




36
208023
75 MM GALVANIZED STEEL PIPE (SUPPLY LINE)
M
126




37
250201
CLASS 2 AGGREGATE SUBBASE 
M3
7310




38
280000
LEAN CONCRETE BASE 
M3
4220




39
390160
ASPHALT CONCRETE (TYPE B) 
TONN
5190




40
394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
M2
420
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ENGINEER'S ESTIMATE

12-079204


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


41
394044
PLACE ASPHALT CONCRETE DIKE (TYPE C) 
M
120




42
394049
PLACE ASPHALT CONCRETE DIKE (TYPE F) 
M
79




43
401000
CONCRETE PAVEMENT 
M3
2960




44
404092
SEAL PAVEMENT JOINT 
M
2550




45
BLANK







46
414091
SEAL LONGITUDINAL JOINT 
M
2080




47
049358
FURNISH PILING (CLASS 400C)

 ALT. X 
M
86




48
(S)
049359
DRIVE PILE (CLASS 400C) ALT. X 
EA
7




49
491007
FURNISH PILING (CLASS 400) 
M
635




50
(S)
491008
DRIVE PILE (CLASS 400) 
EA
40




51
491014
FURNISH PILING (CLASS 400C) (ALTERNATIVE V)
M
93




52
(S)
491015
DRIVE PILE (CLASS 400C) (ALTERNATIVE V)  
EA
7




53

(F)
510051
STRUCTURAL CONCRETE, BRIDGE FOOTING 
M3
30




54

(F)
510053
STRUCTURAL CONCRETE, BRIDGE 
M3
968




55

(F)
510086
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
M3
77




56

(F)
510087
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)
M3
243




57
510502
MINOR CONCRETE (MINOR STRUCTURE) 
M3
41




58
510526
MINOR CONCRETE (BACKFILL) 
M3
16




59

(F)
510800
PAVING NOTCH EXTENSION 
M3
5




60
511106
DRILL AND BOND DOWEL 
M
157
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