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(Project Development Support)

This document can be used to program only the Engineering and Environmental Support for Project Approval and Environmental Document component.  The remaining support and capital components of the project are preliminary estimates and are not suitable for programming purposes.  Either a Supplement PSR or a Project Report will serve as the programming document for the remaining support and capital components of the project.

	Vicinity Map

Show:
· Study limits

· Topographical Features Listed in Report

· North Arrow






On Route
________________________






Between










And









SUBMITTED BY: (Optional)

LOCAL AGENCY OR INTIATING FUNCTIONAL MANAGER
APPROVAL RECOMMENDED BY:








PROJECT MANAGER
APPROVED:




DISTRICT DIRECTOR




DATE

Dist. - Co. - Rte. – KP (PM)

This Project Study Report (Project Development Support) has been prepared under the direction of the following registered civil engineer.  The registered civil engineer attests to the technical information contained herein and the engineering data upon which recommendations, conclusions, and decisions are based.
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RU EA

Program Identification

Project Limits

1. Introduction 

2. Background
3. Need and Purpose – 

4. Alternatives – 

Concurrence by the Project Development Coordinator for further study of the viable alternatives included in this PSR(PDS) does not constitute approval of any non-standard features identified currently or in the future.  Separate documentation and approval(s) will be required as per Chapter 21 of the PDPM.

5. System and Regional Planning
6. Environmental Determination and Environmental Issues – 

7. Right of Way 

8. Funding/Scheduling
Capital Outlay Support Estimate for PA/ED

	Fiscal Year
	STIP PY’s/$’s
	Other Funding Sources PY’s/$’s

	
	PY’s
	$’s
	PY’s
	$’s

	00/01
	
	
	
	

	01/02
	
	
	
	

	02/03
	
	
	
	

	03/04
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Total Support

Cost
	
	
	
	


Capital Outlay Estimate

	
	Range for Total Cost
	STIP Funds
	Fund Source “A”

	Alternative 1
	
	
	

	Alternative 2
	
	
	

	Alternative3
	
	
	

	Alternative 4
	
	
	

	
	
	
	


The level of detail available to develop these capital cost estimates is only accurate to within the above ranges and are useful for long range planning purposes only.  The capital costs should not be used to program or commit capital funds.  The Project Report will serve as the appropriate document from which the remaining support and capital components of the project will be programmed.

Tentative Project Schedule

	Milestone
	Fiscal Year

	
	

	Circulate Draft Project Report/ Draft ED
	

	Public Hearing
	

	PA/ED
	

	PS&E
	

	Construction Completion
	


Only the “PA/ED” milestone is to be used for programming commitments.  All other milestones are used to indicate relative time frames for planning purposes.

9. Programming Recommendation
10. District Contact















