STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/13/00 IN SAN DI EGO COUNTY | N SAN DI EGO 01/ 18/ 00
CONTRACT NUMBER 11-0722U4 FROM 0. 4 KM SOUTH CF THE CONTRACT CCDE 'B '
LOCATI ON 11-SD-163-9. 0/ R11. 0 ROUTE 163/52 SEPARATION TO 0.4 KM 83 CONTRACT | TEMS
NORTH OF THE KEARNY VI LLA ROAD
W DEN FREEWAY FEDERAL AlID AC- P163-(021)E

STP- P163- (021) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPOSALS | SSUED 41 FUND TOTAL HBAN , HA42 4, 600, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUMBER OF BI DDERS 9 ENG NEERS EST 3, 787, 000. 00 AMOUNT UNDER 799, 061. 00 PERCENT UNDER EST 21. 10
PROGRAM ELEMENTS OHC  RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,987,939. 00 7 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
2 3,010, 761. 30 9 GUENO DEVELCPMENT CO | NC 213 748-5664
00491187
714 WOLYMPI C BLVD SU TE 1120 FAX 213 748-0476
LOS ANGELES CA 90015
3 3, 027, 792. 00 5 NI CHOLAS GRANT CORPCRATI ON 858 642- 7500
CALI FORNI A COMVERCI AL ASPHALT 00751561
CORP A JO NT VENTURE
5370 EASTGATE MALL FAX 858 642-9269
SAN DI EGO CA 92121
4 3,179, 956. 60 4 ERRECAS HANSON SJH 858 277-5481
00687888
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92145
5 3, 254, 053. 30 3 CASTELLO I NC 760 747-6500
00563961
457 CORPCRATE DR FAX 760 747-8449

ESCONDI DO CA 92029- 1507



11-0722U4
11-SD-163-9
01/13/00

3,270,855.73

3, 305, 825. 00

3, 862, 381. 15

3, 884, 835. 50

W ER CONSTRUCTI ON CORPORATI ON

2255 BARHAM DR
ESCONDI DO CA 92029

MACRO Z TECHNCOLOGY COVPANY

4761 LI NCOLN AVE
CYPRESS CA 90630

MESA CONSTRUCTI ON PRQJIECTS | NC

7150 CONVOY COURT
SAN DI EGO CA 92111

SCHEI DEL CONTRACTI NG AND
ENG NEERI NG | NC

P O BOX 1796

LA MESA CA 91944

FAX

FAX

FAX

FAX

760 743-6776
00481419
760 746-5224

714 821-9596
00561313
714 821-9599

858 874-7040
00731737
858 974-7044

619 593-8704
00730583
619 593-9193

Bl D245
PACE 2
01/18/00



11-0722U4
11-SD-163-9
01/13/00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

01/18/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ANDERSON DRI LLI NG
LAKESI DE CA

AREA WEST FENCE
EL CAJON CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

FONTANA STEEL
SAN MARCGOS CA

LEKOS ELECTRI CAL
EL CAJON CA

MALCOLM DRI LLI NG
VI STA CA

PENHALL CO
SAN DI EGO CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

CAST I N DRI LLED HOLE AND SI GN FOUNDATI ON

SI GNS AND METAL BEAM GUARD RAI L

STRI PI NG

REBAR ( PARTI AL)

ELECTRI CAL

SHOTCRETE AND Tl E BACK

PORTLAND CEMENT CONCRETE AND CONCRETE RAI L DEMOLI TI ON

CONCRETE BARRI ER AND CONCRETE PAVI NG

SI GN STRUCTURES



11-0722U4
11-SD-163-9
01/13/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
01/18/00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

AZTECA
RANCHO CORCDOVA CA

COFFMVAN
SAN DI EGO CA

CONDON  JOHNSON
LGS ANGELES CA

FONTANA STEEL
SAN DI EGO CA

H GH LI GAT ELECTRIC
PERRI S CA

HONCHO
COVI NA CA

HYDROSPROUT
ESCONDI DO CA

MODERN ALLOYS
STANTON CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL
SAN DI EGO CA

SAPPER CONSTRUCTI ON
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

VEI GH | N MOTI ON SYSTEM

CONCRETE PAVEMENT

TI EBACK AND GUNI TE

REBAR

ELECTRI CAL

STRUCTURE

EROSI ON CONTRCL

METAL BEAM GUARD RAI L AND SI GNS

STRI PI NG

GRI ND PORTLAND CONCRETE CEMENT

CONCRETE BARRI ERS



11-0722U4 Bl D245
11-SD-163-9 PAGE 5
01/13/00 01/18/00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE CO PLACE ASPHALT CONCRETE DI KE
LI NCOLN CA

CONTI NUED

ATLAS FENCE CO
SAN DI EGO CA

DRI LL TECH
CAPI STRANO BEACH CA

HYDROSPROUT
ESCONDI DO CA

LEKGS ELECTRI C
EL CAJON CA

MODERN ALLOYS
STANTON CA

PACI FI C REI NFORCI NG STEEL
SAN FRANANDO CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA
ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

SHOTCRETE AND Tl EBACK ANCHORS

ERCSI ON CONTRCL ( TYPE D)

ELECTRI CAL AND HI GH SPEED WEI GH I N MOTI ON SYSTEM

CAST I N DRI LLED HOLE SI GN FOUNDATI ON AND STRUCTURES

FI NSI H TUBULAR SI GN

STRI PI NG AND PAVEMENT MARKERS

GRI ND EXI STI NG CONRETE PAVEMENT AND REMOVE CONCRETE MEDI AN



11-0722U4
11-SD-163-9
01/13/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
01/18/00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
SAN DI EGO CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER AND PAVEMENT

M NOR CONRETE STRUCTURE AND GUNI TE

ROADSI DE SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AREA WVEST
EL CAJON CA

LEKGCS ELECTRI C
EL CAJON CA

MALCOLM DRI LLI NG
VI STA CA

MODERN ALLOYS
STANTON CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

SAPPER
SPRI NG VALLEY

FENCI NG

ELECTRI CAL AND VEI GH | N MOTI ON SYSTEM

TI EBACK WALL | NSTALLATI ON

FI RE STRUCTURE AND SI GNS

STRI PI NG

GRI NDI NG

CONCRETE PAVEMENT AND BARRI ERS



11-0722U4
11-SD-163-9
01/13/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 7
01/18/00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AREA WEST FENCE CO
13465 CAM NO CANADA 106
EL CAJON CA 92021

CALMEX ENG NEERI NG
P O BOX 1425
RI VERSI DE CA 92516

CEClI LI AS SAFETY SERVI CE | NC
2201 SAN DI EGUI TO DR
DEL MAR CA 92014

FONTANA STEEL
431 DAI SY LN
SAN MARCCS CA 92069

HYDRO SPROUT
460A CORPORATE DR
ESCONDI DO CA 92029

LEKGS ELECTRI C
1370 PI ONEER WY
EL CAJON CA 92020

MALCOLM DRI LLI NG
2125 LA MARADA DR
VI STA CA 92083

MODERN ALLOYS
11172 WESTERN AVE
STANTON CA 90680

PAYCO SPECI ALTI ES | NC
120 N SECOND AVE
CHULA VI STA CA 91910

CONTI NUED ON NEXT PAGE

FENCI NG

ASPHALT CONCRETE PAVI NG

TRAFFI C CONTROL

REBAR

ERCSI ON CONTROL

LI GHTI NG RAMP METERI NG AND WEI GH | N MOTI ON SYSTEM

TI EBACK ANCHOR

SI GN STRUCTURES AND PI LES

STRI PI NG AND PAVEMENT MARKER



11-0722U4 Bl D245

11-SD-163-9 PACE 8

01/13/00 01/18/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PENHALL COVPANY GRI ND EXI STI NG PORTLAND CONCRETE CEMENT PAVEMENT
5775 EASTGATE DR
SAN DI EGO CA

PENHALL COVPANY REMOVE CONCRETE BARRI ER
5775 EASTGATE DR
SAN DI EGO CA 92121

SAPPER CONSTRUCTI ON CONCRETE PAVEMENT AND BARRI ERS
P O BOX 1069
SPRI NG VALLEY CA 91979

SM TH AND SON CONSTRUCTI ON AREA SI GNS
5464 RAI NBOW HEI GHTS RD
FALLBROOK CA 92028

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACL BARRI ER
POMONA CA
ANDERSON DRI LLI NG S| GN FOUNDATI ON
LAKESI DE CA
AREA VEEST FENCE COVPANY FENCI NG
EL CAJON CA
CAL MEX ASPHALT PAVI NG
SAN DI EGO CA
CALI FORNI A TRAFFI C MAI NTENANCE | NC STRI PI NG
BURBANK CA

CONTI NUED ON NEXT PAGE



11-0722U4 Bl D245

11-SD-163-9 PACE 9

01/13/00 01/18/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 COFFMVAN CONCRETE PAVEMENT
SAN DI EGO CA
FONTANA STEEL REBAR
SAN MARCCS CA
H  WAY SAFETY CONSTRUCTI ON AREA SI GNS
ESCONDI DO CA
LEKGS ELECTRIC I NC ELECTRI CAL
EL CAJON CA
PENHALL COVPANY GRI NDI NG
SAN DEI GO CA
SCHNABEL FOUNDATI ON DRI LL, SHOTCRETE AND Tl EBACK
ENCI NO CA
S| ERRA NEVADA OVERHEAD SI GN STRUCTURES

SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 ATLAS FENCE CO | TEMS 54 AND 70 THRU 72
SAN DI EGO CA

CALMEX ENG NEERI NG ASPHALT
RI VERSI DE CA

CONDON  J OHNSON TI E BACK WALL ( PARTI AL)
LOS ANGELES CA
CONTI NUED ON NEXT PAGE



11-0722U4
11-SD-163-9
01/13/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 10

01/18/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

FONTANA STEEL
SAN MARCOS CA

LEKGCS ELECTRI C
EL CAJON CA

MODERN ALLOYS
STANTON CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

SM TH AND SON
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

REBAR

ELECTRI CAL

CONCRETE BARRI ER

STRI PI NG

| TEM5 29 AND 42

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AFA CONSTRUCTI ON
5220 SOUTH PEACH ST
FRESNO CA 93720

AREA WEST FENCE
13465 CAM NO CANADA
EL CAJON CA 92021

AZTECA CONSTRUCTI ON
3871 SECURI TY PARK DR
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE

TRAFFI C CONTROL ( PARTI AL)

ROADSI DE SI GN, RAI LI NG AND CABLE ANCHOR TERM NAL SYSTEM

VEEI GHT | N MOTI ON



11-0722U4
11-SD-163-9

01/13/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 11

01/18/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAYWOCD ENVI RONMENTAL SERVI CES
7 MI' LASSEN DR STE D252
SAN RAFAEL CA 94903

HYDRO SPROUT
460 A CORPORATI VE DR
ESCONDI DO CA 92029

LEKGCS ELECTRI C
1370 PI ONl EES WAY
EL CAJON CA 92020

MODERN ALLOYS | NC
11172 WESTERN AVE
STANTON CA 90680

PAVEMENT RECYCLI NG SYSTEMS | NC
P O BOX 1266
RI VERSI DE CA 92502

PENHALL
5775 EASTGATE DR
SAN DI EGO CA 92121

ROVERO
2150 NORTH CENTER CI TY PARKVWAY
ESCONDI DO CA 92026

Bl DDER | D NAME AND ADDRESS

STORM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTROL

LI GHTI NG AND METERI NG SYSTEM

SI GN STRUCTURES ( PARTI AL)

CCOLD PLANE

REMOVE BARRI ER AND GRI ND PORTLAND CONCRETE CEMENT

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CONTI NUED

CL

O BOX 9600
ONTARI O CA 91762
ON NEXT PAGE

| TEMS 67 THRU 69 (PORTI ON)



11-0722U4 Bl D245

11-SD-163-9 PACE 12

01/13/00 01/18/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ABC CONSTRUCTI ON CO | TEMS 37 THRU 40 (PORTI ON)
3120 NATI ONAL AVE
SAN DI EGO CA 92113

ANDERSON DRI LLI NG CO I TEMS 50 THRU 52 AND 83 ( PORTI ON)
10303 CHANNEL RD
LAKESI DE CA 92040

AREA WEST FENCE CO I TEMS 21 AND 70 THRU 72 ( PORTI ON)
13465 CAM NO CANADA
EL CAJON CA 92021

COFFMAN SPECI ALTI ES | NC | TEMS 41 AND 83 ( PORTI ON)
4375 JUTLAND DR
SAN DI EGO CA 92117

FONTANA STEEL | NC | TEMS 45, 47, 50 THRU 52 AND 67 THRU 69 (PORTI ON)
431 DAl SY LANE
SAN MARCCS CA 92069

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE ( PORTI ON)
P O BOX 1266
RI VERSI DE CA 92502

PAYCO SPECI ALTI ES | NC ITEMS 7, 8, 15 AND 73 THRU 79 (PORTI ON)
120 NO 2ND AVE
CHULA VI STA CA 91910

PENHALL COVPANY | TEMS 29 AND 42 ( PORTI ON)
5775 EASTGATE
SAN DI EGO CA 92121

PERRY ELECTRI C | TEMS 80 THRU 82 (PORTI ON)
2007 MURI A LANE
EL CAJON CA 92019

CONTI NUED ON NEXT PAGE



11-0722U4 Bl D245

11-SD-163-9 PACGE 13

01/13/00 01/18/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 QUALI TY HYDROSEEDI NG AND RESTCRATI ON | TEM 34 ( PORTI ON)
2017 ORANGE AVE
RAMONA CA 92065

SCHNABEL FOUNDATI ON CO | TEMS 43 AND 48 ( PORTI ON)
18075 VENTURA BLVD
ENCI NO CA 91316

STATEW DE SAFETY AND SI GNS | NC ITEMS 5, 12, 13, 16, 23, 25, 53 AND 54 (PORTI ON)
P O 1440
Pl SMO BEACH CA 93448



11-0722U4 Bl D245

11- SD- 163- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
01/ 13/ 00 01/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 4, 500. 00* 4, 500. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 21, 000. 00* 21, 000. 00
3 074029 TEMPORARY SI LT FENCE M 1, 980 5. 30 10, 494. 00
4 074031 TEMPORARY SAND BAG EA 60 7.50 450. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 500. 00* 13, 500. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 8, 210 4.10 33, 661. 00
8 (S) 120300 TEMPORARY PAVENMENT MARKER EA 4, 430 2.90 12, 847. 00
9 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 875. 00 1, 750. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 22, 000. 00 66, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 650 21. 00 97, 650. 00
12 (S) 016999 TRAFFI C PLASTI C DRUM EA 140 75. 00 10, 500. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 19 185. 00 3, 515. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 27 28. 00 756. 00
15 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 390 17.00 6, 630. 00
MARKI NG
16 150742 REMOVE ROADSI DE SI GN EA 2 105. 00 210. 00
17 150805 REMOVE CULVERT M 210 70. 00 14, 700. 00
18 150820 REMOVE | NLET EA 9 650. 00 5, 850. 00
19 150844 REMOVE SLOPE PAVI NG VB 50 112. 00 5, 600. 00
20 017000 REMOVE BASE AND SURFACI NG MR 680 3. 65 2, 482. 00
(0.1 M THI CK)
21 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 42 120. 00 5, 040. 00
22 (S) 151581 RECONSTRUCT S| GN' STRUCTURE EA 1 8, 650. 00 8, 650. 00
23 152320 RESET ROADSI DE SI GN EA 8 280. 00 2, 240. 00
24 152329 RESET STRUCTURE MOUNTED S| GN EA 1 6, 100. 00 6, 100. 00
25 152390 RELOCATE ROADSI DE SI GN EA 2 305. 00 610. 00
26 (S) 152394 RELOCATE S| GN' STRUCTURE EA 1 24, 000. 00 24, 000. 00
27 152641 MODI FY SI GN' STRUCTURE EA 1 5, 400. 00 5, 400. 00
28 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 470 9. 20 4,324.00
(75 MM MAXI MUM)
29 153221 REMOVE CONCRETE BARRI ER M 1, 080 25. 00 27, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
31 190101 ROADVWAY EXCAVATI ON VB 11, 600 14. 50 168, 200. 00
32 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 226 17.50 3, 955. 00
33 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 8 125. 00 1, 000. 00
34 (S) 203016 EROSI ON CONTROL ( TYPE D) HA 1.5 4, 100. 00 6, 150. 00



11- 0722U4 Bl D245
11- SD- 163- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 13/ 00 01/ 18/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 250401 CLASS 4 AGGREGATE SUBBASE VB 2, 480 28. 65 71, 052. 00

36 260201 CLASS 2 AGGREGATE BASE VB 4, 530 31. 20 141, 336. 00

37 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 5 315. 00 1, 575. 00

38 390155 ASPHALT CONCRETE (TYPE A) TONN 2,030 40. 60 82, 418. 00

39 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 3,920 36. 65 143, 668. 00

40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 430 6. 30 9, 009. 00

41 401000 CONCRETE PAVENENT V] 2, 250 190. 00 427, 500. 00

42 (S) 420201 GRI ND EXI STI NG CONCRETE PAVEMENT MR 2, 160 10. 40 22, 464. 00

43 (S) 500050 TI EBACK ANCHOR EA 69 2, 300. 00 158, 700. 00

44 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 64 1, 050. 00 67, 200. 00

45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 23 2, 040. 00 46, 920. 00

46 (F) 511064 FRACTURED RI B TEXTURE MR 228 125. 00 28, 500. 00

47 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 17, 000 1. 50 25, 500. 00

48 (SF) 530100 SHOTCRETE VB 91 1, 100. 00 100, 100. 00

49 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 1, 040 23. 00 23, 920. 00

50 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 5 1, 400. 00 7, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

51 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 11 1, 475. 00 16, 225. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

52 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 7 1, 480. 00 10, 360. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

53 566011 ROADSI DE SI GN - ONE POST EA 1 380. 00 380. 00

54 566012 ROADSI DE SIGN - TWO POST EA 1 480. 00 480. 00

55 650069 450 MM REI NFORCED CONCRETE Pl PE M 52 110. 00 5, 720. 00

56 650075 600 MV REI NFORCED CONCRETE Pl PE M 11 225. 00 2, 475. 00

57 650081 1050 MV REI NFORCED CONCRETE Pl PE M 56 435. 00 24, 360. 00

58 650084 1200 MM REI NFORCED CONCRETE Pl PE M 37 710. 00 26, 270. 00

59 650086 1350 MM REI NFORCED CONCRETE Pl PE M 4 900. 00 3, 600. 00

60 664073 450 MM Bl TUM NOUS COATED CORRUGATED M 64 170. 00 10, 880. 00
STEEL PI PE (3.51 MM THI CK)

61 664098 600 MV Bl TUM NOUS COATED CORRUGATED M 4 415. 00 1, 660. 00
STEEL PI PE (3.51 MM THI CK)

62 665836 450 MM Bl TUM NOUS COATED SLOTTED M 27 430. 00 11, 610. 00
CORRUGATED STEEL Pl PE (3.51 MM THI CK)

63 703371 900 MV Bl TUM NOUS COATED CORRUGATED M 2.5 800. 00 2, 000. 00
STEEL PI PE RI SER (3.51 MM THI CK)

64 707479 900 MV REI NFORCED CONCRETE Pl PE RI SER M 0.3 520. 00 156. 00

65 (F) 731517 M NOR CONCRETE ( GUTTER) VB 7 810. 00 5, 670. 00



11-0722U4 Bl D245

11- SD- 163-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
01/ 13/ 00 01/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 620 2. 40 3, 888. 00
67 839487 CONCRETE BARRI ER ( TYPE 50C) M 940 100. 00 94, 000. 00
68 839489 CONCRETE BARRI ER ( TYPE 50D) M 84 100. 00 8, 400. 00
69 839491 CONCRETE BARRI ER ( TYPE 50E) M 140 445. 00 62, 300. 00
70 (SF) 839521 CABLE RAI LI NG M 85 20. 00 1, 700. 00
71 (S) 839532 CABLE ANCHOR ASSEMBLY EA 3 700. 00 2, 100. 00
( BREAKAWAY, TYPE B)
72 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,100. 00 8, 400. 00
73 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 21 33.50 703. 50
74 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 190 1.70 323.00
75 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 410 1.70 697. 00
76 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 960 3.00 2, 880. 00
(BROKEN 3.66 M- 0.92 M
77 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 11, 200 .85 9, 520. 00
78 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 660 1.55 4,123.00
79 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1,210 3.25 3,932.50
80 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 75, 000. 00* 75, 000. 00
81 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 21, 500. 00* 21, 500. 00
82 (S) 861203 HI GH SPEED WEI GH | N- MOTI ON SYSTEM LS LUVP SUM 235, 000. 00* 235, 000. 00
83 999990 MOBI LI ZATI ON LS LUVP SUM 290, 000. 00* 290, 000. 00

TOTAL 2,987, 939. 00
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11-0722U4

11-SD-163-9 SUMMARY OF
01/13/00
SECOND | THI RD
BI D AMOUNT [ BI D
6, 500. 00~* 6500. 00| 1, 100. 00~
8, 000. 00* 8000. 00| 20, 000. 00*
6. 50 12870. 00| 3.25
1.00 60. 00| 7.00
9, 500. 00~ 9500. 00| 10, 000. 00~
90, 000. 00* 90000. 00| 125, 000. 00*
5. 00 41050. 00| 5. 00
3.35 14840. 50| 3.50
825. 00 1650. 00| 800. 00
19, 000. 00 57000. 00| 3, 000. 00
35.00 162750. 00| 35.00
34.00 4760. 00| 50. 00
225.00 4275. 00| 300. 00
95. 00 2565. 00| 30. 00
16. 75 6532. 50| 18. 00
110. 00 220. 00| 100. 00
40. 00 8400. 00| 40. 00
700. 00 6300. 00| 650. 00
70. 00 3500. 00| 100. 00
6. 00 4080. 00| 4.00
185. 00 7770. 00| 110. 00
13, 000. 00 13000. 00| 7, 500. 00
130. 00 1040. 00| 135. 00
7, 100. 00 7100. 00| 5, 500. 00
155. 00 310. 00| 135. 00
28, 000. 00 28000. 00| 13, 000. 00
7,100. 00 7100. 00| 3, 500. 00
15. 00 7050. 00| 10. 00
20. 00 21600. 00| 22.00
10, 000. 00* 10000. 00| 3, 000. 00*
15. 25 176900. 00| 20. 00
100. 00 22600. 00| 100. 00
60. 00 480. 00| 200. 00
4,100. 00 6150. 00| 4,500. 00
20. 50 50840. 00| 41. 00
25. 00 113250. 00| 30. 00
675. 00 3375. 00| 200. 00
55. 00 111650. 00| 48. 00
45. 00 176400. 00| 38.00

REMAI

N

N G

BI DDERS
FOURTH
Bl D AMOUNT

730. 00* 730
12, 590. 00* 12590
15.50 30690
3.20 192
7,227.00% 7227
73, 497.00* 73497
5.10 41871
3. 40 15062
1, 032. 00 2064
13, 295. 00 39885
28. 60 132990
71.00 9940
91. 00 1729
41. 00 1107
17.00 6630
140. 00 280
170. 00 35700
2,200. 00 19800
115. 00 5750
1.95 1326
71. 00 2982
6, 262. 00 6262
93. 00 744
3,232.00 3232
160. 00 320
9, 087. 00 9087
3, 105. 00 3105
7.50 3525
20. 65 22302
10, 000. 00* 10000
21.10 244760
550. 00 124300
400. 00 3200
4,184.00 6276
41. 00 101680
34. 30 155379
229. 80 1149
57. 30 116319
50. 40 197568

Bl D245
PACE 17
01/18/00
FI FTH

BI D AMOUNT
1, 122. 00* 1122
26, 897. 00* 26897
6. 00 11880
17.00 1020
9, 889. 00* 9889
156, 686. 00* 156686
5.50 45155
3.70 16391
2, 640. 00 5280
17, 600. 00 52800
31.00 144150
40. 00 5600
333. 00 6327
29. 00 783
18. 00 7020
53. 00 106
85. 00 17850
935. 00 8415
81. 00 4050
10. 50 7140
127. 00 5334
7,271.00 7271
303. 00 2424
5, 953. 00 5953
228. 00 456
12, 100. 00 12100
4, 950. 00 4950
9. 00 4230
24.00 25920
10, 000. 00* 10000
27.00 313200
49. 00 11074
200. 00 1600
4,458. 00 6687
37.00 91760
34.00 154020
2,200. 00 11000
59. 00 119770
53. 00 207760



11-0722U4

11-SD-163-9

01/13/00

SUMMARY OF
| THI RD
| BI D
50| 5. 00
00| 200. 00
00| 11. 00
00| 2, 000. 00
00| 600. 00
00| 1, 500. 00
00| 110. 00
00| 1.70
00| 650. 00
00| 20. 00
00| 830. 00
00| 1, 100. 00
00| 1, 600. 00
00| 200. 00
00| 500. 00
00| 140. 00
00| 340. 00
00| 420. 00
00| 500. 00
00| 750. 00
00| 190. 00
00| 600. 00
00| 550. 00
00| 610. 00
50| 900. 00
00| 700. 00
00| 3.50
00| 100. 00
00| 90. 00
00| 460. 00
00| 20. 00
00| 700. 00
00| 2, 200. 00
00| 50. 00
50| 1. 60
30| 4.30
00| 1.50
00| . 60
00| 1.50

REMAI

1,139.
1. 008

NI NG BI DDERS

Bl D245
PACE 18
01/18/00
FI FTH
BI D AMOUNT
3.50 5005
191. 00 429750
10. 00 21600
2, 090. 00 144210
772.00 49408
2,420.00 55660
77.00 17556
2.00 34000
726. 00 66066
20. 50 21320
1, 043.00 5215
1,323.00 14553
1, 274.00 8918
330. 00 330
440. 00 440
205. 00 10660
440. 00 4840
384. 00 21504
517.00 19129
1, 032.00 4128
249. 00 15936
360. 00 1440
419. 00 11313
755. 00 1887
3, 300. 00 990
360. 00 2520
5.50 8910
100. 00 94000
95. 00 7980
480. 00 67200
21.00 1785
715. 00 2145
2,200. 00 8800
50. 00 1050
1.70 323
4.50 1845
1.60 1536
.58 6496
1.43 3803



11-0722U4
11- SD- 163-9 SUMMARY OF REMAI NI NG BIDDERS
01/ 13/ 00
------------------------------- R e e BT R e e e e EEPEREPEPERR
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
3.75 4537. 50| 4.00 4840. 00| 3.70 4477. 00|
54, 000. 00* 54000. 00| 75, 000. 00* 75000. 00| 72, 267. 00* 72267. 00|
24, 000. 00* 24000. 00| 22, 000. 00* 22000. 00| 20, 648. 00* 20648. 00|
300, 000. 00* 300000. 00| 230, 000. 00* 230000. 00| 227, 124. 00* 227124. 00|
300, 000. 00* 300000. 00| 300, 000. 00* 300000. 00| 170, 282. 00* 170282. 00|
3,010, 761. 30 3,027, 792. 00 3,179, 956. 60

Bl D245

PACGE 19
01/18/00
FI FTH
BI D AMOUNT
4.00 4840. 00
77,000. 00* 77000. 00
22, 000. 00* 22000. 00
242, 000. 00* 242000. 00
209, 891. 00* 209891. 00

3, 254, 053. 30



| TEI\/||
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11-0722U4
11-SD-163-9
01/13/00

SUMMARY

OF

REMAI

N

BI DDERS

4, 457.

1, 320.

54.

Bl D245
PACGE 20
01/18/00
NI NTH
BI D AMOUNT
10, 000. 00~ 10000
20, 000. 00* 20000
10. 00 19800
3.00 180
16, 800. 00~* 16800
240, 000. 00* 240000
6. 00 49260
3.80 16834
1, 500. 00 3000
25, 000. 00 75000
24. 00 111600
50. 00 7000
230. 00 4370
30. 00 810
19. 00 7410
125. 00 250
150. 00 31500
1, 500. 00 13500
70. 00 3500
12. 00 8160
130. 00 5460
8, 000. 00 8000
150. 00 1200
5, 000. 00 5000
150. 00 300
20, 000. 00 20000
6, 000. 00 6000
10. 00 4700
27.00 29160
10, 000. 00* 10000
25. 00 290000
100. 00 22600
100. 00 800
4,660. 00 6990
35.00 86800
40. 00 181200
840. 00 4200
70. 00 142100
63. 00 246960



11-0722U4

11-SD-163-9

01/13/00

SUMMARY OF
| SEVENTH
| BI D
00| 7.50
50| 165. 00
00| 8. 00
60| 2, 000. 00
20| 700. 00
50| 1, 500. 00
44| 275. 00
00| 1.50
00| 750. 00
80| 20. 00
90| 600. 00
77| 700. 00
12| 800. 00
25| 375. 00
75 475. 00
04 125. 00
78| 225. 00
52| 345. 00
02| 500. 00
80| 650. 00
84| 125. 00
20| 250. 00
73| 155. 00
53] 1, 000. 00
78| 2, 000. 00
80| 500. 00
60| 4.00
80| 130. 00
16| 225. 00
80| 600. 00
05| 20. 00
50| 650. 00
00| 2, 000. 00
34 45. 00
50| 1.50
50| 4.00
60| 1.00
00| .55
60| 1.50

REMAI

@
(0]
o
o

NI NG BI DDERS

Bl D245
PACE 21
01/18/00
NI NTH
BI D AMOUNT
5.75 8222
210. 00 472500
10. 00 21600
2,500. 00 172500
2, 000. 00 128000
1, 700. 00 39100
200. 00 45600
3.00 51000
560. 00 50960
40. 00 41600
1, 000. 00 5000
1, 600. 00 17600
2,200. 00 15400
200. 00 200
500. 00 500
270.00 14040
320. 00 3520
490. 00 27440
570. 00 21090
1, 280. 00 5120
300. 00 19200
300. 00 1200
500. 00 13500
1, 500. 00 3750
1, 000. 00 300
700. 00 4900
4.00 6480
90. 00 84600
100. 00 8400
410. 00 57400
22.00 1870
750. 00 2250
2, 300. 00 9200
52. 00 1092
2.00 380
4.50 1845
2.00 1920
.70 7840
1.50 3990



11-0722U4
11-SD-163-9
01/13/00

3.32

59, 920. 00*
23, 540. 00*
243, 960. 00*
321, 000. 00*

SUMMARY OF REMAI NI NG BI DDERS

4017. 20|
59920. 00|
23540. 00|

243960. 00|
321000. 00|

3,270, 855.73

SEVENTH |

BI D AMOUNT |
4.00 4840. 00|

75, 000. 00* 75000. 00|
25, 000. 00* 25000. 00|

250, 000. 00* 250000. 00
325, 000. 00* 325000. 00

3, 305, 825. 00

El GHTH |

BI D AMOUNT |
_______________________________ I
3.40 4114. 00|

294, 369. 90* 294369. 90|

22, 000. 00* 22000. 00|

93, 479. 10* 93479. 10|

284, 553. 50* 284553. 50

3,862, 381. 15

Bl D245
PACE 22
01/18/00
NI NTH
BI D AMOUNT
4.20 5082. 00
64, 400. 00* 64400. 00
25, 300. 00* 25300. 00
287, 500. 00* 287500. 00
421, 000. 00~ 421000. 00

3, 884, 835. 50



