STATE OF

Bl D OPENI NG DATE 0
CONTRACT NUMBER 0
LOCATI ON

DB GOALS:
PROPOSALS | SSUED 48

NUMBER OF BI DDERS 22 El
PROGRAM ELEMENTS RAS

CALI FORNI A

1/ 27/ 00
7- 4F8604

DI SADVANTAGED BUSI NESS ENTERPRI SE -

07- VEN-126-32.7/33.0

BI D

SUMMARY

I N VENTURA COUNTY NEAR PI RU FROM
1.8 KM TO 2.3 KM EAST OF NEWHALL
RANCH WEST UNDERCROSSI NG

SLOPE REPAI R AND UPGRADE DRAI NS

FUND TOTAL HA23 899, 000
NG NEERS EST 691, 000. 00
Bl D TOTAL Bl DDER | D

715, 293. 83 16

723, 318. 90 20

727,873. 00 21

761, 299. 00 18

766, 249. 00 6

7. 0%

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

01/ 31/ 00
CONTRACT CCDE 'B '
18 CONTRACT | TEMS

FEDERAL Al D ACNH P126-(041)E

TOTAL NUMBER OF WORKI NG DAYS 75

AMOUNT OVER 24, 293. 83

PERCENT OVER EST 3.52

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

S BENNETT CONSTRUCTI ON | NC

P O BOX 575
FI LLMORE CA 93016

GUENO DEVELCPMENT CO | NC

714 WOLYMPI C BLVD STE 1120
LOS ANGELES CA 90015

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

BEADOR CONSTRUCTI ON COVPANY
I NC

P OBOX 1

CORONA DEL MAR CA 92625

RUTLEDGE JO NT VENTURE

3568 MAIN ST UNIT E
LEMON GROVE CA 91945

FAX

FAX

FAX

FAX

FAX

805 524-1056
00676301
805 524-1206

213 748-5664
00491187
231 748-0476

831 724-1011
00000089
831 768-4021

949 724-0264
00720483
949 724-0267

619 669- 6363
00736328
619 466-1747



07-4F8604
07- VEN- 126
01/ 27/ 00

10

11

12

13

769, 827.

777, 029.

781, 137.

792, 288.

794, 648.

798, 173.

827, 027.

831, 466.

04

00

00

00

50

65

60

30

10

19

T A STABEN | NCORPORATED

P O BOX 255
SOM S CA 93066

Cl MARRON CONSTRUCTI ON

679 A HEDBURG WAY
OAKDALE CA 95361-9390

DAMAR CONSTRUCTI ON | NC

4773 ORTEGA ST
VENTURA CA 93003

STEVE MANNI NG CONSTRUCTI ON
I NC

P O BOX 491660

REDDI NG CA 96049

TCl CONSTRUCTI ON | NC

604 A SAN MARCOS RD
SANTA BARBARA CA 93111

GREG J HARRI S CONSTRUCTI ON | NC

7570 LI BERTY RD
CORONA CA 91720

STEVEN R RODGERS GENERAL

ENG NEERI NG AND BUI LDI NG

CONTRACTOR

21558 PLACERI TA CANYON RD
NEWHALL CA 91321

SUMWM T CONTRACTCRS

1824 FLONER AVE
DUARTE CA 91010

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

805 523-7995
00620478
805 523-8068

209 848-1655
00706382
209 848-1656

805 654-8438
00722632
805 654-8553

530 222- 3441
00754230
530 222- 3649

805 964- 0573
00702902
805 964- 0273

909 736- 0605
00731914
909 279-5711

661 254-6677

00375759

661 259-1995

626 357-9211

00607397
626 357-1066

Bl D245
PACE 2
01/31/00



07-4F8604
07- VEN- 126
01/ 27/ 00

14

15

16

17

18

19

20

21

896, 133.

904, 543.

924, 585.

969, 220.

972, 359.

988, 463.

1,129, 216.

1,261, 981.

00

65

11

80

60

50

00

00

17

15

11

22

14

12

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA 96099- 2750

SECURI TY PAVI NG COVPANY | NC

P O BOX 1489

SUN VALLEY CA 91353-1489

UNI ON ENG NEERI NG COVMPANY | NC

P O BOX 1000

VENTURA CA 93002

TERRAFORM CONSTRUCTI ON

P O BOX 994168
REDDI NG CA 96099

C A RASMUSSEN | NC

2360 SHASTA VWAY
SIM VALLEY CA 93065-1800

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997

PALO CEDRO CA 96073

CALEX ENG NEERI NG CO

23651 PI NE STREET
NEWHALL CA 91321

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910

SAN LU S OBI SPO CA 93403

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

530 241-6102
00743116
530 241-5492

818 767-8418
00116307
818 767-3169

805 648-3373
00212942
805 648-6634

530 245-0371
00640823
530 245-0574

805 527-9330
00254681
805 527-2318

530 226- 6400
00729880
530 226-6401

661 254-1866
00420054
661 259-1083

805 543-0300
00065547
805 541-3067

Bl D245
PACGE 3
01/31/00



07-4F860
07- VEN-1
01/ 27/ 00

4
26

22

1, 364, 882. 60

13

D W BURHOE CONSTRUCTI ON | NC

270 QUAI L COURT
SANTA PAULA CA 93060

Bl D245
PACE 4
01/31/00

805 525-7474
00290939
FAX 805 525-6694



07-4F8604 Bl D245

07- VEN- 126 PAGE 5

01/ 27/ 00 01/31/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

16 CONTRACTORS BARRI CADE SERVI CE K RAI L AND TRAFFI C SI GNS ( PARTI AL)
10999 NARDO ST
VENTURA CA 93004

J AND M LAND RESTCRATI ON ERCSI ON CONTROL
1640 JAMES RD
BAKERSFI ELD CA 93308

MENDEZ CONCRETE | NC CONCRETE RETAI NI NG WALL, M NOR CONCRETE AND ANCHORS ( PART)
1210 E SANTA PAULA ST
SANTA PAULA CA 93060

TRI UMPH GEO | TEMS 17 AND 18 ( PARTI AL)
P O BOX 5391
FULLERTON CA 92838



07- 4F8604 Bl D245
07- VEN- 126 PAGE 6
01/ 27/ 00 01/ 31/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

20

CONTRACTORS BARRI CADE SERVI CE
VENTURA CA

HONCHO
COVI NA CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

K RAI L (PARTIAL)

STRUCTURES ( PARTI AL)

HYDROSEEDI NG ( PARTI AL)

SI GNS (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

21

MENDEZ CONCRETE
SANTA PAULA CA

REYCO ERCSI ON CONTRCL
RI VERSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

CONCRETE STRUCTURES

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

18

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

ERCSI ON CONTRCL



07-4F8604
07- VEN- 126
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 7

01/31/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADOBE CO
1730 N VENTURA AVE
VENTURA CA 93001

BERT W SALAS
10748 KEI TH ST
SANTEE CA 92071

CALI FORNI A TRUCK AND EQUI PMENT
P O BOX 12053
LA CRESCENTA CA 91224

HYDRO PLANT | NC
356 SOUTH PACI FI C ST
SAN MARCOS CA 92069

Bl DDER | D NAME AND ADDRESS

TRUCKI NG

EXCAVATI ON

K RAI L

HYDRO SEED

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HOLMES ENTERPRI SES
200 WCKS RD
MOORPARK CA 93021

J AND M LAND RESTCRATI ON
1640 JAVES ROAD
BAKERSFI ELD CA 93308

MENDEZ CONCRETE
1210 E SANTA PAULA ST
SANTA PAULA CA 93060

SHENKEL TRUCKI NG
P O BOX 4823
THOUSAND QAKS CA 91359

CONTI NUED ON NEXT PAGE

SUPPLY ROCK

ERCSI ON CONTRCL BLANKET

CONCRETE WORK

TRUCKI NG



07-4F8604
07- VEN- 126
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 8

01/31/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

C AND K JOHNSON | NDUSTRI ES
1061 SAMOA BLVD
ARCATA CA 95521

FRANK ZABEL TRUCKI NG CO
4726 CUMM NGS RD
EUREKA CA 95501

Bl DDER | D NAME AND ADDRESS

STRUCTURAL CONCRETE RETAI NI NG WALL ( MANUFACTURE ONLY)

TRUCKI NG CF RI P RAP ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTRACTORS BARRI CADE SERVI CES
P O BOX 4609
VENTURA CA 93007

HUM STON CONSTRUCTI ON
3308 CHARLES STREET
COTTONWOCOD CA 96022

CONTI NUED ON NEXT PAGE

| TEMS 3 AND 4

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL



07-4F8604
07- VEN- 126
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 9
01/31/00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KARLEKI NT CRUM
P O BOX 5358
SAN LU S OBI SPO CA 93403

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

REYCO ERCSI ON CONTRCL
7030 HAWARDEN DR
RI VERSI DE CA 92506

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL BLANKET

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CONTRACTORS BARRI CADE
10999 NARDO ST
VENTURA CA

MENDEZ CONCRETE
1210 E SANTA PAULA
SANTA PAULA CA

QUALI TY HYDROSEEDI NG
2017 ORANGE AVE
RAMONA CA

STATEW DE SAFETY AND SI GNS
522 INGA RD
NI POMO CA

I TEM5 2 AND 3

I TEM5 10 THRU 14

| TEM 9

I TEM5 1 AND 4



07-4F8604
07- VEN- 126
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 10

01/31/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

D AND M REBAR
816 N VENTURA AVE
VENTURA CA 93001

Bl DDER | D NAME AND ADDRESS

| TEM 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

19

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

VI STA STEEL COVPANY
VENTURA CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

17

CONTRACTORS BARRI CADE SERVI CE
VENTURA CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

VI STA STEEL
VENTURA CA

TRAFFI C CONTROL AND TEMPORARY K RAIL (PARTI AL)

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS AND TEMPORARY CRASH CUSHI ONS

REI NFORCI NG STEEL



07-4F8604 Bl D245
07- VEN- 126 PACE 11
01/ 27/ 00 01/31/00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
15 QUALI TY HYDROSEEDI NG AND RESTCRATI ON ERCSI ON CONTROL
2017 ORANGE AVE
RAMONA CA 92065
REYES CONSTRUCTI ON | NC STRUCTURE CONCRETE, M NOR CONRETE AND STORM DRAI NS
1295 SOUTH EAST END AVE
POMONA CA 91766
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
P O BOX 1440
Pl SMO BEACH CA 93448
VI STA STEEL CO REI NFORCI NG STEEL
331 WEST LEW S
VENTURA CA 93001
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 REYCO ERCSI ON CONTRCL BALNKET
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALERT BARRI CADE | NC | TEM 2 ( PARTI AL)

CONTI NUED

SAN JACI NTO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA
ON NEXT PAGE

| TEM 9



07-4F8604
07- VEN- 126
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 12

01/31/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MENDEZ CONCRETE | NC
SANTA PAULA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

I TEMS 10 THRU 14 (PARTI AL)

ITEM5 1 AND 4

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

22

SM TH AND REYNOLDS | NC
CORONA CA

VI STA STEEL
VENTURA CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON BLANKET

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CONTRACTORS BARRI CADE SERVI CE
VENTURA CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

MENDEZ CONCRETE | NC
SANTA PAULA CA

| TEMS 3 AND 4 ( PARTI AL)

I TEM 9 (PARTI AL)

| TEMS 10 THRU 14 ( PARTI AL)



07-4F8604 Bl D245
07- VEN- 126 PACGE 13
01/ 27/ 00 01/31/00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
14 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
12 CONTRACTORS BARRI CADE SERVI CE ITEM5S 1, 3 AND 4
VENTURA CA
J AND M LAND RESTORATI ON | TEM 9
BAKERSFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
13 ACACI A LANDSCAPI NG AND ERCSI ON CONTROL | NC EROCSI ON CONTRCL BLANKET

604 S SAN MARCOS RD
SANTA BARBARA CA 93111

CONTRACTORS BARRI CADE SERVI CE | NC
10999 NARDO ST
VENTURA CA 93007

MENDEZ CONCRETE | NC
1210 E SANTA PAULA ST
SANTA PAULA CA 93060

MENDEZ CONCRETE | NC
1210 E SANTA PAULA ST
SANTA PAULA CA 93060

R HELP CONSTRUCTI ON CO | NC
536 HI GHVI EW ST
NEWBURY PARK CA 91320

TRAFFI C CONTROL DEVI CES AND TEMPORARY K RAI LI NG

REBAR AND Pl PE ANCHCRS

STRUCTURAL CONCRETE RETAI NI NG WALL AND M NOR CONCRETE

ROCK SLOPE PROTECTI ON FACI NG MATERI AL AND FABRI C



07-4F8604 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
01/ 27/ 00 01/31/00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 000. 00* 18, 000. 00
3 129000 TEMPORARY RAI LI NG ( TYPE K) M 500 80. 00 40, 000. 00
4 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 450. 00 6, 300. 00
5 150806 REMOVE Pl PE M 32 100. 00 3, 200. 00
6 150821 REMOVE HEADWALL EA 3 500. 00 1, 500. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 5, 000. 00* 5, 000. 00
8 (F) 192001 STRUCTURE EXCAVATI ON VB 1,520 8. 00 12, 160. 00
9 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 7,500 2.60 19, 500. 00
10 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 18. 8 940. 00 17, 672. 00
11 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.3 2,210. 00 7,293. 00
12 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 476 4.00 1, 904. 00
13 620913 600 MM ALTERNATI VE Pl PE CULVERT M 14.5 440. 00 6, 380. 00
14 620924 900 MM ALTERNATI VE Pl PE CULVERT M 9 912. 00 8, 208. 00
15 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 6, 421 63. 24 406, 064. 04
16 721009 ROCK SLOPE PROTECTI ON VB 2,111 64. 89 136, 982. 79
(FACING METHOD B)
17 017209 ROCK SLOPE PROTECTI ON FABRI C TYPE A MR 154 8. 00 1, 232. 00
18 017210 ROCK SLOPE PROTECTI ON FABRI C TYPE B MR 6, 949 2.00 13, 898. 00

TOTAL 715, 293. 83



| TEI\/||

©Co~NOOOBWNE

07-4F8604
07- VEN- 126
01/ 27/ 00

1, 600.
1, 850.

550.
500.

62.

SUMMARY

.50

723, 318.90

1, 100.
2. 200.

500.
985.

69.

OF

RE MA

727,873.00

I NI

N G

BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00~ 1500
36, 409. 10* 36409
60. 00 30000
250. 00 3500
100. 00 3200
1, 000. 00 3000
5, 000. 00* 5000
33.00 50160
2.25 16875
2,000. 00 37600
2,500. 00 8250
11.00 5236
600. 00 8700
600. 00 5400
63. 00 404523
63. 00 132993
8. 50 1309
1.10 7643
761, 299. 00

Bl D245

PACGE 15
01/31/00
FI FTH
BI D AMOUNT
6, 204. 00* 6204
54,873. 00* 54873
54. 00 27000
209. 00 2926
18. 00 576
440. 00 1320
5, 000. 00* 5000
42.50 64600
2.14 16050
1,115.00 20962
2,750. 00 9075
3.00 1428
950. 00 13775
1, 088. 00 9792
61.50 394891
58. 50 123493
2.50 385
2.00 13898
766, 249. 00



| TEM

©Co~NOOOBWNE

07-4F8604
07- VEN- 126
01/ 27/ 00

SUMMARY

13898. 00|

769, 827. 04

OF

RE MA

777,029.00

I NI

BI DDERS

781, 137. 00

Bl D245

PACE 16
01/31/00
NI NTH
BI D AMOUNT
2, 000. 00~ 2000
52, 500. 00* 52500
40. 00 20000
180. 00 2520
112. 00 3584
500. 00 1500
5, 000. 00* 5000
18. 00 27360
3.90 29250
1, 200. 00 22560
1, 800. 00 5940
5. 00 2380
930. 00 13485
955. 00 8595
68. 00 436628
68. 00 143548
10. 00 1540
2.00 13898
792, 288. 00



| TEM

©Co~NOOOBWNE

07-4F8604
07- VEN- 126
01/ 27/ 00

SUMMARY

.50

794, 648. 50

OF REMAINING BIDDERS
------------------------------- R R L LR PR
ELEVENTH | TVELFTH
BI D ANOUNT | BID ANOUNT
------------------------------- R

2, 400. 00* 2400. 00| 2, 000. 00* 2000
52, 500. 00* 52500. 00| 25, 000. 00* 25000

44. 00 22000. 00| 50. 00 25000
220. 00 3080. 00| 230. 00 3220
120. 00 3840. 00| 100. 00 3200
7,500. 00 22500. 00| 1, 000. 00 3000
5, 000. 00* 5000. 00| 5, 000. 00* 5000
28. 00 42560. 00| 70. 00 106400
3.50 26250. 00| 3.10 23250

1, 000. 00 18800. 00| 1, 490. 00 28012
2,500. 00 8250. 00| 1, 500. 00 4950
4.00 1904. 00| 7.00 3332

1, 125. 00 16312. 50| 1,578. 00 22881
1, 600. 00 14400. 00| 1,578. 00 14202
62. 50 401312. 50| 62. 80 403238
62. 50 131937. 50| 62. 80 132570
12. 00 1848. 00| 6. 00 924
3.35 23279. 15| 3.00 20847
798, 173. 65 827, 027. 60

Bl D245
PACE 17
01/31/00
THI RTEENTH
BI D AMOUNT
4, 600. 00* 4600
24, 000. 00* 24000
94. 00 47000
460. 00 6440
630. 00 20160
2,300. 00 6900
13, 000. 00* 13000
54. 00 82080
2.60 19500
600. 00 11280
600. 00 1980
5. 40 2570
1, 060. 00 15370
990. 00 8910
64. 00 410944
65. 00 137215
4.90 754
2.70 18762
831, 466. 30



| TEM

©Co~NOOOBWNE

07-4F8604

| NI NG BI DDERS
_______________________________ |
| SI XTEENTH
| BI D AMOUNT
_______________________________ I

00| 1, 944. 00* 1944

00| 122, 796. 00* 122796

00| 38. 00 19000

00| 189. 00 2646

00| 99. 00 3168

00| 1, 080. 00 3240

00| 6, 407. 00* 6407

00| 39. 96 60739

00| 2.76 20700

00| 1, 161. 00 21826

00| 4, 200. 00 13860

00| 5. 00 2380

00| 1, 437. 00 20836

00| 1, 611. 00 14499

90| 69. 38 445488

50| 71. 82 151612

00| 2.00 308

25| 1.89 13133

924, 585. 11

07- VEN- 126 SUMMARY OF RE MA
01/ 27/ 00
------------------------------- R L SRR CEEEPEERLRNY
FOURTEENTH | FI FTEENTH
Bl D AMOUNT [ Bl D AMOUNT
------------------------------- [ - rm |

5, 000. 00~ 5000. 00| 1, 750. 00~ 1750

114, 500. 00* 114500. 00| 28, 000. 00* 28000

50. 00 25000. 00| 38. 00 19000

200. 00 2800. 00| 240. 00 3360

100. 00 3200. 00| 35. 00 1120

700. 00 2100. 00| 1, 500. 00 4500

5, 000. 00* 5000. 00| 25, 000. 00* 25000

35.00 53200. 00| 27.00 41040

2.50 18750. 00| 3. 60 27000

1, 500. 00 28200. 00| 1, 055. 00 19834

2,200. 00 7260. 00| 2, 300. 00 7590

5. 00 2380. 00| 6. 00 2856

680. 00 9860. 00| 690. 00 10005

775.00 6975. 00| 720. 00 6480

70. 00 449470. 00| 82. 90 532300

70. 00 147770. 00| 78.50 165713

5.00 770. 00| 2.00 308

2.00 13898. 00| 1.25 8686

896, 133. 00 904, 543. 65

Bl D245

PACE 18

01/31/00

SEVENTEENTH

BI D AMOUNT
1, 155. 00~ 1155
93, 000. 00* 93000
80. 00 40000
190. 00 2660
260. 00 8320
5, 500. 00 16500
5, 000. 00* 5000
34.00 51680
2.16 16200
1, 053. 00 19796
2, 008. 00 6626
3.00 1428
700. 00 10150
1, 100. 00 9900
78. 00 500838
78. 00 164658
3. 00 462
3.00 20847
969, 220. 80



| TEI\/||

©Co~NOOOBWNE

07-4F8604

I NI NG BI DDERS

07- VEN- 126 SUMMARY OF RE MA
01/ 27/ 00
------------------------------- R L PSR EPEERLRNY
El GHTEENTH | NI NETEENTH
Bl D AMOUNT [ Bl D AMOUNT
------------------------------- |- rm e
5, 000. 00~ 5000. 00| 2, 500. 00~* 2500
25, 000. 00* 25000. 00| 100, 000. 00* 100000
40. 00 20000. 00| 45. 00 22500
300. 00 4200. 00| 200. 00 2800
130. 00 4160. 00| 80. 00 2560
2,000. 00 6000. 00| 1, 400. 00 4200
15, 000. 00* 15000. 00| 5, 000. 00* 5000
27.00 41040. 00| 30. 00 45600
2.70 20250. 00| 2.25 16875
1, 100. 00 20680. 00| 1, 350. 00 25380
2, 000. 00 6600. 00| 2,500. 00 8250
5.25 2499. 00| 3.00 1428
1, 150. 00 16675. 00| 800. 00 11600
1, 250. 00 11250. 00| 1, 200. 00 10800
85. 00 545785. 00| 85. 00 545785
85. 00 179435. 00| 75. 00 158325
28. 00 4312. 00| 3.50 539
6. 40 44473. 60| 3.50 24321
972, 359. 60 988, 463. 50

TVENTI ETH
Bl D AMOUNT
_______________________________ |

6, 000. 00~* 6000
55, 000. 00* 55000
46. 00 23000
400. 00 5600
214. 00 6848
600. 00 1800
5, 000. 00* 5000
27.00 41040
2.50 18750
1, 650. 00 31020
2, 900. 00 9570
3.25 1547
750. 00 10875
850. 00 7650
116. 00 744836
56. 00 118216
5.00 770.
6. 00 41694.
1,129, 216. 00

Bl D245
PACE 19
01/31/00
TVENTY- FI RST
BI D AMOUNT
14, 000. 00~ 14000
50, 000. 00* 50000
70. 00 35000
250. 00 3500
100. 00 3200
1, 000. 00 3000
5, 000. 00* 5000
30. 00 45600
3. 00 22500
1, 000. 00 18800
1, 500. 00 4950
7.00 3332
300. 00 4350
400. 00 3600
120. 00 770520
120. 00 253320
3. 00 462.
3.00 20847.
1, 261, 981. 00



07-4F8604 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BIDDERS PAGE 20
01/ 27/ 00 01/ 31/ 00
| TEM TVENTY- SECOND
| BI D AMOUNT
I _______________________________
1] 1, 500. 00* 1500. 00
2 | 95, 000. 00* 95000. 00
3| 37.75 18875. 00
4 | 200. 00 2800. 00
5 | 105. 00 3360. 00
6 | 2, 350. 00 7050. 00
7| 5, 000. 00* 5000. 00
8 | 45. 00 68400. 00
9 | 4.20 31500. 00
10 | 1, 200. 00 22560. 00
11 | 3, 275. 00 10807. 50
12 | 3.15 1499. 40
13 | 510. 00 7395. 00
14 | 895. 00 8055. 00
15 | 125. 00 802625. 00
16 | 127.50 269152. 50
17 | 1.75 269. 50
18 | 1. 30 9033. 70

TOT 1, 364, 882. 60



