
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    02/16/00                    IN ALAMEDA COUNTY IN ALAMEDA AND                                   02/17/00
     CONTRACT NUMBER     04-4401U4                   OAKLAND AT WEBSTER STREET TUBE AND                       CONTRACT CODE 'A '
     LOCATION            04-ALA-260-R0.8/R1.9        POSEY TUBE                                                71 CONTRACT ITEMS

                                                     SEISMIC RETROFIT RADIO REBROADCAST        FEDERAL AID  ACST-S260-(002)E
                                                                                                            P-S260-(002)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED   25    FUND TOTAL   HA21  ,HB4N     21,873,000                  TOTAL NUMBER OF WORKING DAYS    500
 NUMBER OF BIDDERS  5    ENGINEERS EST     19,662,000.00        AMOUNT UNDER   276,070.00        PERCENT UNDER EST  1.40
 PROGRAM ELEMENTS      RAS   OHC
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------
                   1        19,385,930.00    1              WEST COAST BRIDGE INC                 707 746-8028
                                                                                                  00526319
                                                            3701 MALLARD DRIVE                FAX 707 746-0936
                                                            BENICIA CA  94510
                   2        20,577,402.00    2              BALFOUR BEATTY CONSTRUCTION           707 562-6800
                                                            INC                                   00664318
                                                            600 WALNUT AVENUE                 FAX 707 562-6801
                                                            VALLEJO CA  94592
                   3        24,564,558.00    3              GUY F ATKINSON CONSTRUCTION           303 985-1660
                                                            CORPORATION                           00731354
                                                            200 UNION BLVD STE 400            FAX 303 985-1449
                                                            LAKEWOOD CO  80228
                   4        24,755,361.00    5              SHIMMICK CONSTRUCTION COMPANY         510 293-1100
                                                            INC                                   00594575
                                                            24200 CLAWITER ROAD               FAX 510 293-1110
                                                            HAYWARD CA  94545
                   5        28,327,670.51    4              ARNTZ BUILDERS                        415 382-1188
                                                                                                  00727072
                                                            19 PAMARON WAY                    FAX 415 883-3756
                                                            NOVATO CA  94949
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          02/16/00                                                                                                 02/17/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    01     BAY AREA REINFORCING                                         REINFORCING (PORTION)
           NAPA CA
           DEL SECCO DIAMOND CORE AND SAW                               CORE DRILL (PORTION)
           HAYWARD CA
           MURPHY INDUSTRIAL PAINTING                                   EPOXY COATING
           LONG BEACH CA
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           PISMO BEACH CA
           TRI TECHNIC INC                                              ELECTRICAL (PORTION)
           JAMESTOWN CA
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          02/16/00                                                                                                 02/17/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    02     A S C I                                                      RADIO SYSTEM
           PASADENA CA
           AMERICAN WATER JETTING                                       DEMOLITION (PARTIAL)
           RICHMOND CA
           DELLA FOSSE TRUCKING                                         DISPOSAL (PARTIAL)
           UNION CITY CA
           LONG PAINTING                                                PAINTING
           SEATTLE WA
           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA
           MISSION CITY REBAR                                           REINFORCING STEEL
           LIVERMORE CA
           STATEWIDE SAFETY AND SIGNS INC                               SIGNS AND TRAFFIC CONTROL DEVICES
           SAN JOSE CA
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    03     A F A CONSTRUCTION                                           TRAFFIC CONTROL AND STRIPING
           FRESNO CA
           DEL SECCO DIAMOND CORE AND SAW                               DRILLING
           31739 KNAPP ST
           HAYWARD CA  94544-7827
 CONTINUED ON NEXT PAGE
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          02/16/00                                                                                                 02/17/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    03     DURHAM TRANSPORT                                             SHUTTLE SERVICE
           CONCORD CA
           MIKE BROWN ELECTRIC CO                                       ELECTRICAL
           561 A MERCANTILE DR
           COTATI CA  94931
           MISSION CITY REBAR INC                                       REBAR
           542 MC GRAW AVENUE
           LIVERMORE CA  94550
           NATIONAL SURFACE CLEANING                                    TILE REMOVAL AND AIR DUCT CLEANING
           OAKLAND CA
           SCOTT MECHANICAL                                             MECHANICAL AND FIRE PROTECTION
           SAN LEANDRO CA
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    05     BAY AREA REINFORCING                                         REBAR
           NAPA CA
           LONG PAINTING CO                                             PAINTING AND EPOXY COATING
           SEATTLE WA
           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA
           NATIONAL SURFACE CLEANING INC                                CLEAR AIR DUCTS AND DEMOLITION (PARTIAL)
           OAKLAND CA
 CONTINUED ON NEXT PAGE
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          02/16/00                                                                                                 02/17/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    05     WATERTIGHT REST INC                                          DRILL AND BOND
           WOODSIDE CA
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    04     A F A CONSTRUCTION                                           TRAFFIC CONTROL
           NOVATO CA
           BAY AREA REINFORCING                                         REBAR
           NAPA CA
           BOSTROM BERGEN                                               TUBE JOINT SEALS, STRUCTURAL STEEL AND MISCELLANEOUS METALS
           OAKLAND CA
           HEIDE AND WILLIAMS                                           EXCAVATION
           NAPA CA
           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA
           MURPHY INDUSTRIAL COATING                                    EPOXY COATING
           LONG BEACH CA
           NATIONAL SURFACE CLEANING                                    ABATEMENT
           OAKLAND CA
           PENHALL COMPANY                                              DEMOLITION
           HAYWARD CA
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          02/16/00                                                                                                 02/17/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
       1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           20,000.00*         20,000.00
       2     047819      TEMPORARY CEILING SUPPORTS                     LS     LUMP SUM          200,000.00*        200,000.00
       3     047820      TEMPORARY ROADWAY SUPPORTS                     LS     LUMP SUM          200,000.00*        200,000.00
       4 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           40,000.00*         40,000.00
       5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          500,000.00*        500,000.00
       6 (S) 016503      FLASHING ARROW SIGN                            EA            2           10,000.00          20,000.00
       7 (S) 120120      TYPE III BARRICADE                             EA            6              200.00           1,200.00
       8 (S) 120182      PORTABLE DELINEATOR                            EA        1,030               45.00          46,350.00
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           10           20,000.00         200,000.00
      10     129000      TEMPORARY RAILING (TYPE K)                     LF        3,960               20.00          79,200.00
      11 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          384              300.00         115,200.00
      12     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF        1,550                2.00           3,100.00
      13     150712      REMOVE PAINTED PAVEMENT MARKING                SQFT      2,100               10.00          21,000.00
      14     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF          450                3.00           1,350.00
      15     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT         15              200.00           3,000.00
      16     150722      REMOVE PAVEMENT MARKER                         EA           60               10.00             600.00
      17     047821      REMOVE ASPHALT CONCRETE PAVEMENT               CY           69              200.00          13,800.00
      18     047822      REMOVE ASBESTOS CONTAINING MATERIAL -          LF          200               20.00           4,000.00
                          CEMENT PIPE
      19     153210      REMOVE CONCRETE                                CY        3,465              500.00       1,732,500.00
      20     047823      REMOVE TILE SURFACING                          SQFT    158,600                9.00       1,427,400.00
      21     047824      REMOVE PIPE RAILING                            LF          520               25.00          13,000.00
      22     047825      FILLET CUT RAILING                             LF       11,864               20.00         237,280.00
      23 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  CY        1,050              400.00         420,000.00
      24 (F) 192023      STRUCTURE EXCAVATION (TYPE H)                  CY          100            1,000.00         100,000.00
      25 (F) 193001      STRUCTURE BACKFILL                             CY        1,270               70.00          88,900.00
      26 (F) 047826      CONCRETE BACKFILL (LIGHTWEIGHT)                CY            6            3,000.00          18,000.00
      27     390102      ASPHALT CONCRETE (TYPE A)                      TON         140              200.00          28,000.00
      28     410101      DRILL HOLE (SUBSEALING)                        LF        2,588               40.00         103,520.00
      29 (F) 047827      STRUCTURAL CONCRETE, TUBE                      CY        3,452              800.00       2,761,600.00
      30     047828      DRILL AND BOND REINFORCING STEEL               LF          125               60.00           7,500.00
      31 (S) 515158      CORE CONCRETE (1 1/4")                         LF          383              100.00          38,300.00
      32 (S) 047829      TUBE JOINT SEAL                                LF        3,286              180.00         591,480.00
      33     047830      SAW CUT CONCRETE (CEILING SLAB)                LF          686               50.00          34,300.00
      34     047831      SAW CUT CONCRETE (ROADWAY SLAB)                LF          388               50.00          19,400.00
      35 (SF)520106      BAR REINFORCING STEEL (EPOXY COATED)           LB      628,000                2.10       1,318,800.00
      36 (SF)047832      STRUCTURAL STEEL (TUBE)                        LB      216,600                3.00         649,800.00
      37     566011      ROADSIDE SIGN - ONE POST                       EA           15              200.00           3,000.00
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          02/16/00                                                                                                 02/17/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      38 (S) 016504      CLEAN AIR DUCT SYSTEMS                         LS     LUMP SUM          800,000.00*        800,000.00
      39     047833      EPOXY COATING                                  SQFT    158,600                2.50         396,500.00
      40 (SF)598004      CERAMIC TILE                                   SQFT      8,000                5.00          40,000.00
      41 (SF)047834      MISCELLANEOUS METAL (TUBE)                     LB      121,400                3.00         364,200.00
      42 (S) 047835      MISCELLANEOUS METAL (PLENUM HANGERS)           EA          557              800.00         445,600.00
      43 (S) 833087      PIPE HANDRAILING (POST TYPE)                   LF          520               55.00          28,600.00
      44 (S) 840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF          100               25.00           2,500.00
      45 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT         15              100.00           1,500.00
      46 (S) 840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF          350               10.00           3,500.00
                         (BROKEN 17-7)
      47 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  LF        1,550                5.00           7,750.00
      48 (S) 840666      PAINT PAVEMENT MARKING (2-COAT)                SQFT      2,100               10.00          21,000.00
      49 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA           20               20.00             400.00
      50 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA           40               20.00             800.00
      51 (S) 016505      FIELD STRENGTH SURVEY FOR AM STATIONS          LS     LUMP SUM           75,000.00*         75,000.00
                          OUTSIDE OAKLAND PORTAL BUILDING
      52 (S) 016506      FIELD STRENGTH SURVEY FOR FM STATIONS          LS     LUMP SUM           75,000.00*         75,000.00
                          OUTSIDE OAKLAND PORTAL BUILDING
      53 (S) 016507      INSTALLATION LAYOUT OF AM, FM, AND VHF         LS     LUMP SUM          170,000.00*        170,000.00
                          ANTENNAS FOR POSEY TUBE
      54 (S) 016508      INSTALLATION LAYOUT OF AM, FM, AND VHF         LS     LUMP SUM          160,000.00*        160,000.00
                          ANTENNAS FOR WEBSTER TUBE
      55 (S) 016509      INSTALLATION LAYOUT OF CONDUITS AND            LS     LUMP SUM          340,000.00*        340,000.00
                          CABLES (COAXIAL), POSEY TUBE
      56 (S) 016510      INSTALLATION LAYOUT OF CONDUITS AND            LS     LUMP SUM          120,000.00*        120,000.00
                          CABLES (COAXIAL), WEBSTER TUBE
      57 (S) 016511      PANEL BOARD AND LOAD CENTER FOR POSEY          LS     LUMP SUM           50,000.00*         50,000.00
                          AND WEBSTER TUBES
      58 (S) 016512      TEST AND VERIFICATION OF AM, FM, AND VHF       LS     LUMP SUM           62,000.00*         62,000.00
                          REBROADCAST SYSTEMS
      59 (S) 047836      UNINTERRUPTIBLE POWER SUPPLY SYSTEM            LS     LUMP SUM          250,000.00*        250,000.00
      60 (S) 047837      SEISMIC WARNING SYSTEM                         LS     LUMP SUM          375,000.00*        375,000.00
      61 (S) 047838      CONNECTION AT TUBE JOINTS                      EA            1          900,000.00         900,000.00
      62 (S) 047839      ELECTRICAL WIRING RESTORATION OF TUBE          LS     LUMP SUM          900,000.00*        900,000.00
      63 (S) 047840      TYPE A CONNECTION AT TUBE JOINTS               EA            6           10,000.00          60,000.00
      64 (S) 047841      TYPE B CONNECTION AT TUBE JOINTS               EA            8           10,000.00          80,000.00
      65     047842      SEISMIC BRACES                                 LS     LUMP SUM          100,000.00*        100,000.00
      66 (S) 047843      PIPE CONNECTION AT TUBE JOINTS                 EA           28            5,000.00         140,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      67 (S) 047844      EMERGENCY LIGHTING                             LS     LUMP SUM          500,000.00*        500,000.00
      68     016696      MOBILE DAILY DAIRY COMPUTER                    LS     LUMP SUM           10,000.00*         10,000.00
                          SYSTEM DATA DELIVERY
      69     016697      ELECTRONIC MOBILE DAILY DAIRY COMPUTER         LS     LUMP SUM           20,000.00*         20,000.00
                          SYSTEM
      70     017309      PEDESTRIAN AND BICYCLE SHUTTLE SERVICE         LS     LUMP SUM           25,000.00*         25,000.00
      71     999990      MOBILIZATION                                   LS     LUMP SUM        1,800,000.00*      1,800,000.00
                                                                                                  TOTAL          19,385,930.00
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          02/16/00                                                                                                 02/17/00
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |        10,000.00*     10000.00|        14,000.00*     14000.00|        50,000.00*     50000.00|        39,132.50*     39132.50
   2 |       300,000.00*    300000.00|       110,000.00*    110000.00|       150,000.00*    150000.00|        62,726.40*     62726.40
   3 |     1,190,000.00*   1190000.00|       530,000.00*    530000.00|       750,000.00*    750000.00|       455,004.00*    455004.00
   4 |        35,000.00*     35000.00|        65,000.00*     65000.00|        33,006.00*     33006.00|        52,085.00*     52085.00
   5 |        85,000.00*     85000.00|       350,000.00*    350000.00|     1,000,000.00*   1000000.00|     1,456,400.00*   1456400.00
   6 |         8,600.00      17200.00|         5,200.00      10400.00|        10,000.00      20000.00|         4,950.00       9900.00
   7 |           600.00       3600.00|            50.00        300.00|           100.00        600.00|            82.50        495.00
   8 |            50.00      51500.00|            10.00      10300.00|            20.00      20600.00|            19.80      20394.00
   9 |        23,400.00     234000.00|        11,000.00     110000.00|        20,000.00     200000.00|        24,750.00     247500.00
  10 |            48.00     190080.00|            13.00      51480.00|            25.00      99000.00|            38.50     152460.00
  11 |           420.00     161280.00|            38.00      14592.00|           250.00      96000.00|           247.50      95040.00
  12 |             2.00       3100.00|              .70       1085.00|             5.00       7750.00|             2.20       3410.00
  13 |             2.00       4200.00|             2.25       4725.00|             5.00      10500.00|             5.50      11550.00
  14 |             2.00        900.00|             5.00       2250.00|             5.00       2250.00|             3.85       1732.50
  15 |             5.00         75.00|             7.00        105.00|            10.00        150.00|            22.00        330.00
  16 |            10.00        600.00|             3.00        180.00|            10.00        600.00|             2.20        132.00
  17 |           600.00      41400.00|           250.00      17250.00|         1,000.00      69000.00|           178.20      12295.80
  18 |           330.00      66000.00|             7.00       1400.00|            60.00      12000.00|             7.90       1580.00
  19 |         1,300.00    4504500.00|         1,050.00    3638250.00|         1,200.00    4158000.00|         2,530.00    8766450.00
  20 |             3.00     475800.00|             1.90     301340.00|             5.25     832650.00|             1.80     285480.00
  21 |            15.00       7800.00|            50.00      26000.00|            25.00      13000.00|            27.50      14300.00
  22 |            18.00     213552.00|            27.00     320328.00|            30.00     355920.00|            32.76     388664.64
  23 |           650.00     682500.00|            45.00      47250.00|           350.00     367500.00|           670.91     704455.50
  24 |           250.00      25000.00|         1,800.00     180000.00|         1,500.00     150000.00|           357.50      35750.00
  25 |            60.00      76200.00|            65.00      82550.00|            50.00      63500.00|           148.50     188595.00
  26 |         2,000.00      12000.00|         1,100.00       6600.00|         3,000.00      18000.00|         1,824.90      10949.40
  27 |           250.00      35000.00|           165.00      23100.00|           200.00      28000.00|           495.00      69300.00
  28 |            42.00     108696.00|            40.00     103520.00|            70.00     181160.00|            49.50     128106.00
  29 |           500.00    1726000.00|         1,595.00    5505940.00|         1,200.00    4142400.00|           297.32    1026348.64
  30 |            35.00       4375.00|            20.00       2500.00|            50.00       6250.00|            44.00       5500.00
  31 |           150.00      57450.00|            20.00       7660.00|            35.00      13405.00|            93.50      35810.50
  32 |           350.00    1150100.00|           210.00     690060.00|           450.00    1478700.00|           312.19    1025856.34
  33 |            20.00      13720.00|            30.00      20580.00|            25.00      17150.00|            16.50      11319.00
  34 |            48.00      18624.00|            40.00      15520.00|           100.00      38800.00|            19.80       7682.40
  35 |             2.20    1381600.00|             2.00    1256000.00|             2.00    1256000.00|             2.24    1406720.00
  36 |             4.00     866400.00|             3.50     758100.00|             4.00     866400.00|             5.50    1191300.00
  37 |           250.00       3750.00|           150.00       2250.00|         1,000.00      15000.00|           275.00       4125.00
  38 |       500,000.00*    500000.00|       125,000.00*    125000.00|       500,000.00*    500000.00|       214,891.60*    214891.60
  39 |             2.00     317200.00|             2.50     396500.00|             2.00     317200.00|             2.73     432978.00
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          02/16/00                                                                                                 02/17/00
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |            13.00     104000.00|            10.00      80000.00|            20.00     160000.00|            22.00     176000.00
  41 |             8.00     971200.00|             4.70     570580.00|             6.00     728400.00|             7.22     876508.00
  42 |           100.00      55700.00|           950.00     529150.00|           200.00     111400.00|           174.57      97235.49
  43 |           120.00      62400.00|           185.00      96200.00|           130.00      67600.00|           113.91      59233.20
  44 |             4.00        400.00|             2.00        200.00|             8.00        800.00|            11.00       1100.00
  45 |            30.00        450.00|            20.00        300.00|             8.00        120.00|             9.90        148.50
  46 |             2.00        700.00|             2.00        700.00|             5.00       1750.00|             4.40       1540.00
  47 |             1.00       1550.00|             2.00       3100.00|             2.00       3100.00|             1.10       1705.00
  48 |             2.00       4200.00|             2.00       4200.00|             3.00       6300.00|             2.20       4620.00
  49 |             5.00        100.00|             2.00         40.00|            20.00        400.00|             2.20         44.00
  50 |             5.00        200.00|             1.00         40.00|            50.00       2000.00|             3.85        154.00
  51 |        28,000.00*     28000.00|         7,000.00*      7000.00|        30,000.00*     30000.00|         6,875.00*      6875.00
  52 |        28,000.00*     28000.00|         7,000.00*      7000.00|        30,000.00*     30000.00|         6,875.00*      6875.00
  53 |       140,000.00*    140000.00|       250,000.00*    250000.00|       195,000.00*    195000.00|       266,443.10*    266443.10
  54 |       140,000.00*    140000.00|       250,000.00*    250000.00|       195,000.00*    195000.00|       261,690.00*    261690.00
  55 |       175,000.00*    175000.00|       495,000.00*    495000.00|       250,000.00*    250000.00|       519,762.10*    519762.10
  56 |       175,000.00*    175000.00|       184,000.00*    184000.00|       260,000.00*    260000.00|       190,540.90*    190540.90
  57 |       125,000.00*    125000.00|        90,000.00*     90000.00|       125,000.00*    125000.00|        24,508.00*     24508.00
  58 |        15,000.00*     15000.00|        50,000.00*     50000.00|        25,000.00*     25000.00|        50,050.00*     50050.00
  59 |       185,000.00*    185000.00|       235,000.00*    235000.00|       185,000.00*    185000.00|       244,347.40*    244347.40
  60 |       490,000.00*    490000.00|       450,000.00*    450000.00|       490,000.00*    490000.00|       472,895.50*    472895.50
  61 |       116,000.00     116000.00|       975,000.00     975000.00|       115,000.00     115000.00|     1,074,008.10    1074008.10
  62 |       160,000.00*    160000.00|     1,050,000.00*   1050000.00|       380,000.00*    380000.00|     1,130,877.00*   1130877.00
  63 |        36,500.00     219000.00|         5,000.00      30000.00|        45,000.00     270000.00|        19,822.00     118932.00
  64 |        35,000.00     280000.00|         5,000.00      40000.00|        60,000.00     480000.00|        17,622.00     140976.00
  65 |       205,000.00*    205000.00|        25,000.00*     25000.00|         8,000.00*      8000.00|       330,000.00*    330000.00
  66 |         2,100.00      58800.00|        40,000.00    1120000.00|        17,500.00     490000.00|         3,300.00      92400.00
  67 |       145,000.00*    145000.00|       600,000.00*    600000.00|       145,000.00*    145000.00|       589,853.00*    589853.00
  68 |         2,500.00*      2500.00|         5,000.00*      5000.00|       100,000.00*    100000.00|        30,800.00*     30800.00
  69 |        60,000.00*     60000.00|        60,000.00*     60000.00|        60,000.00*     60000.00|        30,800.00*     30800.00
  70 |        55,000.00*     55000.00|       220,000.00*    220000.00|       100,000.00*    100000.00|       550,000.00*    550000.00
  71 |     2,000,000.00*   2000000.00|     2,334,933.00*   2334933.00|     2,400,000.00*   2400000.00|     2,400,000.00*   2400000.00
 TOT                   20,577,402.00                  24,564,558.00                  24,755,361.00                  28,327,670.51


