STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 02/ 16/ 00
CONTRACT NUMBER 09- 299304
LOCATI ON 09- KER- 5721-

D SUMMARY

I N KERN COUNTY AT THE | NYOKERN
MAI NTENANCE STATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

CONSTRUCT EQUI PMENT SHED

PROPOSALS | SSUED 15  FUND TOTAL  HAI2 626, 000
NUMBER OF BIDDERS 5  ENG NEERS EST 593, 000. 00
PROGRAM ELEMVENTS oHC
BI D RANK BID TOTAL  BI DDER | D

1 513,000.00 2

2 541,410.00 4

3 545,454.00 5

4 612,888.00 3

5 624,942.79 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT UNDER 80, 000. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1
02/ 17/ 00

CONTRACT CCDE 'B '
1 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
200

PERCENT UNDER EST 13. 49

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SPRI NGER CONSTRUCTI ON | NC

P O BOX 1329

ROSAMOND CA 93560

BUDDYS CONTRACTI NG SERVI CE

I NC

P O BOX 1950

VI SALI A CA 93279

GARY LI TTLE CONSTRUCTI ON | NC

42330 N 10TH ST VEST
LANCASTER CA 93534
ZI NCO GENERAL CONTRACTCRS | NC

4550 24TH STREET
SACRAMENTO CA 95822
BLACK CAK WG INC

6905 S UNI ON AVE
BAKERSFI ELD CA 93307

FAX

FAX

FAX

FAX

FAX

661 256-2260
00700782
661 256-0546

559 635- 6555
00631570
559 635-7623

661 940-5822
00701885
661 940-8376

916 452-3927
00328725
916 452-7627

661 836-1631
00769284
661 836-1767

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS
CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS
CC PREF CLAI MED



09-299304
09- KER-5721
02/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
02/ 17/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL SERVI CE
LANCASTER CA
CONCRETE CUTTI NG UNLI M TED
BAKERSFI ELD CA

DEALS DRYWALL
ROSAMOND CA

GORDON ROLLI NG DOCRS
BAKERSFI ELD CA

GRANI TE CONSTRUCTI ON
BAKERSFI ELD CA
HOFFMAN STEEL
BAKERSFI ELD CA

KI NGSLEY GLASS
LANCASTER CA
PESTMASTER

I NYOKERN CA

VESTERN | NSULATI ON
LANCASTER CA

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
DEMOLI TI ON

DRYWAL L

OVERHEAD DOCRS

ASPHALT AND SI TEWORK

BUI LDI NG ERECTI ON

GLAZI NG

TERM TE CONTROL

I NSULATI ON



09-299304 Bl D245

09- KER- 5721 PAGE 3
02/ 16/ 00 02/ 17/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GORDEN ROLLI NG DOCRS OVERHEAD DOCRS
BAKERSFI ELD CA
H AND B SHEET METAL HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
BARSTOW CA
KERN ASPHALT BASE AND PAVI NG
BAKERSFI ELD CA
M CHAEL J PAI NTI NG
RI DGECREST CA
P V C MECHANI CAL PLUMBI NG
RI DGECREST CA
PENHALL COVPANY SI TE DEMOLI TI ON
BAKERSFI ELD CA
SQUZA CONSTRUCTI ON ELECTRI CAL
VI SALI A CA
SUBURBAN PI PE AND STEEL METAL BUI LDI NG
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BAYWOOD ENVI RONMVENTAL WATER POLLUTI ON PLAN
SAN RAFAEL CA
BOYDSTEN CONSTRUCTI ON DEMOLI TI ON, GRADI NG AND PAVI NG

RI DGECREST CA
CONTI NUED ON NEXT PAGE



09-299304
09- KER-5721
02/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
02/ 17/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CAMPBELL HVAC

RI DGECREST CA
GEARHART | NSULATI ON
TULARE CA

GORDON RCLLI NG DOCOR
BAKERSFI ELD CA

P V C PLUMBI NG

RI DGECREST CA
PESTMVASTER

RI DGECREST CA

SAGE CUSTOM | NTERI ORS
LANCASTER CA
SELECTRI C I NC
LANCASTER CA

VALLEY STEEL
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS

MECHANI CAL, HEATI NG VENTI LATI ON AND Al R CONDI TI ONI NG
BATT | NSULATI ON

OVERHEAD DOCRS

PLUMBI NG

TERM TE CONTROL

DRYWALL AND PAI NTI NG

ELECTRI CAL

METAL BUI LDI NG SI DI NG AND | NSULATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C ELECTRIC
BAKERSFI ELD CA
G AND W BUI LDERS
BREA CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

METAL BUI LDI NG



09-299304 Bl D245

09- KER- 5721 PAGE 5
02/ 16/ 00 02/ 17/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GEARHART | NSULATI ON I NSULATI ON
TULARE CA
GORDON ROLLI NG DOCRS OVERHEAD DOCRS
BAKERSFI ELD CA
GRANI TE CONSTRUCTI ON PAVI NG
BAKERSFI ELD CA
P V C PLUMBI NG AND MECHANI CAL MECHANI CAL
RI DGECREST CA
TR STEEL CORPCRATI ON REBAR
BAKERSFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C ELECTRIC ELECTRI CAL
BAKERSFI ELD CA
EVELUTH DRYWAL L
BAKERSFI ELD CA
GEARHART | NSULATI ON I NSULATI ON
BAKERSFI ELD CA
KI NGSLEY GLASS CO GLAZI NG
LANCASTER CA
MAL HOCOK HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



09-299304
09- KER-5721
02/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
02/ 17/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

METRO FLOORS
BAKERSFI ELD CA
MOUNTAI N QAK
BAKERSFI ELD CA

R AND S DOCRS
POVONA CA

ROY DAVI S PAI NTI NG
BAKERSFI ELD CA
TAFT PLUMBI NG

TAFT CA

TOM CUMM NGS
BAKERSFI ELD CA

TRl STEEL

BAKERSFI ELD CA
WESTERN EXTERM NATOR
PALMDALE CA

FLOORS

S| TEWORK AND ASPHALT CONCRETE PAVI NG

DOCRS

PAI NTI NG

PLUMBI NG

ERECTI ON

REBAR

TERM TE CONTROL



09- 299304
09- KER- 5721

02/ 16/ 00
| TEM | TEM
NO. CODE
1 994650

CONTRACT

PROPOSAL

Bl D245
OF LOW BI DDER PAGE 7
02/ 17/ 00
UNIT OF ESTI MATED
MEASURE QUANTI TY Bl D AMOUNT
LS LUMP SUM 513, 000. 00* 513, 000. 00
TOTAL 513, 000. 00



09-299304

09- KER- 5721 SUMMARY OF REMAI NI NG BIDDERS
02/ 16/ 00
------------------------------- R R
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |

541, 410. 00* 541410. 00
541, 410. 00

545, 454. 00* 545454, 00
545, 454. 00

612, 888. 00* 612888. 00
612, 888. 00

Bl D245
PAGE 8
02/ 17/ 00

624, 942. 79* 624942. 79
624, 942. 79



