Bl D OPENI NG DATE

STATE OF CALI FORNI A BI D SUMMARY
02/ 24/ 00 I N SAN BERNARDI NO COUNTY I N
08-3979U4 VI CTORVI LLE FROM SOUTH JUNCTI ON

CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 14
NUMBER COF BI DDERS 4
PROGRAM ELEMENTS
Bl D RANK

ROUTE 18 TO 0.1 KM NOR OF STODDARD
VELLS ROAD OVERCROSSI NG
PAVEMENT REHABI LI TATI ON

08- SBD- 15-40. 4/ 44. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

RI VERSI DE CA 92502- 0087
7,663, 773.00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077- 5085
8, 146, 331. 30 1 VANCE CORPORATI ON
2271 N LOCUST AVENUE
RIALTO CA 92377
SULLY M LLER CONTRACTI NG
COVPANY
17540 TURNER ROAD
VI CTORVI LLE CA 92392

8,198, 894. 70 4

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 28/ 00
CONTRACT CCDE 'A '
80 CONTRACT | TEMS

FEDERAL AID ACI M 015-1(210) 147
ACI M 015- 1(210) E

TOTAL NUMBER OF WORKI NG DAYS 140

PERCENT UNDER EST 0.73

909 684-5360
00140069

FUND TOTAL HA22 |, HE13 7, 690, 000
ENG NEERS EST 7,010, 000. 00 AMOUNT UNDER 51, 270. 00
RAS |IP
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
6, 958, 730. 00 3 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87

FAX 909 788-2449

831 724-1011
00000089

FAX 831 768-4021

909 355-4333
00414567

FAX 909 355-4339

760 241-3384
00747612

FAX 760 243-8056



08-3979U4
08- SBD- 15- 4
02/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE CO

LI NCOLN CA

ALCORN FENCE

RI VERSI DE CA

MOORE ELECTRI C
CORONA CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA
SUDHAKAR COVPANY

RI ALTO CA

ASPHALT CONCRETE DI KE

MEDI AN BARRI ER, METAL BEAM GUAR RAI L AND FENCE
ELECTRI CAL

COLD PLANE ASPHALT CONCRETE

S| GN STRUCTURES

STRI PI NG



08- 39794 Bl D245
08- SBD- 15- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 24/ 00 02/ 28/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

ALCORN FENCE FENCE, GUARD RAI L, BARRI ER AND OVERHEAD S| GN

R VERSI DE CA

MOORE ELECTRI CAL CONTRACTI NG | NC ELECTRI CAL

CORONA CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE

R VERSI DE CA

SUDHAKAR COVPANY | NC STRI PI NG

RIALTO CA

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEOUS

LI NCOLN CA

ALCORN FENCE FENCE ( PORTI ON)

R VERSI DE CA

GUENCO M NOR CONCRETE STRUCTURES AND SLOTTED DRAI N

ALTO LOVA CA

JAL JI MENEZ RAVP TERM NI AND M NOR CONCRETE, M SCELLANEOUS

CONTI NUED

RANCHO CUCAMONGA CA
MODERN ALLOYS
STANTON CA

ON NEXT PAGE

METAL BEAM GUARD RAI L, TRAFFI C CONTRCL, BARRI ER AND SI GNS



08-3979U4 Bl D245

08- SBD- 15- 4 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
02/ 24/ 00 02/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MOORE ELECTRI C SI GN | LLUM NATI ON AND TRAFFI C MONI TORI NG
CORONA CA
PERRI S SI GNS CONSTRUCT!I ON AREA SI GNS
MJRRI ETA CA
SUDHAKAR STRI PI NG AND MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE CO ASPHALT CONCRETE DI KE
LI NCOLN CA
A E | CASE STORM WATER POLLUTI ON PREVENTI ON PLAN
COLTON CA
ALCORN FENCE BARRI ER
Rl VERSI DE CA
MODERN ALLOYS GUARD RAI L
STANTON CA
MOORE ELECTRI CAL ELECTRI CAL
CORONA CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
S| ERRA NEVADA STEEL CORP SI GN STRUCTURE

SAN FERNANDO CA
CONTI NUED ON NEXT PAGE



08-3979U4
08- SBD- 15- 4 SUMMARY OF
02/ 24/ 00

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
02/ 28/ 00

REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
SUDHAKAR CO
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG



08-3979U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 24/ 00 02/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 119, 500. 00* 119, 500. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 14 50. 00 700. 00
7 120200 FLASH NG BEACON ( PORTABLE) EA 6 1, 000. 00 6, 000. 00
8 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 12, 000. 00 24, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 10, 505 30. 00 315, 150. 00
10 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 19 150. 00 2, 850. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 13, 168 4.00 52, 672. 00
12 150221 ABANDON | NLET EA 3 1, 500. 00 4, 500. 00
13 150608 REMOVE CHAI N LI NK FENCE M 804 6. 25 5, 025. 00
14 150668 REMOVE FLARED END SECTI ON EA 16 210. 00 3, 360. 00
15 150760 REMOVE Sl GN STRUCTURE EA 1 2, 400. 00 2, 400. 00
16 150769 REMOVE ASPHALT CONCRETE M2 82 50. 00 4, 100. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 8, 380 3. 00 25, 140. 00
18 150772 REMOVE CURB M 1, 300 12. 00 15, 600. 00
19 150820 REMOVE | NLET EA 5 100. 00 500. 00
20 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 252 16. 00 4, 032. 00
21 151278 SALVAGE DOUBLE METAL BEAM BARRI ER M 3,678 26. 00 95, 628. 00
22 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 763 57.00 43, 491. 00
23 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 5, 324 12. 00 63, 888. 00
24 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,272 .75 1, 704. 00
(45 MV MAXI MUM)
25 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,304 .75 3, 228. 00
(60 MV MAXI MUM)
26 (S) 017129 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 10, 533 1.00 10, 533. 00
(76 MV MAXI MUM)
27 (S) 017130 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 900 1.00 8, 900. 00
(90 MV MAXI MUM)
28 (S) 017131 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 56, 100 1.10 61, 710. 00
(105 MM MAXI MUM)
29 (S) 017132 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 366 1.50 9, 549. 00
(122 MM MAXI MUM)
30 (S) 017133 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 124, 443 1. 00 124, 443. 00

(143 MM MAXI MUM)



08-3979U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 24/ 00 02/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
31 (S) 017134 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 878 2.00 1, 756. 00
(173 MM MAXI MUM)
32 (S) 017135 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 535 2.00 1,070. 00
(203 MM MAXI MUM)
33 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 24 100. 00 2, 400. 00
34 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 5, 000. 00* 5, 000. 00
35 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 5, 000. 00* 5, 000. 00
36 190101 ROADVWAY EXCAVATI ON VB 14, 300 10. 00 143, 000. 00
37 017136 REMOVE BASE VB 3, 050 10. 00 30, 500. 00
38 260201 CLASS 2 AGGREGATE BASE VB 7,088 30. 00 212, 640. 00
39 280000 LEAN CONCRETE BASE VB 205 125. 00 25, 625. 00
40 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 5,170 95. 00 491, 150. 00
41 390152 ASPHALT CONCRETE TONN 73, 700 40. 80 3, 006, 960. 00
42 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 900 43.00 167, 700. 00
43 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 102 151. 00 15, 402. 00
AREA)
44 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 4, 640 1.70 7,888. 00
45 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 66 2.00 132. 00
46 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 500 1.70 5, 950. 00
47 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 207 2. 00 414. 00
48 394050 RUMBLE STRIP M 18, 500 .01 185. 00
49 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 260 225. 00 58, 500. 00
50 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 354 165. 00 58, 410. 00
51 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 32 1, 400. 00 44, 800. 00
52 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 5,120 5. 00 25, 600. 00
53 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 5,120 .60 3, 072. 00
54 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 7 1, 300. 00 9, 100. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
55 566011 ROADSI DE SI GN - ONE POST EA 5 250. 00 1, 250. 00
56 703233 SLOTTED LI NE DRAI N M 1, 140 160. 00 182, 400. 00
57 731501 M NOR CONCRETE ( CURB) VB 198 360. 00 71, 280. 00
58 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 410 2.50 3, 525. 00
59 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 804 7.00 5, 628. 00
60 (S) 832001 METAL BEAM GUARD RAI LI NG M 12 100. 00 1, 200. 00
61 833080 CONCRETE BARRI ER ( TYPE K) M 1, 497 15. 00 22, 455. 00
62 839491 CONCRETE BARRI ER ( TYPE 50E) M 40 450. 00 18, 000. 00
63 839492 CONCRETE BARRI ER ( TYPE 50E MODI FI ED) M 36 1, 300. 00 46, 800. 00
64 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 2, 600. 00 13, 000. 00



08-3979U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 24/ 00 02/ 28/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

65 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 1, 950. 00 23, 400. 00

66 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 1, 500. 00 3, 000. 00

67 839701 CONCRETE BARRI ER ( TYPE 60) M 514 120. 00 61, 680. 00

68 839703 CONCRETE BARRI ER ( TYPE 600C) M 1, 640 150. 00 246, 000. 00

69 (F) 048137 CONCRETE  BARRI ER ( TYPE 60AR) M 293 200. 00 58, 600. 00

70 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG V) 250 33. 00 8, 250. 00

71 (S) 017340 100 MM THERMOPLASTI C TRAFFI C STRI PE M 56, 500 .40 22, 600. 00
( SPRAYABLE)

72 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5,510 1.75 9, 642. 50

73 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 40 5. 00 200. 00

74 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 4, 050 9.25 37, 462. 50

75 (S) 017141 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 10, 700. 00* 10, 700. 00
(LOCATI ON 1- 6)

76 (S) 017142 SI GN | LLUM NATI ON LS LUMP SUM 9, 500. 00* 9, 500. 00
(LOCATI ON 7)

77 (S) 017143 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 13, 500. 00* 13, 500. 00
( COUNT LOCATI ON 8)

78 (S) 017144 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 10, 400. 00* 10, 400. 00
( COUNT LOCATI ON 9)

79 (S) 017145 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 7, 400. 00* 7, 400. 00
( COUNT LOCATI ON 10)

80 999990 MOBI LI ZATI ON LS LUMP SUM 690, 000. 00* 690, 000. 00

TOTAL 6, 958, 730. 00



08- 39794 Bl D245
08- SBD- 15- 4 SUMMARY OF REMAINING BIDDERS PAGE 9
02/ 24/ 00 02/ 28/ 00
R S RCPEPEPEPERE EREEEEE TP EPET P LE P EPEPE PP EREEE R E P LR OPEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 2, 200. 00* 2200. 00
2| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 4, 500. 00* 4500. 00
3| 16, 000. 00* 16000. 00| 15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00
4 | 18, 000. 00* 18000. 00| 20, 000. 00* 20000. 00| 24, 500. 00* 24500. 00
5| 148, 000. 00* 148000. 00| 285, 000. 00* 285000. 00| 250, 000. 00* 250000. 00
6 | 35.00 490. 00| 32.00 448. 00| 45. 00 630. 00
7| 1, 500. 00 9000. 00| 1, 000. 00 6000. 00| 1, 400. 00 8400. 00
8 | 14, 000. 00 28000. 00| 15, 000. 00 30000. 00| 20, 000. 00 40000. 00
9 | 30. 00 315150. 00| 16. 00 168080. 00| 38.00 399190. 00
10 | 270. 00 5130. 00| 200. 00 3800. 00| 210. 00 3990. 00
11 | 9. 00 118512. 00| 6. 00 79008. 00| 5. 00 65840. 00
12 | 1, 300. 00 3900. 00| 1, 500. 00 4500. 00| 550. 00 1650. 00
13 | 10. 00 8040. 00| 7.00 5628. 00| 7.00 5628. 00
14 | 300. 00 4800. 00| 350. 00 5600. 00| 350. 00 5600. 00
15 | 4,000. 00 4000. 00| 5, 000. 00 5000. 00| 4, 300. 00 4300. 00
16 | 70. 00 5740. 00| 50. 00 4100. 00| 63. 00 5166. 00
17 | 1.00 8380. 00| 1.00 8380. 00| 1.85 15503. 00
18 | 14. 00 18200. 00| 12. 00 15600. 00| 36. 00 46800. 00
19 | 800. 00 4000. 00| 1, 200. 00 6000. 00| 430. 00 2150. 00
20 | 20. 00 5040. 00| 23.00 5796. 00| 23.00 5796. 00
21 | 25.00 91950. 00| 22.00 80916. 00| 22.50 82755. 00
22 | 60. 00 45780. 00| 46. 00 35098. 00| 46. 00 35098. 00
23 | 7.50 39930. 00| 6. 00 31944. 00| 5. 80 30879. 20
24 | 2.00 4544. 00| 2.30 5225. 60| 1.65 3748. 80
25 | 2.00 8608. 00| 1.50 6456. 00| 1.75 7532. 00
26 | 1.20 12639. 60| 2.20 23172. 60| 2.15 22645. 95
27 | 1. 60 14240. 00| 3. 60 32040. 00| 2.14 19046. 00
28 | 1. 60 89760. 00| 1. 60 89760. 00| 1.82 102102. 00
29 | 2.00 12732. 00| 7.40 47108. 40| 2.70 17188. 20
30 | 1.80 223997. 40| 1.90 236441. 70)| 1.30 161775. 90
31 | 4.00 3512. 00| 6. 50 5707. 00| 3.50 3073. 00
32 | 4.00 2140. 00| 10. 00 5350. 00| 3.75 2006. 25
33 | 100. 00 2400. 00| 75. 00 1800. 00| 250. 00 6000. 00
34 | 10, 000. 00* 10000. 00| 5, 600. 00* 5600. 00| 5, 600. 00* 5600. 00
35 | 10, 000. 00* 10000. 00| 3, 900. 00* 3900. 00| 3, 900. 00* 3900. 00
36 | 10. 00 143000. 00| 12. 50 178750. 00| 22.50 321750. 00
37 | 26.00 79300. 00| 16. 00 48800. 00| 28. 50 86925. 00
38 | 24.00 170112. 00| 19. 00 134672. 00| 37.00 262256. 00
39 | 150. 00 30750. 00| 400. 00 82000. 00| 230. 00 47150. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

08-3979U4
08- SBD- 15- 4
02/ 24/ 00

.00

.00
.00
.00

.50

9, 000.
14, 000
25, 000

7, 000.

.50

.00

00*
00~
00*
00~

878900.
3169100.
195000.
7140.
9280.
132.
7000.
414.
9250.
260.
60180.
57600.
25600.
5120.
10500.
1175.
131100.
45540.
6345.
12060.
1200.
82335.
24000.
36000.
20000.
28800.
13000.
77100.
295200.
64460.
10000.
28250.
8265.
120.
40500.
9000.
14000.
25000.
7000.

SUMMARY OF
| THI RD
| BI D
00| 130. 00
00| 53. 00
00| 51. 00
00| 25. 00
00| 1.80
00| 2.00
00| 1.80
00| 2. 00
00| .75
00| 175. 00
00| 375. 00
00| 2, 500. 00
00| 4.75
00| .75
00| 1, 500. 00
00| 150. 00
00| 165. 00
00| 290. 00
00| 2.00
00| 8. 00
00| 100. 00
00| 75. 00
00| 560. 00
00| 730. 00
00| 4, 650. 00
00| 2, 550. 00
00| 6, 500. 00
00| 170. 00
00| 190. 00
00| 215. 00
00| 35.00
00| .45
00| 2.00
00| 5. 50
00| 10. 00
00| 12, 800. 00*
00| 12, 900. 00*
00| 14, 900. 00*
00| 7, 500. 00*

REMAI

672100.
3906100.
198900.
2550.
8352.
132.
6300.
414.
13875.
45500.
132750.
80000.
24320.
3840.
10500.
750.
188100.
57420.
2820.
6432.
1200.
112275.
22400.
26280.
23250.
30600.
13000.
87380.
311600.
62995.
8750.
25425.
11020.
220.
40500.
12800.
12900.
14900.
7500.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG BI DDERS

1, 500.
200.
135.
525.

100.

475.
1, 400.
4, 700.
2, 600.
4, 600.

145.

165.

230.

35.

1
5.
9.
13, 000
11, 500
16, 000
12,500

00*
00~
00*
00~

749650.
3685000.
227175.
11220.
8352.
118.
6300.
372.
23125.
52000.
74340.
27680.
25600.
2304.
10500.
1000.
153900.
103950.
2397.
6432.
1200.
131736.
19000.
50400.
23500.
31200.
9200.
74530.
270600.
67390.
8875.
24295.
10469.
214.
40095.
13000.
11500.
16000.
12500.

Bl D245
PACGE 10
02/ 28/ 00



| TEM

79 |
80 |
ToT

08- 39794

08- SBD- 15- 4

02/ 24/ 00

_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
7, 000. 00* 7000. 00|
515, 070. 00* 515070. 00|

7,663, 773.00

7,500. 00* 7500. 00
220, 000. 00* 220000. 00
8, 146, 331. 30

REMAI NI NG BI DDERS

FOURTH
BI D AMOUNT
8, 800. 00* 8800. 00
79, 700. 00* 79700. 00

8,198, 894. 70

Bl D245
PACGE 11
02/ 28/ 00



