STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 20/ 00
CONTRACT CCDE 'D '
47 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(933)E

TOTAL NUMBER OF WORKI NG DAYS

260

PERCENT UNDER EST 10. 02

FAX

FAX

FAX

FAX

( NAVE/ ADDRESS/ LOCATI ON)

714 538-5156
00743775
714 538-5157

949 724-0264
00720483
949 724-0267

714 893-0551
00652040
714 895-9924

949 252-0441
00615876

949 252-0266

Bl D OPENI NG DATE 03/ 16/ 00 I N LOS ANGELES COUNTY I N LOS
CONTRACT NUMBER 07-146204 ANGELES FROM 0.1 KM NORTH OF ROUTE
LOCATI ON 07-LA-101-17.1/17.6 101/ 405 SEPARATION TO 0.1 KM NORTH
OF HASKELL AVENUE UNDERCROSSI NG
SOUNDWAL L
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPCSALS | SSUED 33 FUND TOTAL HE11 1, 485, 000
NUVBER OF BI DDERS 6 ENG NEERS EST 1, 235, 200. 00 AMOUNT UNDER 123, 772. 50
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 1,111, 427.50 2 M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868
2 1,124, 299. 00 6 BEADOR CONSTRUCTI ON COMPANY
I NC
P O BOX 1
CORONA DEL MAR CA 92625
3 1,389, 745. 74 4 MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680
4 1, 428, 450. 80 3 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON
I NC
1792 KAI SER AVE
IRVINE CA 92614-5706
5 1,668, 978. 40 5 A F R CONSTRUCTI ON | NC

11 NORTH FI FTH AVENUE
ARCADI A CA 91006

FAX

626 358-2505
00369630
626 358-5614



07- 146204

07-LA-101-1

03/ 16/ 00

6

1,672, 429. 00

1

TAPUZ ENTERPRI SES | NC

P O BOX 18500
ENCI NO CA 91416-8500

Bl D245
PAGE 2
03/ 20/ 00
818 345-6555
00698776
FAX 818 996- 5568



07- 146204 Bl D245

07-LA-101-1 PAGE 3
03/ 16/ 00 03/ 20/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSFI ED LANDSCAPE | TEMS 17 THRU 19 (PARTI AL)

W NCHESTER CA
L A REBAR | TEMS 23 THRU 27 38, AND 39 (PARTIAL)
CYPRESS CA
L A SI GNAL | TEMS 45 AND 46 ( PARTI AL)
I NDUSTRY CA
STERNDAHL ENTERPRI SES | TEMS 8, 9 AND 41 THRU 44 (PARTIAL)

SUN VALLEY CA



07- 146204 Bl D245

07-LA-101-1 PACGE 4

03/ 16/ 00 03/ 20/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AMBER STEEL REI NFORCI NG STEEL
RI ALTO CA
BAY AREA DRI LLI NG CAST IN DRI LLED HCOLE PI LI NG
PI TTSBURG CA
BOARDMAN CONSTRUCTI ON MODI FY RAMP METERI NG AND LI GHTI NG
LAKE FOREST CA
JERROLD CORPORATI ON SOUNDWALL, BARRI ER, MASONRY BLOCK
RI ALTO CA
REYCO ERCSI ON CONTROL H G-AVWAY PLANTI NG AND | RRI GATI ON
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL CONCRETE BARRI ER ( PORTI ON)

POMONA CA

CONTI NUED

BOARDMAN CONSTRUCTI ON
LAKE FOREST CA

DI VERSI FI ED LANDSCAPE COVPANY

W NCHESTER CA
PENHALL

| RVI NE CA

ON NEXT PAGE

ELECTRI CAL ( PORTI ON)
PLANTI NG AND | RRI GATI ON ( PORTI ON)

REMOVE RETAI NI NG WALL ( PORTI ON)



07- 146204 Bl D245
07-LA-101-1 PAGE 5
03/ 16/ 00 03/ 20/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCR! PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 R AND D STEEL REI NFORCI NG STEEL ( PORTI ON)
COVPTON CA
R FOX MASONRY ( PORTI ON)
ANAHEI M CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
SOUTHWEST V DI TCH | NCORPORATED CONCRETE DI TCH AND GUTTER ( PORTI ON)
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)
SUN VALLEY CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOARDMAN CONSTRUCTI ON RAVP METER AND LI GHTI NG

CONTI NUED

LAKE FOREST CA
DI VERSI FI ED

W NCHESTER CA
L A REBAR
CYPRESS CA

L JOHANSON
HAWIHORNE CA
PENHALL

I RVINE CA

ON NEXT PAGE

| RRI GATI ON AND PLANTI NG

REBAR

MASONRY

WALL DEMOLI TI ON



07- 146204
07-LA-101-1
03/ 16/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
03/ 20/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STERNDAHL
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE

SUN VALLEY CA
BOARDMAN CONSTRUCTI ON
LAKE FOREST CA
CHAMBER

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FRANKLI N STEEL

QUEST

SM TH AND SON
FALLBROCK CA

FENCE
ELECTRI CAL
TRUCKI NG
LANDSCAPE
REBAR
EXCAVATI ON Y
SI GNS



07- 146204 Bl D245

07-LA-101-1 PAGE 7
03/ 16/ 00 03/ 20/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 I MPERI AL | RRI GATI ON SUPPLY | NC | RRI GATI ON MATERI ALS

2037 WM SSI ON AVE C

ESCONDI DO CA 92029

J D JIMNEZ CONCRETE
9583 8TH ST

RANCHO CUCUMUNGA CA 91730



07- 146204 Bl D245

07-LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 16/ 00 03/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 77 30. 00 2,310. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 500. 00* 7,500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 30, 000. 00* 30, 000. 00
4 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 50. 00 700. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 660 100. 00 66, 000. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 500. 00 7,000. 00
7 150657 REMOVE CABLE- CHAI N LI NK BARRI ER M 73 23.00 1, 679. 00
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2,430 2.00 4, 860. 00
9 150722 REMOVE PAVEMENT MARKER EA 320 2.00 640. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 320 20. 00 6, 400. 00
11 150830 REMOVE RETAI NI NG WALL ( PORTI ON) VB 25 150. 00 3, 750. 00
12 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 330 25.00 8, 250. 00
13 152604 MODI FY | NLET EA 3 1, 350. 00 4, 050. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 470 26. 00 12, 220. 00
16 017284 ROADVWAY EXCAVATI ON ( TYPE V) VB 420 49. 00 20, 580. 00
17 (S) 200001 H GHWAY PLANTI NG LS LUVP SUM 7, 500. 00* 7,500. 00
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 000. 00* 7,000. 00
19 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 14, 500. 00* 14, 500. 00
20 250401 CLASS 4 AGGREGATE SUBBASE VB 150 25.00 3, 750. 00
21 260201 CLASS 2 AGGREGATE BASE VB 74 25. 00 1, 850. 00
22 390103 ASPHALT CONCRETE ( TYPE B) TONN 110 100. 00 11, 000. 00
23 (S) 017285 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 040 57. 00 59, 280. 00
Pl LI NG ( SOUND WALL)
24 (F) 510050 STRUCTURAL CONCRETE VB 270 225. 00 60, 750. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15 800. 00 12, 000. 00
26 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) e 1,903 115. 00 218, 845. 00
27 (SF)520101 BAR REI NFORCI NG STEEL KG 12, 399 3.00 37,197.00
28 017286 METAL ( SOUND WALL MOUNTED SI GN) KG 300 10. 00 3, 000. 00
29 650069 450 MM REI NFORCED CONCRETE Pl PE M 6 160. 00 960. 00
30 650075 600 MM REI NFORCED CONCRETE PI PE M 54 246. 00 13, 284. 00
31 017287 GRATED LI NE DRAI N M 10 350. 00 3, 500. 00
32 703271 450 MM CORRUGATED STEEL Pl PE RI SER M 4.1 1, 000. 00 4,100. 00
(2.01 MM THI CK)
33 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00
34 707242 600 MV PRECAST CONCRETE PI PE MANHOLE M 0.3 1, 000. 00 300. 00
35 721410 CONCRETE ( GUTTER LI NI NG VB 13 600. 00 7, 800. 00
36 721420 CONCRETE (DI TCH LI NI NG) VB 23 425.00 9, 775. 00



07- 146204 Bl D245

07-LA-101-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
03/ 16/ 00 03/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
37 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 2,166 5.00 10, 830. 00
38 833183 CONCRETE BARRI ER (TYPE 27SV) M 340 250. 00 85, 000. 00
39 017288 CONCRETE BARRI ER ( TYPE 27SV MODI Fl ED) M 210 225.00 47, 250. 00
40 (S) 839553 END SECTI ON EA 1 250. 00 250. 00
41 (S) 017289 I N\VERTED PROFI LE THERMOPLASTI C STRI PES M 760 4.00 3, 040. 00
42 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,250 75 1,687.50
43 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 420 1.50 630. 00
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 4.00 440. 00
45 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 44, 500. 00* 44, 500. 00
46 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUW SUM 54, 970. 00* 54, 970. 00
47 999990 MOBI LI ZATI ON LS LUWP SUM 200, 000. 00* 200, 000. 00

TOTAL 1,111, 427.50



| TEM

O©oOoO~NOOULA, WN P

07- 146204
07-LA-101-1
03/ 16/ 00

4, 000.
10, 000

160.
5, 000.
8, 000.
8, 000.

62.
70.
100.
65.

225.
1, 750.

138.

10.
600.
320.
320.

4, 000.
1, 200.
3, 750.
620.
350.

235.
285.

00

.75

00
00
00
00
00
00

00
00

.00

00
00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
26250.
262614.
21698.
3000.
3600.
17280.
3200.
16400.
1200.
1125.
8060.
8050.
8664.
79900.
59850.

SUMMARY

00|
00|
25|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

.94
. 10*
. 74*
. 96
.24
.22
. 69
.02
.52
.75
.27
.00
.74
. 00*
. 05
.00
. 00*
. 00*
. 00*
. 07
.33
.14
.00
.09
.70
.00
. 38

.01
. 58
.14
.13
. 85

.00
.00
.91
.00
.00

REMAI

145284,
1035.
21278.
1459.
1510.
7338.
1126.
6320.
8456.
2640.
17738.
10000.
15063.
63000.
7400.
8100.
14600.
18010.
10384.
. 40|
82160.
83184.
31585.
327316.
29500.
3447.
4020.
16825.
6311.
9721.
1607.
1365.
11050.
11500.
4137.
102000.
60270.

18055

00|
75
00|
22|
00|
50|
00|
00|
00|
00|
50|
42|

00|
30|
50|
00|
62|
00|
06|
32|
40|
63|
85|
00|
00|
00|
06|
00|
00|

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
. 00*
. 00*
. 00*
.00
.00
.00
.00

360.
2,100.

230.
. 20
.00

400.

325.

350.

350.

500.
8, 000.

500.

500.
.00
280.
240.

00
00
00

00
00
00
00
00

00
00

00
00

NI NG BI DDERS

127000.
560.
31680.
4200.
1168.
7290.
960.
1280.
27500.
5940.
11400.
10000.
23500.
42000.
6000.
7000.
14000.
10050.
4958.
9350.
72800.
97200.
31500.
437690.
27277.
1500.
2400.
17550.
3500.
1435.
500.
2400.
6500.
11500.
4332.
95200.
50400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
80|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 10
03/ 20/ 00
FI FTH
BI D AMOUNT
18. 00 1386
2, 000. 00* 2000
95, 000. 00* 95000
50. 00 700
52.00 34320
300. 00 4200
25.00 1825
3.00 7290
2.50 800
17.00 5440
511. 00 12775
20. 00 6600
6, 500. 00 19500
10, 000. 00* 10000
79. 00 37130
295. 00 123900
5, 900. 00* 5900
6, 500. 00* 6500
12, 900. 00* 12900
87.00 13050
87.00 6438
175. 00 19250
166. 00 172640.
397. 00 107190.
3, 600. 00 54000.
110. 00 209330.
5.50 68194.
10. 00 3000.
550. 00 3300.
596. 00 32184.
366. 00 3660.
4, 600. 00 18860.
1, 500. 00 1500.
3, 000. 00 900.
650. 00 8450.
650. 00 14950.
2.40 5198.
415. 00 141100.
415. 00 87150.



| TEM

40
41
42
43
44
45
46
47

TOT

SUMMARY

07- 146204

07-LA-101-1

03/ 16/ 00

_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
750. 00 750. 00|
4.10 3116. 00|
1.10 2475. 00|
2.00 840. 00|
5. 00 550. 00|
36, 000. 00* 36000. 00|
49, 000. 00* 49000. 00|
112, 081. 75* 112081. 75|

1,124, 299. 00

31, 200
46, 700
130, 000

OF REMA

RD
AMOUNT

00 800
45 4142
31 2947
79 1171
.34 917.
00* 31200.
00~ 46700.
00* 130000.

1,389, 745. 74

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

1, 000. 00 1000
5.00 3800
1.20 2700
2.00 840
5.00 550.
39, 000. 00* 39000.
53, 000. 00* 53000.
114, 000. 00* 114000.
1,428, 450. 80

Bl D245
PACGE 11
03/ 20/ 00
FI FTH
BI D AMOUNT
600. 00 600
4.50 3420
1.25 2812
2.00 840
4.50 495
49, 500. 00* 49500
77, 300. 00* 77300.
175, 500. 00* 175500.
1,668, 978. 40



07- 146204 Bl D245

07-LA-101-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
03/ 16/ 00 03/ 20/ 00
| _______________________________
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 10. 00 770. 00
2 | 10, 000. 00* 10000. 00
3| 10, 000. 00* 10000. 00
4 | 35. 00 490. 00
5| 30. 00 19800. 00
6 | 275. 00 3850. 00
7| 7.00 511. 00
8 | 1. 00 2430. 00
9 | 1. 00 320. 00
10 | 10. 00 3200. 00
11 | 100. 00 2500. 00
12 | 50. 00 16500. 00
13 | 4,000. 00 12000. 00
14 | 10, 000. 00* 10000. 00
15 | 40. 00 18800. 00
16 | 41. 00 17220. 00
17 | 10, 000. 00* 10000. 00
18 | 10, 000. 00* 10000. 00
19 | 70, 000. 00* 70000. 00
20 | 50. 00 7500. 00
21 | 50. 00 3700. 00
22 | 45. 00 4950. 00
23 | 65. 00 67600. 00
24 | 100. 00 27000. 00
25 | 100. 00 1500. 00
26 | 324. 00 616572. 00
27 | 3. 00 37197. 00
28 | 3.00 900. 00
29 | 350. 00 2100. 00
30 | 450. 00 24300. 00
31 | 200. 00 2000. 00
32 | 1, 000. 00 4100. 00
33 | 585. 00 585. 00
34 | 5, 000. 00 1500. 00
35 | 100. 00 1300. 00
36 | 100. 00 2300. 00
37 | 4.00 8664. 00
38 | 450. 00 153000. 00
39 | 475. 00 99750. 00



07- 146204 Bl D245

07-LA-101-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 13
03/ 16/ 00 03/ 20/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
40 | 500. 00 500. 00
41 | 5. 00 3800. 00
42 | 1. 00 2250. 00
43 | 1.00 420. 00
44 | 5. 00 550. 00
45 | 40, 000. 00* 40000. 00
46 | 300, 000. 00* 300000. 00
47 | 40, 000. 00* 40000. 00

TOT 1,672, 429. 00



