STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 04/ 12/ 00 I N SUTTER COUNTY NEAR LOVD AND | N 04/ 13/ 00
CONTRACT NUMBER 03- 0A9504 AND NEAR LI VE OAK FROM 1.7 KM SOUTH CONTRACT CODE ' C
LOCATI ON 03- SUT-99- T36. 0/ 41. 5 OF LOVD RAI LROAD CRCSSI NG TO 0.2 KM 34 CONTRACT | TEMS
NORTH OF NEVADA STREET
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACST- P099- (398) E
P- P099- (398) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS ISSUED 6  FUND TOTAL  HA22 2,120, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF BIDDERS 5  ENG NEERS EST 1, 834, 000. 00 AMOUNT OVER 65, 927. 00 PERCENT OVER EST 3.59
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,899,927.00 2 BALDW N CONTRACTI NG COVPANY 530 742-5141
I NC 00091712
P O BOX 311 FAX 530 742- 3916
MARYSVI LLE CA 95901
2 2,047,635.00 3 TEI CHERT CONSTRUCTI ON 530 406- 4200
00000008
P O BOX 1890 FAX 530 406- 4299
DAVIS CA 95617- 1890
3 2,129,548.00 1 AZTECA CONSTRUCTI ON | NC 916 351- 0202
00397742
3871 SECURI TY PARK DRI VE FAX 916 351- 9270
RANCHO CORDOVA CA 95742
4 2,273,179.25 5 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768- 4021
WATSONVI LLE CA  95077- 5085
5 2,440,050.00 4 J F SHEA CO INC 530 246- 4292
00177061
P O BOX 494519 FAX 530 246- 9940

REDDI NG CA 96049-4519



03- 0A9504 Bl D245
03-SUT-99-T SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/12/00 04/ 13/ 00

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ANRAK CORPCRATI ON
5820 MEYHEW RD
SACRAMENTO CA 95827
APEX FENCE COWPANY | NC
19896 ALEXANDER AVE
ANDERSON CA 96007
CHRI SP COVPANY
43650 OSGOOD RD
FREMONT CA 94539
JERRY LEE FORD CONSTRUCTI ON
2350 WLSEY DR
REDDI NG CA 96001
SUPERI CR TRAFFI C SERVI CES
2988 MAJESTI C OAK CI RCLE
COTTONWOOD CA 96022

COLD PLANE ASPHALT CONCRETE ( PARTI AL)

GUARD RAI L

STRI PI NG

UNDERGROUND

S| GNS AND MARKERS



03- 0A9504 Bl D245

03-SUT-99-T SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/12/00 04/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
BAYWOOD ENVI RONVENTAL SERVI CE WATER POLLUTI ON CONTROL PLAN
SAN RAFAEL CA
CENTERLI NE STRI PI NG STRI PI NG AND MARKERS
ELK GROVE CA
CENTRAL FENCE RECONSTRUCT GUARD RAI L
SACRAMENTO CA
J R RASMJSSEN COLD PLANI NG
STOCKTON CA
JERRY LEE FORD CONSTRUCTI ON M NOR CONCRETE STRUCTURE AND DRAI NAGE
REDDI NG CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE METAL BEAM GUARD RAIL ( PORTI ON)

148 OTTO Cl RCLE
SACRAMENTO CA 95822
CHRI SP COVPANY STRI PI NG ( PORTI ON)
43650 OSGOOD RCAD
FREMONT CA 94539
CONTI NUED ON NEXT PAGE



03- 0A9504 Bl D245
03-SUT-99-T SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/12/00 04/ 13/ 00
OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ROLLI NG ROCK CONSTRUCTI ON COLD PLANE AND GRI NDI NG ( PORTI ON)
3839 SECURI TY PARK DRI VE
RANCHO CORDOVA CA 95742
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND DELI NEATORS ( PORTI ON)
522 | NGA ROAD
NI POMO CA 93444
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANRAK CORPCRATI ON COLD PLANE ASPHALT CONCRETE

SACRAMENTO CA

APEX FENCE COVPANY | NC
ANDERSON CA

CENTERLI NE STRI PI NG COVPANY
ELK GROVE CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

RON HALE CONSTRUCTI ON

REDDI NG CA

SUPERI CR TRAFFI C SERVI CES
COTTONWOOD CA

METAL BEAM GUARD RAI L

STRI PI NG

STORM DRAI N SYSTEM

ASPHALT CONCRETE SURFACI NG

CONSTRUCTI ON AREA SI GNS, DELI NEATCRS AND MARKERS



03- 0A9504 Bl D245

03-SUT-99-T SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/12/00 04/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY | TEM5 5 AND 26

REDDI NG CA

APPLY A LINE | TEMS 27 THRU 34

REDDI NG CA

AZTECA CONSTRUCTI ON | TEM5 6 THRU 8 AND 12

RANCHO CORDOVA CA

JERRY LEE FORD CONSTRUCTI ON | TEM5 4 AND 15 THRU 22

REDDI NG CA

STATEW DE SAFETY AND SI GNS I TEM5 1 AND 23 THRU 25

Pl SMO BEACH CA



03- 0A9504 Bl D245

03- SUT-99-T CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 12/ 00 04/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 700. 00* 7, 700. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 91, 500. 00* 91, 500. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 500. 00 9, 000. 00
4 150820 REMOVE | NLET EA 3 1, 000. 00 3, 000. 00
5 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 980 32.25 31, 605. 00
6 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 67, 300 .80 53, 840. 00
(25 MV MAXI MUM)

7 (S) 017596 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 300 2.65 29, 945. 00
(90 MV MAXI MUM)

8 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 630 29. 00 47, 270. 00
(75 MV MAXI MUM)

9 190101 ROADVWAY EXCAVATI ON VB 760 28. 00 21, 280. 00
10 190185 SHOULDER BACKI NG STA 140 200. 00 28, 000. 00
11 260201 CLASS 2 AGGREGATE BASE VB 540 37.00 19, 980. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 920 155. 00 142, 600. 00
13 390152 ASPHALT CONCRETE TONN 21, 700 52. 00 1, 128, 400. 00
14 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,190 45. 00 188, 550. 00
15 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 1, 307. 00 3,921. 00
16 510526 M NOR CONCRETE ( BACKFI LL) VB 30 118. 00 3, 540. 00
17 650067 300 MM REI NFORCED CONCRETE Pl PE M 31 132. 00 4, 092. 00
18 650069 450 MM REI NFORCED CONCRETE Pl PE M 37 159. 00 5, 883. 00
19 657342 365 MM X 575 MM OVAL SHAPED REI NFOCED M 21 271. 00 5, 691. 00

CONCRETE Pl PE (CLASS I11)
20 705220 300 MM CONCRETE FLARED END SECTI ON EA 4 375. 00 1, 500. 00
21 017597 365 MM X 575 MM CONCRETE FLARED END EA 1 475.00 475. 00
SECTI ON
22 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 312 5. 00 1, 560. 00
23 820107 DELI NEATOR ( CLASS 1) EA 101 22.50 2,272.50
24 017687 H GHWAY POST MARKER EA 15 38. 50 577. 50
25 820151 OBJECT MARKER ( TYPE L-1) EA 6 38. 50 231. 00
26 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 200. 00 13, 200. 00
27 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 610 24.00 14, 640. 00
28 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 21, 000 .50 10, 500. 00
29 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 16, 800 .78 13, 104. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 240 1. 60 1, 984. 00
31 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 190 1.30 247.00
(BROKEN 3.66 M- 0.92 M
32 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,780 .40 3,112. 00

(BROKEN 10.98 M- 3.66 M



Bl D245

03- 0A9504
03-SUT-99-T CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
04/12/00 04/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY Bl D AMOUNT
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 140 2.80 392. 00
EA 3,180 3.25 10, 335. 00

34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) .
TOTAL 1,899, 927. 00



| TEM

O©oOoO~NOOULA, WN P

03- 0A9504

SUMMARY

. 00|
. 00|

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

03-SUT-99-T
04/12/00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
7, 950. 00* 7950
93, 500. 00* 93500
6, 500. 00 13000
1, 200. 00 3600
42.00 41160.
1.60 107680.
3.00 33900.
15. 00 24450.
32.00 24320.
280. 00 39200.
59. 00 31860.
160. 00 147200.
54. 00 1171800.
50. 00 209500.
1, 500. 00 4500.
120. 00 3600.
135. 00 4185.
160. 00 5920.
275.00 5775.
375. 00 1500.
475. 00 475.
5.00 1560.
30. 00 3030.
30. 00 450.
30. 00 180.
1, 900. 00 11400.
35.00 21350.
.40 8400.
. 60 10080.
2.50 3100.
2.00 380.
. 25 1945.
2.50 350.
3.25 10335.

2,047, 635. 00

2,129, 548. 00

. 00|

I NI

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMA
_______________________________ |
THI RD
BI D AMOUNT
_______________________________ |
13, 350. 00* 13350
88, 050. 00* 88050
4,300. 00 8600
600. 00 1800
45. 00 44100
1.10 74030
1.55 17515
2.20 3586
40. 50 30780
190. 00 26600
58. 00 31320.
175. 00 161000.
57.50  1247750.
62. 00 259780.
1, 910. 00 5730.
275. 00 8250.
200. 00 6200.
250. 00 9250.
500. 00 10500.
300. 00 1200.
500. 00 500.
8. 50 2652.
35.00 3535.
35.00 525.
40. 00 240.
2, 000. 00 12000.
25. 00 15250.
. 60 12600.
.80 13440.
1.75 2170.
1.50 285.
.50 3890.
2.50 350.
4.00 12720.

22

. 00*
.00
.00
.25
.75
.75
. 85
.00
.00
.00
.00
.00
.00
1, 307.
.00
132.
159.
270.
375.
475.
.00
.50
38.
38.
2, 200.
34.
.40
. 58
.50
.00
. 25
.50
. 25

00

00
00
25
00
00

50
50
00
75

7430.
220000.
20000.
3000.
31605.
50475.
31075.
17685.
25840.
35000.
25380.
139840.
1345400.
222070.
3921.
3540.
4092.
5883.
5675.
1500.
475.
1560.
2272.
577.
231.
13200.
21197.
8400.
9744.
3100.
380.
1945.
350.
10335.

2,273,179. 25

00
00
00
00
00
00
00|
00|
00|
25|
00|
00|
00|
50|
50|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|

2,440, 050. 00

Bl D245
PAGE 8
04/ 13/ 00
FI FTH
BI D AMOUNT
11, 300. 00* 11300.
215, 000. 00* 215000.
14, 000. 00 28000.
750. 00 2250.
56. 00 54880.
1.50 100950.
3.00 33900.
21.00 34230.
59. 00 44840.
146. 00 20440.
74.00 39960.
211.00 194120.
57.70 1252090.
60. 00 251400.
2,700.00 8100.
212.00 6360.
590. 00 18290.
443. 00 16391.
512. 00 10752.
565. 00 2260.
565. 00 565.
6. 00 1872.
40. 00 4040.
56. 00 840.
40. 00 240.
2, 260. 00 13560.
43. 00 26230.
.50 10500.
1.00 16800.
2.00 2480.
2.00 380.
.50 3890.
3.00 420.
4.00 12720.



