STATE OF CALI FORNI A

04/ 18/ 00
04-151254
04- SCL- 280-9. 0/10.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 17 FUND TOTAL HB4N 726, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 638, 700. 00 AMOUNT OVER 23, 664. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 662, 364. 00 3 R G W CONSTRUCTI ON | NC
P O BOX 1808
FREMONT CA 94538
2 758, 169. 00 1 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
3 860, 558. 00 2 BELLI CI TTI AND PELLI CCI OTTI
CONSTRUCTI ON CO | NC
P O BOX 606

BI D SUMMARY DEPARTMENT

I N SANTA CLARA COUNTY | N CUPERTI NO
AT SUNNYVALE- SARATOGA ROAD
OVERCRGOSSI NG

RAMP W DENI NG AND RAMP NMETERI NG

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

SANTA CLARA CA 95052

Bl D245
PAGE 1
04/ 19/ 00
CONTRACT CCDE ' F '
42 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

90
PERCENT OVER EST 3.71

( NAVE/ ADDRESS/ LOCATI ON)

510 490-1070 CC PREF CLAI MED
00591940

FAX 510 651-4546
831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021
408 988-3155 CC PREF CLAlI MED
00214093

FAX 408 988- 8665

3. 0%



04- 151254 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 18/ 00 04/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHAI DES CONSTRUCTI ON M NOR CONCRETE

FREMONT CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
R M T LANDSCAPE | RRI GATI ON
OAKLAND CA
SALI NAS REI NFORCI NG REBAR

LI VERMORE CA



04- 151254 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 18/ 00 04/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 JONES BROTHERS CONCRETE
SAN JOSE CA
LONESTAR LANDSCAPE
ALVI SO CA
MORI SOLI ELECTRI C ELECTRI CAL
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON TRAFFI C CONTRCL
FRESNO CA
Al RPORT PAVEMENT MARKI NG STRI PI NG
SAN MATEO CA
BAI LEY FENCI NG FENCI NG
HAYWARD CA
DELLAFOSSE TRUCKI NG TRUCKI NG ( PARTI AL)
HAYWARD CA
JONES BROTHERS CONCRETE WORK ( PORTI ON)
SAN JOSE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA



04- 151254 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 18/ 00 04/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 017688 HEALTH AND SAFETY PLAN LS LUMP SUM 4, 100. 00* 4,100. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 240 18. 00 4, 320. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 45. 00 13, 500. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 12 200. 00 2, 400. 00
7 150206 ABANDON CULVERT EA 1 850. 00 850. 00
8 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 520 10. 00 5, 200. 00
9 (S) 150722 REMOVE PAVEMENT MARKER EA 33 1.00 33.00
10 150820 REMOVE | NLET EA 2 1, 000. 00 2, 000. 00
11 153214 REMOVE CONCRETE CURB MB 27 120. 00 3, 240. 00
12 190101 ROADVWAY EXCAVATI ON VB 1, 160 20. 00 23, 200. 00
13 017689 ROADVAY EXCAVATI ON VB 400 75. 00 30, 000. 00
( HAZARDOUS MATERI AL)
14 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 1,120 20. 00 22, 400. 00
15 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 800 30. 00 24, 000. 00
16 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 23, 000. 00* 23, 000. 00
17 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 14 20. 00 280. 00
POLYETHYLENE Pl PE CONDUI T
18 (S) 208910 EXTEND 250 MM CONDUI T M 8 50. 00 400. 00
19 250401 CLASS 4 AGGREGATE SUBBASE VB 140 35.00 4, 900. 00
20 260301 CLASS 3 AGGREGATE BASE VB 250 29. 00 7, 250. 00
21 390155 ASPHALT CONCRETE ( TYPE A) VB 370 60. 00 22, 200. 00
22 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 57 43.00 2, 451. 00
23 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 322 900. 00 289, 800. 00
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.7 1, 500. 00 4, 050. 00
25 (F) 520103 BAR RElI NFORCI NG STEEL (RETAI NI NG WALL) KG 14, 568 2.00 29, 136. 00
26 566011 ROADSI DE SI GN - ONE POST EA 3 175. 00 525. 00
27 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 75. 00 150. 00
METHOD)
28 620909 450 MM ALTERNATI VE Pl PE CULVERT M 29 145. 00 4, 205. 00
29 682020 CLASS 1 PERMEABLE MATERI AL VB 94 36. 00 3, 384. 00
30 682045 CLASS 3 PERMEABLE MATERI AL VB 380 55. 00 20, 900. 00
31 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 370 45. 00 16, 650. 00
32 731517 M NOR CONCRETE ( GUTTER) MB 12 1, 137. 00 13, 644. 00
33 750001 M SCELLANEOUS | RON AND STEEL KG 444 5. 00 2, 220. 00
34 800382 CHAI N LI NK FENCE (TYPE CL-0.09, M 150 25.00 3, 750. 00

VI NYL- CLAD)



04- 151254 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 18/ 00 04/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
35 839701 CONCRETE BARRI ER ( TYPE 60) M 84 175. 00 14, 700. 00
36 839704 CONCRETE BARRI ER ( TYPE 60D) M 144 175. 00 25, 200. 00
37 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 17 50. 00 850. 00
38 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 570 1.00 570. 00
39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 2.50 400. 00
40 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 36 1.00 36. 00
(BROKEN 5.18 M- 2.14 M
41 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 47 10. 00 470. 00
42 (S) 861100 RAMP METERI NG SYSTEM LS LUMP SUM 22, 000. 00* 22, 000. 00

TOTAL 662, 364. 00
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640.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 000.
210.
56.
259.
50.
83.
25, 300
329.
337.
66.
74.
95.

546.
2, 475.
.00
200.

85.
415.
55.
60.
67.
720.
.00
28.
268.
165.
55.
.00
.00

OF

00
00

00
00

00
00
20
00

00
00
00

REMAI

103600.
56560.
66800.
25300.

4606.
2700.
9310.
18525.
35150.
3420.
175812.
6682.
29136.
600.
170.
12049.
5170.
22800.
24864.
8640.
2220.
4200.
22512.
23760.
935.
1140.
480.
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PAGE 6
04/ 19/ 00



04- 151254 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
04/ 18/ 00 04/ 19/ 00
R S REREECREEE TR R P RAEEETEEEEERERD
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
40 | 3.00 108. 00| 10. 00 360. 00
41 | 5. 00 235. 00| 10. 00 470. 00
42 | 39, 000. 00* 39000. 00| 39, 800. 00* 39800. 00

TOT 758, 169. 00 860, 558. 00



