STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 04/ 00 IN LOS ANGELES COUNTY | N BELLFLOWER 05/ 08/ 00
CONTRACT NUMBER 07-4C8504 CERRI TOS AND ARTESI A AT VARI QUS CONTRACT CCDE ' G’
LOCATI ON 07-LA-91- R14. 6/ R20. 7 LOCATI ONS FROM 0.8 KM WEST LAKEWOOD 14 CONTRACT | TEMS

BOULEVARD UNDERCROSSI NG TO 0.4 KM

RAMPS PAVEMENT SEAL COAT FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 8 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 5 ENG NEERS EST 347, 465. 00 AMOUNT UNDER 78, 665. 00 PERCENT UNDER EST 22. 64
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 268, 800. 00 2 SULLY M LLER CONTRACTI NG 714 578-9600 CC PREF CLAI MED
COVPANY 00747612

1100 E ORANGETHORPE AVE ST 200 FAX 714 578-9672
ANAHEI M CA 92801

2 283, 526. 00 5 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
P O BOX 16405 FAX 562 591-7485
LONG BEACH CA 90806
3 298, 933.10 3 ALL AMERI CAN ASPHALT 909 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 909 736- 7646
CORONA CA 92878-2229
4 355, 479. 00 4 M AHVADI CONSTRUCTI ON AND 714 538-5156 SB PREF CLAI MED
ENG NEERI NG | NC 00743775
133 N PI XLEY ST FAX 714 538-5157 BID IS OVER SBP
ORANGE CA 92868 PREFERENCE LI M TS
5 380, 085. 35 1 MADI SON PAVI NG | NC 323 562-2560 CC PREF CLAI MED
00549272
4820 CECELIA ST STE A FAX 323 562- 6063

CUDAHY CA 90201



07-4C8504 Bl D245

07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 04/ 00 05/ 08/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

Rl VERSI DE CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS
FALLBROCK CA
SUDHAKAR CO STRI PI NG

RI ALTO CA



07-4C8504 Bl D245
07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 04/ 00 05/ 08/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PAVEMENT RECYCLI NG SYSTEMS COLD M LL
Rl VERSI DE CA
SM TH AND SON AREA SI GNS
FALLBROCK CA
SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A F A CONSTRUCTI ON | NC TRAFFI C CONTRCL ( PORTI ON)
FRESNO CA
SM TH AND SON | NC CONSTRUCTI ON AREA SI GNS
FALLBROCK CA
STERNDAHL ENTERPRI SES | NC STRI PI NG AND MARKI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SOCAL I TEMS 3 THRU 5 AND 8 THRU 19 ( PARTI AL)

HUNTI NGTON BEACH CA



07-4C8504
07-LA-91-R1
05/ 04/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 08/ 00

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAVEMENT RECYCLI NG
P O BOX 1266

RI VERSI DE CA 92505
SM TH AND SON

5464 RAI NBOW HGTS
FALLBROCK CA 92028
SUDHAKAR CO

1450 FI TZGERALD AVE
RIALTO CA 92376

PAVEMENT REMOVAL AND MOVEMENT

CONCRETE OVERLAY

STRI PI NG



07-4C8504 Bl D245

07-LA-91-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 04/ 00 05/ 08/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 500. 00* 7,500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 33, 837. 10* 33, 837. 10
3 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 12, 300 .86 10, 578. 00
4 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 600 16. 00 9, 600. 00
5 150722 REMOVE PAVEMENT MARKER EA 1, 180 .80 944. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,180 7.00 15, 260. 00
7 390168 ASPHALT CONCRETE ( OPEN GRADED, TONN 2, 640 61. 00 161, 040. 00
POLYMER MODI FI ED)
8 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 600 28.00 16, 800. 00
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 425 .52 5,941. 00
10 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 829 2.30 1, 906. 70
11 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 2.30 1, 035. 00
(BROKEN 3.66 M- 0.92 M
12 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 642 1.60 1,027. 20
(BROKEN 5.18 M- 2.14 M
13 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 80 2.50 200. 00
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,010 3.10 3,131.00

TOTAL 268, 800. 00



| TEM
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07-LA-91-R1
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I NI NG BI DDERS

00|
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00|
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FOURTH
BI D AMOUNT
_______________________________ |

12, 000. 00* 12000
40, 000. 00* 40000
2.00 24600
30. 00 18000
1.00 1180
5.00 10900
80. 00 211200.
30. 00 18000.
1.00 11425.
3.00 2487.
3.00 1350.
1.00 642.
2.00 160.
3.50 3535.
355, 479. 00

Bl D245
PAGE 6
05/ 08/ 00
FI FTH
BI D AMOUNT
16, 000. 00* 16000
31, 000. 00* 31000
. 95 11685
17.00 10200
. 85 1003
8.91 19423
98. 00 258720.
30. 00 18000.
.55 6283.
2.50 2072.
2.50 1125.
1.65 1059.
2.25 180.
3.30 3333.
380, 085. 35



