STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 08/ 00
CONTRACT CODE ' C '
49 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(943)E

FAX

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 8. 88

( NAVE/ ADDRESS/ LOCATI ON)

805 543-0300
00065547
805 541-3067

805 543-8568
00264193
805 543-2521

805 922-9858
00523019
805 349-8301

831 724-1011
00000089
831 768-4021

Bl D OPENI NG DATE 06/ 07/ 00 IN SAN LU S OBI SPO COUNTY IN
CONTRACT NUMBER 05-4678U4 ATASCADERO FROM 0.6 KM SQUTH COF
LOCATI ON 05-SLO-101-43.9 SANTA ROSA ROAD OVERCRGCSSI NG TO
SANTA ROSA ROAD OVERCROSSI NG
REALI GN EXI STI NG RAWP
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPCSALS | SSUED 10 FUND TOTAL HA22 465, 000
NUVBER OF BI DDERS 6 ENG NEERS EST 411, 058. 00 AMOUNT UNDER 36, 483. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 374,575. 00 1 MADONNA CONSTRUCTI ON COVPANY
P O BOX 3910
SAN LU S OBl SPO CA 93403
2 379, 970. 00 3 R BURKE CORPORATI ON
P O BOX 957
SAN LU S OBI SPO CA 93406- 0957
3 397, 094. 50 5 UNI ON ASPHALT | NC
P O BOX 1280
SANTA MARI A CA 93456
4 407, 562. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
5 432, 003. 00 6 SOUZA CONSTRUCTI ON | NC

P O BOX 3903
SAN LU S OBl SPO CA 93403

FAX

805 546- 8288
00479476
805 546- 8287

545



05-4678U4
05-SLO- 10
06/ 07/ 00

1

6

453, 373. 00

4

VWHI TAKER CONTRACTCRS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

Bl D245
PAGE 2
06/ 08/ 00
805 438-5751
00556738
FAX 805 438-5752



05-4678U4
05-SLO- 101
06/ 07/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
06/ 08/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

C AND W FENCE

VENTURA CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

KCI

SAN LU S GBI SPO CA
LEE WLSON ELECTRI C
ARROYO GRANDE CA
SUPER SEAL AND STRI PE
FI LLMORE CA

| TEMS 25 AND 26

| TEMS 8, 9, 41, 43 AND 44
| TEMS 2 AND 3 ( PARTI AL)

| TEM5S 4 THRU 21

| TEM 48

| TEM5 5 AND 45 THRU 47



05-4678U4 Bl D245
05-SLO- 101 PACGE 4
06/ 07/ 00 06/ 08/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

C AND W FENCE
VENTURA CA

KARLSKI NT CRUM | NC
SAN LU S GBI SPO CA
LEE WLSON ELECTRI C
ARROYO GRANDE CA

Bl DDER | D NAME AND ADDRESS

| TEMS 8, 9, 41, 43 AND 44
| TEMS 14 THRU 21
| TEM 48

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APCO

GOSHI N CA

C AND W FENCE

VENTURA CA

GVS

LOS ALAMOS CA
KARLESKI NT CRUM

SAN LU S GBI SPO CA
LEE WLSON ELECTRI C
ARROYO GLENDE CA
STATEW DE SAFETY AND SI GN
NI POMO CA

SUPER SEAL AND STRI PE
FI LMORE CA

| TEM5S 25 AND 26

| TEMS 8, 9, 41, 43 AND 44

I TEMS 6, 7, 28 THRU 31, 34 THRU 37, 39 AND 40
| TEMS 14 THRU 21

| TEM 48

| TEMS 2 THRU 4, 10, 11, 32, 33, AND 42

| TEMS 5, 45 THRU 47



05-4678U4
05-SLO- 101
06/ 07/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
06/ 08/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

C AND W FENCE COVPANY
VENTURA CA

KARLESKI NT CRUM | NC

SAN LU S GBI SPO CA
KARLESKI NT CRUM | NC

SAN LU S GBI SPO CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

STATEW DE SAFETY AND SI GN
Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

A C DI KE

METAL BEAM GUARD RAI L AND FENCE

ERGCSI ON CONTROL

LANDSCAPE

ELECTRI CAL

SI GNS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

C AND W FENCE
VENTURA CA

| TEM5 8, 9 AND 41, 43 AND 44



05-4678U4 Bl D245

05-SLO- 101 PAGE 6
06/ 07/ 00 06/ 08/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 C AND W FENCE FENCI NG

VENTURA CA
HUNSAKER SAFETY AND S| GN CONSTRUCTI ON AREA SI GNS
FRESNO CA
KARLESKI NT CRUM LANDSCAPI NG
SAN LU S GBI SPO CA
LEE W LSON ELECTRI C COVPANY LI GHTI NG
ARROYO GRANDE CA
VI STA STEEL COVPANY BAR RElI NFORCI NG STEEL

VENTURA CA



05-4678U4 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 07/ 00 06/ 08/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 15 15. 00 225. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00* 6, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 9, 000. 00* 9, 000. 00
4 (S) 120120 TYPE |11 BARRI CADE EA 3 100. 00 300. 00
5 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG e 43 100. 00 4,300. 00
6 150805 REMOVE CULVERT M 8 80. 00 640. 00
7 150820 REMOVE | NLET EA 1 600. 00 600. 00
8 151540 RECONSTRUCT CHAI N LI NK FENCE M 460 25.00 11, 500. 00
9 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 120 80. 00 9, 600. 00
(VOOD POST)
10 152316 RESET ROADSI DE SI GN (ONE POST) EA 2 100. 00 200. 00
11 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 3 100. 00 300. 00
12 160120 REMOVE TREE EA 15 300. 00 4,500. 00
13 190101 ROADVAY EXCAVATI ON VB 3, 540 15. 00 53, 100. 00
14 (S) 200001 H GHWAY PLANTI NG LS LUVP SUM 15, 000. 00* 15, 000. 00
15 203001 EROSI ON CONTROL ( BLANKET) M2 1, 300 6. 00 7,800. 00
16 203014 FI BER ( EROSI ON CONTROL) KG 400 3.50 1, 400. 00
17 203040 SEED ( EROSI ON CONTRQL) KG 4 40. 00 160. 00
18 203056 COWMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 60 1. 00 60. 00
19 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 24 3.00 72.00
20 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 10, 000. 00* 10, 000. 00
21 208000 | RRI GATI ON SYSTEM LS LUMP SUM 14, 000. 00* 14, 000. 00
22 260201 CLASS 2 AGGREGATE BASE VB 2, 080 33. 00 68, 640. 00
23 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 550 51. 00 79, 050. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS e 23 30. 00 690. 00
AREA)
25 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 89 6. 00 534. 00
26 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 620 6. 00 3, 720. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 2.3 600. 00 1, 380. 00
28 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 2.7 1, 500. 00 4, 050. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.4 1, 500. 00 3, 600. 00
30 510526 M NOR CONCRETE ( BACKFI LL) VB 16 140. 00 2, 240. 00
31 (F) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 270 5. 00 1, 350. 00
32 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00
33 566012 ROADSI DE SI GN - TWO POST EA 1 500. 00 500. 00
34 (S) 664010 300 MM CORRUGATED STEEL PI PE M 20 170. 00 3, 400. 00
(2.01 MM THI CK)
35 664015 450 MM CORRUGATED STEEL Pl PE M 78 170. 00 13, 260. 00

(2.01 MM THI CK)



05-4678U4 Bl D245

05- SLO 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 07/ 00 06/ 08/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 664020 600 MVl CORRUGATED STEEL Pl PE M 1 500. 00 500. 00
(2.01 MM THI CK)

37 665729 300 MM SLOTTED CORRUGATED STEEL PI PE M 37 230. 00 8, 510. 00
(2.01 MM THI CK)

38 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 500. 00 7,500. 00
CONSTRUCTI ON)

39 018362 I NLET FRAME AND GRATE (TYPE 600- 12) EA 2 500. 00 1, 000. 00

40 018363 I NLET FRAME AND GRATE (TYPE 900R) EA 1 1, 500. 00 1, 500. 00

41 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 92 20. 00 1, 840. 00

42 820107 DELI NEATOR ( CLASS 1) EA 16 35.00 560. 00

43 839552 TERM NAL SECTI ON ( TYPE C) EA 1 200. 00 200. 00

44 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 400. 00 400. 00

45 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 40 40. 00 1, 600. 00

46 (S) 018433 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 390 1.00 1, 390. 00
AND PAVEMENT MARKI NG

47 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 38 8. 00 304. 00

48 861503 MODI FY LI GHTI NG LS LUMP SUM 16, 000. 00* 16, 000. 00

49 994922 Bl CYCLE LOCKER EA 2 700. 00 1, 400. 00

TOTAL 374,575.00



| TEM

O©oOoO~NOOULA, WN P

05-4678U4
05-SLO- 101
06/ 07/ 00

600.
2, 450.
2, 600.

160.

200.
500.
110
85.
1, 000.
165.
800.
600.

00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

SUMMARY

14,

10
14,

N

150.
000.
000.
167.

185.
475.

27.
125.
700.
220.
650.
500.

OF

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 50|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 50|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

750.
3, 000.
1, 200.

120.

12.
110
270.

95.

77.

685.

135.

700.

300.

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

Bl D245
PAGE 9
06/ 08/ 00
FI FTH
BI D AMOUNT
30. 00 450
5, 400. 00* 5400
7, 830. 00* 7830
61. 00 183
58. 00 2494
1, 500. 00 12000
460. 00 460
55. 00 25300
46. 00 5520
100. 00 200
100. 00 300
400. 00 6000
23.00 81420
14, 000. 00* 14000
5.00 6500
2.00 800
130. 00 520
6. 00 360
11. 00 264
10, 300. 00* 10300
14, 200. 00* 14200
29.00 60320
58. 00 89900
33.00 759
16. 00 1424
6. 00 3720
780. 00 1794
5, 800. 00 15660
2,000. 00 4800
150. 00 2400
6.00 1620
180. 00 180.
5.00 5.
170. 00 3400
76. 00 5928
410. 00 410
190. 00 7030
700. 00 10500
420. 00 840



| TEM

40
41
42
43
44
45
46
47
48
49

TOT

05-4678U4
05-SLO- 101
06/ 07/ 00

.00
.00
.00
.00
00*

00

SUMMARY

576. 00|

180. 00|

620. 00|
3000. 00|
4170. 00|
152. 00|
18000. 00|
4300. 00|

379, 970. 00

OF REMA
RD

AMOUNT
00 1350
00 2024
50 536
00 170
00 585
00 2600
50 3475
75 142
00~ 16100.
00 3450.

397, 094. 50

I NI

00|

00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

875. 00 875
19. 00 1748
42.00 672

135. 00 135

330. 00 330.
67.00 2680.

2.50 3475.

3.50 133.

15, 500. 00* 15500.
1, 800. 00 3600.
407, 562. 00

Bl D245
PAGE 10
06/ 08/ 00
FI FTH
BI D AMOUNT
450. 00 450
61. 00 5612
33.00 528
170. 00 170
170. 00 170.
69. 00 2760.
3.00 4170.
4.00 152.
10, 000. 00* 10000.
1, 400. 00 2800.
432, 003. 00



| TEM

O©oOoO~NOOULA, WN P

05-4678U4
05-SLO- 101
06/ 07/ 00

15,

10,
14,

700.
510.
905.
354.

12.
203.
525.
100.
110.
712.
164.
412.
277.

00
00
30
00
00

00
00
00
00
00

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 11
06/ 08/ 00



05-4678U4 Bl D245

05- SLO 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
06/ 07/ 00 06/ 08/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
40 | 890. 00 890. 00
41 | 63. 00 5796. 00
42 | 37.00 592. 00
43 | 172.00 172.00
44 | 604. 00 604. 00
45 | 72.00 2880. 00
46 | 2. 60 3614. 00
47 | 4.00 152. 00
48 | 17, 835. 00* 17835. 00
49 | 700. 00 1400. 00

TOT 453, 373. 00



