STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 27
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

06/ 08/ 00
08-3564U4
08-RIV-71-2.6/G3.0

DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%
FUND TOTAL HA21 |, HE13 6, 269, 000
ENG NEERS EST 5, 766, 000. 00 AMOUNT UNDER 272, 798. 50
RAS  FCR
Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON

5, 493, 201. 50 1 LEH GH CONSTRUCTI ON COMPANY
714 SOUTH PLYMOUTH BLVD
LOS ANGELES CA 90005

5, 851, 958. 85 6 BANSHEE CONSTRUCTI ON COVPANY
I NC
1600 E STEEL RD
COLTON CA 92324

5, 880, 159. 50 4 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334

6,072, 696. 00 2 ORTI Z ENTERPRI SES | NCORPORATED
12 MAUCHLY BLDG J
I RVINE CA 92618

6, 351, 320. 50 3 STEVE P RADGCS | NC

B I

D SUMMARY

I N Rl VERSI DE COUNTY NEAR CORONA
FROM 0. 7 KM NORTH OF SANTA ANA
RI VER BRI DGE TO 0.3 KM SOQUTH CF
91/ 71 SEPARATI ON

W DEN BRI DGE

P O BOX 15128
SANTA ANA CA 92735-0128

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 12/ 00
CONTRACT CCDE 'A '
118 CONTRACT | TEMS

FEDERAL AlD ACNH X065- (063) E

TOTAL NUMBER OF WORKI NG DAYS 320

PERCENT UNDER EST 4.73

( NAVE/ ADDRESS/ LOCATI ON)

323 931-1306
00714358
FAX 323 931-2033

909 824-0393
00732806
FAX 909 824-8919

909 350- 3535
00247770
FAX 909 350-9049

949 753-1414
00467088
FAX 949 753-1477

714 835-4612
00484452
FAX 714 835-2186



08- 3564U4

08-RIV-71-2

06/ 08/ 00

6

6, 780, 065. 00

5

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

Bl D245
PAGE 2
06/ 12/ 00
909 684-5360
00140069
FAX 909 788-2449



08- 3564U4
08-RI V-71-2
06/ 08/ 00

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 3
06/ 12/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CTAND F
BELL GARDENS CA
FOUGHT COVPANY

G L M CONTRACTORS
REDLANDS CA
HYDRO PLANT | NC

I AFD

SEAL BEACH CA
MURPHY PAI NT
LONG BEACH CA

ORANGE COUNTY STRI PI NG

ORANGE CA

S| ERRA NEVADA
SAN FERNANDO CA
VALLEY FENCE

RI DGECREST CA

ELECTRI CAL

| TEM5S 70, 71 AND 93

BAR RElI NFORCI NG

| TEMS 48 THRU 52

| TEM5 60 AND 61

| TEMS 77 THRU 79

TRAFFI C STRI PI NG

| TEMS 72 AND 73

| TEM5 20, 30, 96 AND 98 THRU 100



08- 3564U4 Bl D245

08-RI V-71-2 PACGE 4
06/ 08/ 00 06/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ALL AMERI CAN ASPHALT PAVI NG
CORONA CA
AMBER STEEL REBAR
RI ALTO CA
BOARDMAN CONSTRUCTI ON ELECTRI CAL
LAKE FOREST CA
BRAGG CRANE AND RI GG NG STRUCTURAL STEEL
LONG BEACH CA
COOPER ENG NEERI NG BARRI ER RAI L
TUSTIN CA
CROMN FENCE METAL BEAM GUARD RAI L

12118 BLOOVFI ELD AVE
SANTA FE SPRINGS CA 90670

FOUNDATI ON PI LE Pl LI NG
FONTANA CA

HARBOR COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA

J V LAND CLEARI NG CLEARI NG
SAN DI MAS CA

MURPHY | NDUSTRI AL COATI NGS PAI NTI NG

LONG BEACH CA
CONTI NUED ON NEXT PAGE



08- 3564U4 Bl D245

08-RI V-71-2 PAGE 5
06/ 08/ 00 06/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ORANGE COUNTY STRI PI NG STRI PI NG
ORNAGE CA
QUALI TY HYDRSEEDI NG ERGCSI ON CONTROL
RAMONA CA
ROCK STUCTURES Rl P RAP
Rl VERSI DE CA
S| ERRA NEVADA STEEL CORP SI GN STRUCTURES
P O BOX 951
SAN FERNANDO CA 91341
STATEW DE SAFETY AND SI GNS | NC SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL CONCRETE BARRI ER, TYPE 60 ( PORTI ON)
POMONA CA
ALCORN FENCE SI GN STRUCTURES AND METAL BEAM GUARD RAI L ( PORTI ON)
SUN VALLEY CA
ALL AMVERI CAN ASPHALT CONCRETE ( PORTI ON)
CORONA CA
AMBER STEEL REBAR ( PORTI ON)
RI ALTO CA

CONTI NUED ON NEXT PAGE



08- 3564U4
08-RI V-71-2
06/ 08/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
06/ 12/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BOARDVAN

LAKE FOREST CA
BRAGG CRANE
LONG BEACH CA
FOUNDATI ON PI LE
FONTANA CA
MURPHY CQOATI NGS
SIGNAL HILL CA
ORANGE COUNTY STRI PI NG
ORANGE CA
PENHALL COVPANY
I RVINE CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PORTI ON)
STRUCTURAL STEEL ( PORTI ON)
DRI VEN PI LE ( PORTI ON)

PAI NTI NG ( PORTI ON)

STRI PI NG ( PORTI ON)

BRI DGE DEMOLI TI ON ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
Rl VERSI DE CA
ALL AMVERI CAN
CORONA CA
AMBER STEEL

RI ALTO CA
BRAGG CRANE
LONG BEACH CA

CONTI NUED ON NEXT PAGE

SI GN STRUCTURES AND GUARD RAI L ( PORTI ON)
ASPHALT ( PORTI ON)
REBAR ( PORTI ON)

STRUCTURAL STEEL ( PORTI ON)



08- 3564U4
08-RI V-71-2
06/ 08/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
06/ 12/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CTAND F

BELL GARDENS CA
COOPER ENG NEERI NG
TUSTIN CA
FOUNDATI ON PI LE
FONTANA CA

HARBOR COMPANY
SAN BERNARDI NO CA
J V LANDCLEARI NG
SAN DI MAS CA
LUNDEEN COATI NGS
FONTANA CA

ORANGE COUNTY STRI PI NG

ORANGE CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PORTI ON)
RAI LI NG ( PORTI ON)

PI LI NG ( PORTI ON)
DEMOLI TI ON ( PORTI ON)
CLEARI NG ( PORTI ON)
PAI NTI NG ( PORTI ON)
STRI PI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
RI VERSI DE CA
ALL AMVERI CAN
CORONA CA
AMBER

RI ALTO CA

CONTI NUED ON NEXT PAGE

OVERHEAD SI GNS, FENCE AND METAL BEAM GUARD RAI L
ASPHALT CONCRETE PAVI NG

REBAR



08- 3564U4
08-RI V-71-2
06/ 08/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
06/ 12/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOARDVAN

LAKE FOREST CA
BRAGG CRANE

LONG BEACH CA
FOUNDATI ON PI LE
FONTANA CA
HARBOR

SAN BERNARDI NO CA
MODERN ALLOYS
STANTON CA

MURPHY CQOATI NGS
LONG BEACH CA
QUALI TY HYDROSEEDI NG
RAMONA CA

ROCK STRUCTURES
Rl VERSI DE CA
SUDHAKAR

RI ALTO CA

ELECTRI CAL

STRUCTURAL STEEL

Pl LI NG

DEMOLI TI ON

CONCRETE BARRI ER

PAI NTI NG

ERGCSI ON CONTROL

ROCK SLOPE PROTECTI ON

STRI PI NG



08- 3564U4
08-RI V-71-2
06/ 08/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
06/ 12/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL

POMONA CA

ALCORN FENCE

Rl VERS| DE CA
AMBER STEEL

RI ALTO CA
BOARDVAN

LAKE FOREST CA
BRAGG CRANE

LONG BEACH CA
COOPER ENG NEERI NG
TUSTIN CA
FOUNDATI ON PI LE
FONTANA CA

J V LAND CLEARI NG
SAN DI MAS CA
MURPHY CQOATI NGS
LONG BEACH CA
ORANGE COUNTY STRI PI NG
ORANGE CA

PENHALL

ANAHEI M CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER, TYPE 25
METAL BEAM GUARD RAI L
REBAR

ELECTRI CAL

STRUCTURAL STEEL
CONCRETE BARRI ER, TYPE 60
STEEL PILE

CLEAR AND GRUB

PAI NTI NG

STRI PI NG

BRI DGE REMOVAL



08- 3564U4
08-RI V-71-2
06/ 08/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 10
06/ 12/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 QUALI TY HYDROSEED
RAMONA CA
S| ERRA NEVADA STEEL
SAN FERNANDO CA

ERGCSI ON CONTROL

SI GN STRUCTURE



08- 3564U4 Bl D245

08-RI V- 71-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
06/ 08/ 00 06/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070015 OVERHEAD DAY 320 1, 600. 00 512, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 7, 000. 00* 7,000. 00
PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
5 074029 TEMPORARY SI LT FENCE M 510 10. 00 5, 100. 00
6 074030 TEMPORARY STRAW BALE M 510 10. 00 5, 100. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 10, 000. 00* 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 20 80. 00 1, 600. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 5, 560 2.00 11, 120. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 820 1.00 5, 820. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 140 30. 00 4, 200. 00
13 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 1, 500. 00 6, 000. 00
14 (S) 120300 TEMPORARY PAVENMENT MARKER EA 230 10. 00 2, 300. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 15, 000. 00 30, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 930 40. 00 237, 200. 00
17 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 77 300. 00 23, 100. 00
18 (S) 129150 TEMPORARY TRAFF| C SCREEN M 5, 320 6. 00 31, 920. 00
19 150206 ABANDON CULVERT EA 2 1, 000. 00 2, 000. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 20. 00 400. 00
21 018336 REMOVE PAI NTED TRAFFI C STRI PE M 5, 620 1.00 5, 620. 00
( TEVPORARY)
22 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1,290 3.00 3,870. 00
23 150712 REMOVE PAI NTED PAVEMENT MARKI NG e 84 40. 00 3, 360. 00
24 150722 REMOVE PAVENENT NMARKER EA 470 1.00 470. 00
25 150730 REMOVE CHANNELI| ZERS EA 85 5. 00 425.00
26 150742 REMOVE ROADSI DE S| GN EA 10 100. 00 1, 000. 00
27 150760 REMOVE S| GN STRUCTURE EA 1 3, 000. 00 3, 000. 00
28 150806 REMOVE Pl PE M 30 35. 00 1, 050. 00
29 150820 REMOVE | NLET EA 5 150. 00 750. 00
30 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 380 150. 00 57, 000. 00
(VOOD POST)
31 152266 RESET FRAME AND GRATE EA 5 800. 00 4,000. 00
32 018337 RESET DELI NEATOR EA 14 100. 00 1, 400. 00
33 152320 RESET ROADSI DE SI GN EA 3 250. 00 750. 00
34 152390 RELOCATE ROADSI DE SI GN EA 1 300. 00 300. 00
35 152423 ADJUST MONUVENT TO GRADE EA 2 300. 00 600. 00



08- 3564U4 Bl D245

08-RI V-71-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
06/ 08/ 00 06/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 6, 830 3.50 23, 905. 00
(60 MM MAXI MUM)
37 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 1, 290 5. 00 6, 450. 00
(75 MM MAXI MUM)
38 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 150 20. 00 3, 000. 00
39 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 8 200. 00 1, 600. 00
40 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 90, 000. 00* 90, 000. 00
41 018338 RESET SURVEY MONUVENT EA 2 500. 00 1, 000. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
43 190101 ROADWAY EXCAVATI ON VB 7,690 15. 00 115, 350. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 050 25.00 26, 250. 00
45 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 720 150. 00 108, 000. 00
46 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 690 65. 00 44, 850. 00
47 (F) 193030 PERVI OUS BACKFI LL MATERI AL MB 40 150. 00 6, 000. 00
48 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 14 410. 00 5, 740. 00
49 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 700 . 80 1, 360. 00
50 (S) 203024 COMPOST ( ERCSI ON' CONTROL) KG 8, 480 .80 6, 784. 00
51 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 100 180. 00 18, 000. 00
52 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 200 3.00 600. 00
53 260201 CLASS 2 AGGREGATE BASE VB 3, 350 10. 00 33, 500. 00
54 290201 ASPHALT TREATED PERVEABLE BASE VB 250 150. 00 37, 500. 00
55 390102 ASPHALT CONCRETE ( TYPE A) TONN 7,370 10. 00 73, 700. 00
56 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 270 120. 00 32, 400. 00
57 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V) 110 50. 00 5, 500. 00
AREA)
58 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 570 20. 00 11, 400. 00
59 401000 CONCRETE PAVEMENT VB 640 295. 00 188, 800. 00
60 490511 FURNI SH STEEL PILING (HP 250 X 85) M 802 55. 00 44, 110. 00
61 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 57 2,100. 00 119, 700. 00
62 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 190 300. 00 57, 000. 00
63 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,710 500. 00 855, 000. 00
64 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB MB 7 800. 00 5, 600. 00
(TYPE EQ
65 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 21 650. 00 13, 650. 00
(TYPE R)
66 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 1, 100. 00 11, 000. 00
67 510800 PAVI NG NOTCH EXTENSI ON VB 1.5 3, 000. 00 4, 500. 00
68 511106 DRI LL AND BOND DOVEL M 28 70. 00 1, 960. 00



08- 3564U4 Bl D245

08-RI V- 71-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
06/ 08/ 00 06/ 12/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

69 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 176, 000 1.50 264, 000. 00

70 (F) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 311, 000 2.65 824, 150. 00

71 (SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 311, 000 35 108, 850. 00

72 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 14, 633 6. 50 95, 114. 50

73 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 14, 633 1.00 14, 633. 00

74 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 11 700. 00 7, 700. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

75 566011 ROADSI DE SI GN - ONE POST EA 6 200. 00 1, 200. 00

76 566012 ROADSI DE SI GN - TWD POST EA 2 300. 00 600. 00

77 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVMP SUM 47, 000. 00* 47, 000. 00

78 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT V) 75 420. 00 31, 500. 00

79 (S) 590301 WORK AREA MONI TORI NG LS LUVMP SUM 12, 000. 00* 12, 000. 00

80 650075 600 MV REI NFORCED CONCRETE Pl PE M 23 450. 00 10, 350. 00

81 664015 450 MM CORRUGATED STEEL Pl PE M 5 500. 00 2, 500. 00
(2.01 MM THI CK)

82 664020 600 MM CORRUGATED STEEL Pl PE M 2 1, 000. 00 2, 000. 00
(2.01 MM THI CK)

83 664043 1200 MVl CORRUGATED STEEL PI PE M 3 1, 000. 00 3, 000. 00
(2.01 MM THI CK)

84 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 180 30. 00 5, 400. 00

85 681137 80 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 40 30. 00 1, 200. 00

86 690160 300 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 35 100. 00 3,500. 00
(2.01 MM THI CK)

87 692001 ENTRANCE TAPER EA 2 1, 000. 00 2, 000. 00

88 700657 900 MM CORRUGATED STEEL Pl PE | NLET M 4.6 1, 000. 00 4, 600. 00
(1.63 MV THI CK)

89 705042 300 MM STEEL FLARED END SECTI ON EA 2 1, 000. 00 2, 000. 00

920 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 33 250. 00 8, 250. 00

91 729010 ROCK SLOPE PROTECTI ON FABRI C MR 95 10. 00 950. 00

92 731501 M NOR CONCRETE ( CURB) VB 10 1, 000. 00 10, 000. 00

93 (SF) 750498 M SCELLANEQUS NMETAL KG 2, 300 15. 00 34, 500. 00
(RESTRAI NER - CABLE TYPE)

94 ( SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 9, 560 10. 00 95, 600. 00

95 820107 DELI NEATOR ( CLASS 1) EA 41 10. 00 410. 00

96 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 200 150. 00 30, 000. 00

97 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 349 300. 00 104, 700. 00

98 (S) 839532 CABLE ANCHOR ASSEMBLY EA 2 700. 00 1, 400. 00

( BREAKAWAY, TYPE B)



08- 3564U4 Bl D245

08-RIV-71-2 CONTRACT PROPOSAL OF LOW BI DDER PACGE 14
06/ 08/ 00 06/ 12/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

99 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 9 500. 00 4,500. 00
100 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 3, 000. 00 18, 000. 00
101 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 10, 000. 00 10, 000. 00
102 839701 CONCRETE BARRI ER ( TYPE 60) M 980 100. 00 98, 000. 00
103 (F) 048231 CONCRETE BARRI ER ( TYPE 60A MODI Fl ED) M 158 250. 00 39, 500. 00
104 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 59 35.00 2,065. 00
105 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 8, 510 1.00 8,510. 00
106 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 150 1.50 225.00
107 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 520 4.00 2,080. 00
108 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 290 10. 00 2,900. 00
109 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 112, 000. 00* 112, 000. 00
110 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUW SUM 3, 000. 00* 3, 000. 00
111 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUWP SUM 120, 000. 00* 120, 000. 00
112 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUWP SUM 61, 000. 00* 61, 000. 00
113 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0. 00
114 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 210 65. 00 13, 650. 00
115 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) M3 220 65. 00 14, 300. 00
116 510408 CLASS 1 CONCRETE (RETAI NI NG WALL) MB 62 500. 00 31, 000. 00
117 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,070 10. 00 20, 700. 00
118 999990 MOBI LI ZATI ON LS LUWP SUM 50, 000. 00* 50, 000. 00

TOTAL 5, 493, 201. 50



| TEM

O©oOoO~NOOULA, WN P

08- 3564U4
08-RI V-71-2
06/ 08/ 00

15, 000

250.
15.
470.

5, 400.

345.

42.
100.

32.
110.
110.
175.

15.
75.

00
00
00
00
00

00

.00
.30

00
00

19000.
1104000.
5000.
35000.
3825.
10710.
20000.
60000.
1200.
27800.
3783.
4480.
12000.
747.
30000.
148250.
19250.
79800.
940.
640.
7306.
1806.
1554.
517.
425.
800.
5400.
1080.
1725.
15960.
500.
448.
330.
110.
350.
20490.
5547.
2250.
600.

SUMMARY

00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

7, 000.

700.

60.
300.

15.
150.
300.
350.

PP w

OF

REMAI

2000.
640000.
2000.
24000.
7650.
12750.
15000.
30000.
2200.
27800.
3492.
5600.
2000.
230.
2000.
118600.
30800.
21280.
2800.
660.
5620.
1290.
2520.
470.
1700.
500.
7000.
2700.
3500.
22800.
1500.
210.
450.
300.
700.
17758.
3870.
150.
8.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 100.
100.
1, 000.
57.
400.
30.
100.
100.
500.

80.
100.

NI NG BI DDERS

20000.
288000.
5000.
30000.
4590.
6120.
16000.
100000.
3000.
25020.
3492.
4900.
3000.
690.
60000.
207550.
23100.
37240.
800.
720.
6744.
1677.
1428.
470.
850.
750.
5100.
3000.
5000.
21660.
2000.
420.
300.
100.
1000.
20490.
3870.
12000.
800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 15
06/ 12/ 00
FI FTH
BI D AMOUNT
25, 000. 00* 25000.
3, 650. 00 1168000.
5, 000. 00* 5000.
15, 000. 00* 15000.
9.00 4590.
12. 00 6120.
30, 000. 00* 30000.
50, 000. 00* 50000.
90. 00 1800.
4.50 25020.
. 60 3492.
30. 00 4200.
800. 00 3200.
5.00 1150.
15, 700. 00 31400.
20. 00 118600.
225.00 17325.
6. 50 34580.
200. 00 400.
15. 00 300.
1.25 7025.
2.00 2580.
18. 00 1512.
1.00 470.
5.00 425.
250. 00 2500.
3, 500. 00 3500.
130. 00 3900.
1, 350. 00 6750.
58. 00 22040.
50. 00 250.
50. 00 700.
250. 00 750.
250. 00 250.
500. 00 1000.
4.00 27320.
5.00 6450.
50. 00 7500.
130. 00 1040.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

08- 3564U4
08-RI V-71-2
06/ 08/ 00

. 00*
.00
. 00*
.00
.00
.00
.00
.00
.00
.00

.50

100.

140.
40.

150.
54.

1, 200.
400.
365.
1, 300.
789.
1, 100.
4, 450.
45.

.00
.30
.00

00

.00

00
00

.25

00
00
00
00
00
00
00
00
00
00

.40
.50

. 67

.50

.45

1, 075.
175.
615.

51, 000
435.

00
00
00
00*
00

72000.
1080.
5000.

99970.

33600.

151200.

31050.
1280.
2660.
1700.
4240.

12000.
1460.

113900.

25000.

316910.

37800.
4400.
3562.

96000.

43308.

68400.

76000.

624150.
9100.

16569.

11000.
6675.
1260.

246400.
777500.
208370.

95114.
6584.

11825.
1050.
1230.

51000.

32625.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
85|
00|
00|
00|
00|
00|

OF

. 00*
.00
. 00*
.00
.00
.00
.00
.00
.00
.00

. 80

70.

55.
110.
43.
145.
135.
12.
190.
33.

200.
350.
400.
700.
1, 000.

80.

00

.00

00
00
00
00
00
00
00
00

.00

00
00
00
00
00

.00

00

.10
.00

.75

.00

.50

600.
175.
200.
100, 000
840.

00
00
00
00*
00

REMAI

72000.
650.
5000.
153800.
210000.
144000.
55200.
2400.
7000.
1700.
6784.
7000.
1000.
184250.
27500.
316910.
39150.
14850.
6840.
121600.
26466.
85500.
38000.
598500.
2800.
14700.
10000.
3600.
2240.
193600.
622000.
233250.
73165.
7316.
6600.
1050.
400.
100000.
63000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|

N |

. 00*
.00
. 00*
.00
.00
.00
.00
.00
.00

.70
.70

100.

140.
30.

200.
53.

1, 885.
350.
500.
1, 600.
1, 900.
1, 500.
5, 400.

.00
.00
.00

00

.00

00
00

.00

00
00
00
00
00
00
00
00
00

.00
.40
.39

. 63

.00
.00
.00
.00
.00

00*
00

72000.
2000.
5000.
153800.
31500.
230400.
55200.
3200.
9100.
1190.
5936.
9000.
800.
123950.
25000.
316910.
37800.
3300.
3420.
128000.
42506.
107445.
66500.
855000.
11200.
39900.
15000.
8100.
2128.
246400.
743290.
195930.
87798.
14633.
11000.
900.
1200.
140000.

75000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 16
06/ 12/ 00
FI FTH
BI D AMOUNT
70, 000. 00* 70000.
500. 00 1000.
5, 000. 00* 5000.
23.00 176870.
41. 00 43050.
240. 00 172800.
80. 00 55200.
40. 00 1600.
300. 00 4200.
.75 1275.
.75 6360.
170. 00 17000.
2.50 500.
50. 00 167500.
97. 00 24250.
43. 00 316910.
140. 00 37800.
25.00 2750.
7.00 3990.
190. 00 121600.
53.00 42506.
1, 985. 00 113145.
425. 00 80750.
206. 00 352260.
1, 000. 00 7000.
1, 800. 00 37800.
2,300. 00 23000.
4, 250. 00 6375.
100. 00 2800.
1.41 248160.
2.39 743290.
.71 220810.
6.00 87798.
.50 7316.
1, 145. 00 12595.
250. 00 1500.
375. 00 750.
100, 000. 00* 100000.
500. 00 37500.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

08- 3564U4
08-RI V-71-2
06/ 08/ 00

155.
625.
145.
2, 250.
3, 700.
170.
170.
35.

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00

.75

21.

150, 000
44, 000

38, 000

68, 000

. 60
.20

00

00~
00*
00~
00*

. 00*

15.
20.
425.

00
00
00

.20

12500.
3220.
700.
420.
930.
10260.
1680.
2275.
1100.
8740.
270.
4389.
285.
6350.
36800.
66920.
1517.
14800.
54095.
1250.
1305.
13500.
3700.
166600.
26860.
2065.
6382.
240.
1664.
6090.
150000.
44000.
38000.
68000.
0.
3150.
4400.
26350.
4554,

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N

120,
20,
60,
60,

115.
150.
200.
000.
000.
250.
250.

40.

16.
000.
000.
000.
000.

OF

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00

.00
.00
.00

00

00*
00*
00*
00*

. 00*

20.
35.
320.

00
00
00

.50

REMAI

10000.
7130.
1500.

800.
1500.
7200.
2800.
3150.

600.
2760.

600.
4620.
1900.
4000.

34500.

86040.
1230.

10000.

40135.

300.
1800.

12000.
5000.

245000.

39500.
2360.
8510.

450.
1560.
4640.

120000.

20000.

60000.

60000.

0.
4200.
7700.

19840.

3105.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG BI DDERS

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
150.
600.
90.

2, 000.
4, 000.
113.
151.
32.

. 60
.50
.00
20.

50, 000
41, 000
34, 000
63, 000
. 00*

31.

52.
700.
.00

00
00
00
00
00
00
00
00

00

00*
00*
00*
00*

00
00
00

35000.
6210.
1000.

740.
1080.
5760.
3760.
3290.
1600.
4140.
1120.
3102.

475.
6000.

32200.

86040.
1435.

12400.

52350.
1200.

810.

12000.

4000.
110740.

23858.
1888.
5106.

225.
1560.
5800.

50000.

41000.

34000.

63000.

0.
6510.

11440.

43400.
4140.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 17
06/ 12/ 00
FI FTH
BI D AMOUNT
11, 500. 00* 11500.
305. 00 7015.
250. 00 1250.
600. 00 1200.
500. 00 1500.
30. 00 5400.
65. 00 2600.
170. 00 5950.
300. 00 600.
1, 750. 00 8050.
600. 00 1200.
400. 00 13200.
1.00 95.
500. 00 5000.
18. 00 41400.
6. 75 64530.
60. 00 2460.
62. 00 12400.
125. 00 43625.
450. 00 900.
75. 00 675.
1, 500. 00 9000.
4,200. 00 4200.
110. 00 107800.
150. 00 23700.
40. 00 2360.
1.00 8510.
2.00 300.
3.00 1560.
20. 00 5800.
165, 000. 00* 165000.
14, 000. 00* 14000.
47,500. 00* 47500.
50, 000. 00* 50000.
. 00* 0.
30. 00 6300.
45. 00 9900.
500. 00 31000.
1.30 2691.



08- 3564U4

08-RI V-71-2 SUMMARY OF REMAI NI NG BIDDERS
06/ 08/ 00
R RCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE |
| TEM SECOND | THI RD | FOURTH |
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
| <o R R ROEE e P EEEPE R R OEE LR E e |
118 | 100, 000. 00* 100000. 00| 560, 000. 00* 560000. 00| 586, 000. 00* 586000. 00|
TOT 5, 851, 958. 85 5, 880, 159. 50 6,072, 696. 00

Bl D245
PACGE 18
06/ 12/ 00

635, 000. 00* 635000. 00
6, 351, 320. 50



08- 3564U4 Bl D245

08-RI V- 71-2 SUMMARY OF REMAI NI NG BIDDERS PAGE 19
06/ 08/ 00 06/ 12/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 12, 000. 00* 12000. 00
2| 909. 00 290880. 00
3| 5, 000. 00* 5000. 00
4 | 17, 000. 00* 17000. 00
5| 10. 00 5100. 00
6 | 20. 00 10200. 00
7| 17, 000. 00* 17000. 00
8 | 85, 000. 00* 85000. 00
9 | 55. 00 1100. 00
10 | 5. 00 27800. 00
11 | . 60 3492. 00
12 | 30. 00 4200. 00
13 | 1, 500. 00 6000. 00
14 | 2.00 460. 00
15 | 16, 000. 00 32000. 00
16 | 24. 00 142320. 00
17 | 300. 00 23100. 00
18 | 15. 00 79800. 00
19 | 250. 00 500. 00
20 | 40. 00 800. 00
21 | 1.25 7025. 00
22 | 1.30 1677.00
23 | 17.00 1428. 00
24 | 1.00 470. 00
25 | 15. 00 1275. 00
26 | 125. 00 1250. 00
27 | 6, 000. 00 6000. 00
28 | 60. 00 1800. 00
29 | 225. 00 1125. 00
30 | 65. 00 24700. 00
31 | 565. 00 2825. 00
32 | 20. 00 280. 00
33 | 200. 00 600. 00
34 | 175. 00 175. 00
35 | 500. 00 1000. 00
36 | 3.00 20490. 00
37 | 5. 00 6450. 00
38 | 13.00 1950. 00
39 | 75. 00 600. 00



08- 3564U4 Bl D245

08-RI V- 71-2 SUMMARY OF REMAI NI NG BIDDERS PAGE 20
06/ 08/ 00 06/ 12/ 00

| _______________________________
| TEM SI XTH

| Bl D AMOUNT

| _______________________________
40 | 72, 000. 00* 72000. 00
41 | 650. 00 1300. 00
42 | 5, 000. 00* 5000. 00
43 | 44. 00 338360. 00
44 | 20. 00 21000. 00
45 | 285. 00 205200. 00
46 | 53. 00 36570. 00
47 | 52. 00 2080. 00
48 | 180. 00 2520. 00
49 | 1.00 1700. 00
50 | .50 4240. 00
51 | 115. 00 11500. 00
52 | 7.00 1400. 00
53 | 36. 00 120600. 00
54 | 86. 00 21500. 00
55 | 35. 00 257950. 00
56 | 51. 00 13770. 00
57 | 27.00 2970. 00
58 | 4.00 2280. 00
59 | 221.00 141440. 00
60 | 55. 00 44110. 00
61 | 1, 900. 00 108300. 00
62 | 460. 00 87400. 00
63 | 1, 015. 00 1735650. 00
64 | 1, 325.00 9275. 00
65 | 730. 00 15330. 00
66 | 1, 400. 00 14000. 00
67 | 3, 900. 00 5850. 00
68 | 40. 00 1120. 00
69 | 1.40 246400. 00
70 | 2.38 740180. 00
71 | .65 202150. 00
72 | 6. 00 87798. 00
73 | 1.00 14633. 00
74 | 1, 400. 00 15400. 00
75 | 175. 00 1050. 00
76 | 650. 00 1300. 00
77 | 50, 000. 00* 50000. 00
78 | 850. 00 63750. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

08- 3564U4

08-RIV-71-2

06/ 08/ 00

n

113,
20,
55,
55,

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
151.
600.
100.
000.
500.
81.
81.
35.
.00
.00
.50
20.
000.
000.
000.
000.
. 00*
30.
40.
300.
.50

00
00
00
00
00
00
00
00

00

00~
00*
00~
00*

00
00
00

10000.
10235.
1625.
800.
1320.
4320.
1640.
3255.
730.
1840.
400.
3630.
380.
3350.
9200.
28680.
1435.
14000.
52699.
1200.
900.
12000.
3500.
79380.
12798.
2065.
8510.
300.
1820.
5800.
113000.
20000.
55000.
55000.
0.
6300.
8800.
18600.
3105.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 21
06/ 12/ 00



08- 3564U4

08-RI V- 71-2 SUMMARY
06/ 08/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
118 | 670, 500. 00* 670500. 00

TOT 6, 780, 065. 00

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 22
06/ 12/ 00



