STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 06/ 00 I N SANTA CRUZ AND SAN BENI TO 09/ 07/ 00
CONTRACT NUMBER 05-0C5704 COUNTI ES I N AND NEAR WATSONVI LLE CONTRACT CCDE ' G’
LOCATI ON 05- SCR-129-0.2/10.0 FROM ROUTE 1 AND 129 SEPARATI ON TO 18 CONTRACT | TEMS
05- SBT-129-0.0/R2. 6 ROUTE 129 AND 101 SEPARATI ON
RESURFACE EXI STI NG H GHWAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 4 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 837, 500. 00 AMOUNT OVER 257, 048. 50 PERCENT OVER EST 30. 69
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 094, 548. 50 3 WESTERN STATES SURFACI NG | NC 209 525-9065 CC PREF CLAI MED
00611485
P O BOX 4770 FAX 209 525-9062
MODESTO CA 95352
2 1,121, 809. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000 CC PREF CLAI MED
00000022
330 BLOMG&UI ST ST FAX 650 482-4103
REDWOCD CI TY CA 94063
3 1, 147,502. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077- 5085



05- 0C5704 Bl D245

05- SCR- 129 CONTRACT PROPOSAL OF LOW BI DDER PAGE 2

09/ 06/ 00 09/ 07/ 00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY STRI PI NG AND REMOVAL

FREMONT CA

PAVEX AND GRANI TE ROCK PAVI NG

AROVAS CA

STATEW DE SAFETY AND SI GNS SI GNS ( PARTI AL)

SAN JOSE CA



05- 0C5704 Bl D245
05- SCR-129 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
09/ 06/ 00 09/ 07/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BAYVI EW ELECTRI C | TEM 18
WATSONVI LLE CA
CHRI SP COVPANY | TEM5S 4, 5 AND 13 THRU 17
FREMONT CA
DI AMOND FI RE RESOURCES I TEMS 2, 3, 6 AND 12 (PARTIAL)
MARRI ETA CA
STATEW DE SAFETY AND SI GNS | TEM 1
SAN JOSE CA
WESTERN STATE SURFACI NG ITEMS 2, 3, 7 THRU 9 AND 11 ( PARTI AL)
MODESTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAYVI EW ELECTRI C DETECTOR HANDHOLES

WATSONVI LLE CA

CHRI SP COVPANY

FREMONT CA

WESTERN STATE SURFACI NG
MODESTO CA

PAVEMENT MARKI NG AND STRI PI NG

SCREENI NG ( PARTI AL)



05- 0C5704 Bl D245

05- SCR- 129 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 06/ 00 09/ 07/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 45, 000. 00* 45, 000. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 114, 500. 00* 114, 500. 00

3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4, 000. 00

4 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3, 200 1.50 4, 800. 00

5 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 530 19. 00 10, 070. 00

6 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 80 105. 00 8, 400. 00

(30 MM MAXI MUM)

7 365001 SAND COVER TONN 400 94. 00 37, 600. 00

8 370120 ASPHALT- RUBBER Bl NDER TONN 580 498. 00 288, 840. 00

9 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 85 485. 00 41, 225. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 25 650. 00 16, 250. 00
11 375030 SCREENI NGS ( HOT- APPLI ED) TONN 4,130 42. 50 175, 525. 00
12 390127 RUBBERI ZED ASPHALT CONCRETE (TYPE O) TONN 2, 000 125. 00 250, 000. 00
13 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 700 30. 00 21, 000. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 45, 400 .70 31, 780. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 030 1.45 1, 493. 50
16 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 44, 800 .35 15, 680. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 140 2.75 14, 135. 00
18 019316 ADJUST TYPE A DETECTOR HANDHOLE EA 19 750. 00 14, 250. 00

TOTAL 1, 094, 548. 50



05- 0C5704 Bl D245

05- SCR- 129 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
09/ 06/ 00 09/ 07/ 00
R RCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 5, 000. 00* 5000. 00| 4, 000. 00* 4000. 00
2| 155, 000. 00* 155000. 00| 182, 002. 00* 182002. 00
3| 6, 000. 00 12000. 00| 5, 000. 00 10000. 00
4 | 1.00 3200. 00| 1.10 3520. 00
5| 18. 00 9540. 00| 20. 00 10600. 00
6 | 110. 00 8800. 00| 90. 00 7200. 00
7| 94. 00 37600. 00| 105. 00 42000. 00
8 | 518. 00 300440. 00| 550. 00 319000. 00
9 | 485. 00 41225. 00| 510. 00 43350. 00
10 | 500. 00 12500. 00| 200. 00 5000. 00
11 | 43.00 177590. 00| 47.00 194110. 00
12 | 133. 00 266000. 00| 110. 00 220000. 00
13 | 28.00 19600. 00| 31.00 21700. 00
14 | .68 30872. 00| .80 36320. 00
15 | 1. 40 1442. 00| 2.00 2060. 00
16 | .32 14336. 00| .40 17920. 00
17 | 2. 60 13364. 00| 3.00 15420. 00
18 | 700. 00 13300. 00| 700. 00 13300. 00

TOT 1,121, 809. 00 1, 147,502. 00



