STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 12/ 00 I N ALAMEDA, CONTRA COSTA, NARI N AND 09/ 13/ 00
CONTRACT NUMBER 04- 244334 SONOVA COUNTI ES AT VARI QUS CONTRACT CCDE 'H
LOCATI ON 04-CC-4-T4.6/31.6 LOCATI ONS 22 CONTRACT | TEMS
04- MRN- 101-0. 1/ 27.6
04- SON- 101- 0. 1/ R56. 2
UPGRADE GUARD RAI LI NG FEDERAL Al D ACNH 000C- (206) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPCSALS | SSUED 9 FUND TOTAL HB1 1, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 264, 000. 00 AMOUNT UNDER 29, 016. 00 PERCENT UNDER EST 2. 30
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 234, 984. 00 2 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERMORE CA 94550
2 1, 545, 450. 00 1 CORAL CORPORATI ON CF OREGON 503 682-2252

P O BOX 347
W LSONVI LLE OR 97070

00332441

FAX 503 682-0110



04- 244334 Bl D245

04-CC-4-T4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 12/ 00 09/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS COVPANY PLACE ASPHALT CONCRETE DI KE (PORTI ON)
NAPA CA
ADVANCED ENVI RONVENTAL SERVI CES | NC LEAD COVPLI ANCE PLAN ( PORTI ON)
CORTE MADERA CA
LOVBARDO DI AMOND CORE DRI LLING I NC REMOVE ASPHALT CONCRETE DI KE
SANTA CLARA CA
RUSS ENTERPRI SES | NC CONSTRUCTI ON AREA SI GNS AND SAND CRASH CUSHI ONS ( PORTI ON)

SAN JOSE CA



04- 244334
04- CC- 4- T4
09/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648
LANE SAFETY COVPANY
340 W CHANNEL ROAD
BENI Cl A CA 94510
RUSS ENTERPRI SES | NC
1533 BERGER DRI VE
SAN JOSE CA 95112

| TEMS 9 THRU 11 AND 18 (PARTIAL)

| TEM 4 ( PARTI AL)

| TEM5 3 AND 18 ( PARTI AL)



04- 244334 Bl D245

04- CC- 4- T4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 12/ 00 09/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
2 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00* 25, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2,830 51. 00 144, 330. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 230 24.00 29, 520. 00
7 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 13, 000. 00* 13, 000. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 33 330. 00 10, 890. 00
10 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE Q) M 820 15. 20 12, 464. 00
11 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 400 15. 20 6, 080. 00
12 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 6, 000. 00 84, 000. 00
13 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
14 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 1, 100 179. 00 196, 900. 00
15 839532 CABLE ANCHOR ASSEMBLY EA 8 600. 00 4, 800. 00
( BREAKAWAY, TYPE B)
16 839559 TERM NAL SYSTEM ( TYPE ET) EA 27 2,100. 00 56, 700. 00
17 839565 TERM NAL SYSTEM ( TYPE SRT) EA 150 1, 500. 00 225, 000. 00
18 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 360 680. 00 244, 800. 00
19 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
20 019957 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 500. 00* 7,500. 00
21 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 6, 000. 00 24, 000. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 1, 234, 984. 00



04- 244334 Bl D245

04- CC- 4- T4 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
09/ 12/ 00 09/ 13/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 00* 0. 00
2| . 00* 0. 00
3| 28, 000. 00* 28000. 00
4 | 200, 000. 00* 200000. 00
5| 70. 00 198100. 00
6 | 22.00 27060. 00
7| . 00* 0. 00
8 | 13, 000. 00* 13000. 00
9 | 350. 00 11550. 00
10 | 22.00 18040. 00
11 | 22.00 8800. 00
12 | 7, 500. 00 105000. 00
13 | . 00* 0. 00
14 | 155. 00 170500. 00
15 | 800. 00 6400. 00
16 | 3, 200. 00 86400. 00
17 | 2, 500. 00 375000. 00
18 | 440. 00 158400. 00
19 | . 00* 0. 00
20 | 3, 000. 00* 3000. 00
21 | 6, 550. 00 26200. 00
22 | 110, 000. 00* 110000. 00

TOT 1, 545, 450. 00



