STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 10/ 12/ 00

CONTRACT NUMBER 07-202404

LOCATI ON 07-LA-10-31.3/42. 4
DB GOALS:

PROPOSALS | SSUED 20 FUND TOTAL  HA22
NUMBER OF BIDDERS 6  ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D

1 6, 655,372.50 1

2 7,264,320.00 4

3 7,364,076.50 3

4 7,540,800.00 5

5 7,866,140.00 2

DI SADVANTAGED BUSI NESS ENTERPRI SE -
7,962, 000
6, 141, 250. 00

D SUMMARY

IN LOS ANGELES COUNTY | N WEST
COVI NA, COVI NA, SAN DI MAS AND
POMONA FROM ROUTE 605/ 10 SEPARATI ON
TO ROUTE 57/ 210/ 10 SEPARATI ON

REPLACE CONCRETE PAVEMENT

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

10/ 16/ 00

CONTRACT CODE ' C '

15 CONTRACT | TEMS

FEDERAL Al D ACI M 010-1(752) 30E

9. 0%

TOTAL NUMBER OF WORKI NG DAYS 200
PERCENT OVER EST 8. 37

AMOUNT OVER 514, 122.50

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

VST COAST BRI DGE | NC

3701 MALLARD DR
BENI CI A CA 94510
MAGNUM PACI FI C I NC

1571 OAK PARK BLVD
PLEASANT HI LL CA 94523
PAVE TECH | NC

4516 SALI SBURY DR
CARLSBAD CA 92008
WASHI NGTON GROUP | NTERNATI ONAL

P O BOX 600

H GHLAND CA 92346

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

I RVINE CA 92614-5706

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

925 279-2234
00766205
925 279-1219

760 729-7592
00720394
760 729-6158

909 425-4200
00000178
909 862-8433

949 252-0441
00615876
949 252- 0266



07-202404

07-LA-10-31

10/ 12/ 00

6

8,183, 372. 50

6

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL RD

COLTON

Bl D245
PAGE 2
10/ 16/ 00
909 824-0393
00732806
FAX 909 824-8919



07-202404
07-LA-10-31
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
10/ 16/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 K R C SAFETY COVPANY | NC
VI SALI A CA
SUDHAKAR COVPANY
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-202404
07-LA-10-31
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
10/ 16/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PENHALL COVPANY

BLOOM NGTON CA

R E SERRANO

SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG ( PARTI AL)

TRAFFI C CONTROL AND REPLACE CONCRETE ( PARTI AL)
CONSTRUCTI ON AREA SI GNS ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARBOR COVPANY
SAN BERNARDI NO CA
PENHALL COVPANY

| RVI NE CA
SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

I TEM 5 ( PARTI AL)
| TEM 6 ( PARTI AL)
| TEMS 7 THRU 14 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALERT BARRI CADE
SAN JACI NTO CA
HARBOR COVPANY
SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

REMOVE CONCRETE PAVEMENT



07-202404 Bl D245
07- LA-10-31 PAGE 5
10/ 12/ 00 10/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PENHALL COVPANY GRI ND EXI STI NG CONCRETE
I RVINE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PENHALL COVPANY GRI NDI NG ( PORTI ON)
Rl VERSI| DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 HARBOR COVPANY REMOVALS
SAN BERNARDI NO CA
PENHALL COVPANY GRI NDI NG
ANAHEI M CA
WORKS STRI PI NG AND MARKI NG STRI PI NG

BALDW N PARK CA



QOWOO~NOOULA WN P

[N

12

13
14
15

07-202404
07-LA-10-31
10/ 12/ 00

070010

070018
(S) 120090
(S) 120100

401100

420201
(S) 840515
(S) 840561
(S) 840563
(S) 840564

(S) 840570
(S) 840571
(S) 850101

(S) 850111
999990

CONTRACT

PROGRESS SCHEDULE ( CRI Tl CAL PATH)

Tl ME- RELATED OVERHEAD

CONSTRUCTI ON AREA S| GNS

TRAFFI C CONTROL SYSTEM

REPLACE CONCRETE PAVENENT

GRI ND EXI STI NG CONCRETE PAVEMENT
THERVOPLASTI C PAVEMENT MARKI NG

100 MM THERMOPLASTI C TRAFFI C STRI PE
200 MM THERMOPLASTI C TRAFFI C STRI PE
200 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 3.66 M- 0.92 M

100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 10.98 M - 3.66 M

100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 5.18 M- 2.14 M

PAVEMENT MARKER ( NON- REFLECTI VE)
PAVEMENT MARKER ( RETROREFLECTI VE)
MOBI LI ZATI ON

PROPOSAL

OF

UNIT OF
MEASURE

LOW BI DDER
ESTI MATED
QUANTI TY BI D
LUMP SUM 10, 000
200 100
LUMP SUM 10, 000
LUMP SUM 300, 000
4, 800 850
475, 100 4
30 65
1, 500
8, 000 3
8, 350 2
114, 500
1, 800
31, 300
11, 300 2
LUMP SUM 188, 657

TOTAL

Bl D245

PAGE 6
10/ 16/ 00
AMOUNT
00~ 10, 000
00 20, 000
00~ 10, 000
00* 300, 000
.00 4, 080, 000.
.00 1, 900, 400.
.00 1, 950.
.50 750.
.40 27, 200.
. 65 22,127.
. 33 37, 785.
.50 900.
.91 28, 483.
.40 27, 120.
00* 188, 657.
6, 655, 372.

00

00
00
00
50



| TEM

O©oOoO~NOOULA, WN P

07- 202404
07- LA-10- 31
10/ 12/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
13, 000. 00* 13000. 00|
1, 000. 00 200000. 00|
14, 000. 00* 14000. 00|
200, 000. 00* 200000. 00|
770.00  3696000. 00|
5.25  2494275. 00|
37.00 1110. 00|
.85 1275. 00|
1.70 13600. 00|
1.70 14195. 00|
.40 45800. 00|
.65 1170. 00|
1.15 35995. 00|
3.00 33900. 00|
500, 000. 00* 500000. 00|
7,264, 320. 00

SUMMARY

253, 000.

OF REMA
RD
AMOUNT
00~ 8000.
.00 120000.
00~ 9000.
00* 80000.

.00 4320000.

11 2427761.
.00 1950.
.50 750.
.40 27200.
. 65 22127.
.33 37785.
.50 900.
.91 28483.
.40 27120.
00* 253000.
7,364, 076. 50

I NI

50|
00|
00|
00|
00|
00|

50|
00|
00|
00|
00|
50|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

10, 000. 00* 10000.
1, 800. 00 360000.
20, 000. 00* 20000.
305, 000. 00* 305000.
723.00 3470400.
5.20 2470520.
65. 00 1950.
.50 750.
3. 40 27200.
2.65 22127.
.35 40075.
.50 900.
1.00 31300.
2.50 28250.
752, 327. 50* 752327.
7,540, 800. 00

Bl D245

PAGE 7
10/ 16/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
1, 000. 00 200000.
6, 500. 00* 6500.
330, 000. 00* 330000.
900. 00 4320000.
5.55 2636805.
40. 00 1200.
1.00 1500.
1.85 14800.
1.90 15865.
.45 51525.
. 85 1530.
1.25 39125.
3.30 37290.
200, 000. 00* 200000.
7,866, 140. 00



07-202404 Bl D245

07-LA-10-31 SUMMARY OF REMAINING BIDDERS PAGE 8
10/ 12/ 00 10/ 16/ 00
| _______________________________
| TEM SI XTH

| BI D ANOUNT

| _______________________________
1 13, 500. 00* 13500. 00
2 | 1, 200. 00 240000. 00
3| 20, 000. 00* 20000. 00
4 | 350, 000. 00*  350000. 00
5 | 950.00  4560000. 00
6 | 5.50  2613050.00
7 | 32.00 960. 00
8 | 1.60 2400. 00
9 | 2.15 17200. 00
10 | 2.15 17952. 50
11 | 1.60 183200. 00
12 | 2.15 3870. 00
13 | 1.60 50080. 00
14 | 3.20 36160. 00
15 | 75, 000. 00* 75000. 00

TOT 8,183, 372. 50



