STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 24
NUMBER OF BI DDERS 7
PROGRAM ELEMENTS
Bl D RANK

11/30/ 00
07-1832U4

07- VEN- 118- R19. 1/ R30. 5

HB1

ENG NEERS EST

RAS

Bl D TOTAL

2,757,990. 00

2,793,715.00

2,821, 466. 00

2,953, 980. 00

3,181, 240. 00

Bl D

SUMMARY

I N VENTURA COUNTY I N MOORPARK AND
SIM VALLEY FROM PRI NCETON AVENUE

UNDERCROSSI NG TO KUEHNER DRI VE

UNDERCROSSI NG

I NSTALL THRI E BEAM BARRI ER

3, 709, 360. 00

BI DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

0

10. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 951, 370. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 15/ 00
CONTRACT CODE 'D
23 CONTRACT | TEMS

FEDERAL Al D ACST-P118-(051)E
PHG P118- (051) E

200

PERCENT UNDER EST 25. 65

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

D W PONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406
CHUMO CONSTRUCTI ON I NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747
SECURI TY PAVI NG COWPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489
PAVE TECH | NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

I RVINE CA 92614-5706

FAX

FAX

FAX

FAX

FAX

909 356-8880
00532499
909 356-1299

626 960-9502
00387331
626 960- 3887

818 767-8418
00116307
818 767-3169

760 729-7592
00720394
760 729-6158

949 252-0441
00615876
949 252-0266



07-1832U4
07- VEN- 118
11/30/ 00

6

3, 457, 230. 00

3,993,984.70

5

1

LAPCO | NC

17145 VON KARVAN STE 104
IRVINE CA 92614
TAPUZ ENTERPRI SES | NC

P O BOX 18500
ENCI NO CA 91416

949 261-5838
00603052
FAX 949 261-5842

818 345-6555
00698776
FAX 818 996- 5568

Bl D245
PAGE 2
12/ 15/ 00



07-1832U4 Bl D245

07- VEN- 118 PAGE 3
11/30/ 00 12/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
07 ACL BARRI ER

POVONA CA
CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
VI STA STEEL RESTEEL

VENTURA CA



07-1832U4
07- VEN- 118
11/30/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
12/ 15/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

06

ACL

POVONA CA

SM TH AND SONS
FALLBROOK CA
VI STA STEEL
VENTURA CA

Bl DDER | D NAME AND ADDRESS

BARRI ER ( PARTI AL)

CONSTRUCTI ON AREA S| GNS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

O S T TRUCK AND CRANES
2951 N VENTURA AVENUE
VENTURA CA 93002

PRO CAST PRODUCTS

P O BOX 602

CARLSBAD CA 92346
STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA 93448
VI STA STEEL COVPANY
331 WEST LEWS
VENTURA CA 93001

TRUCKI NG

BARRI ER RAI LS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL DEVI CES

REI NFI RCI NG STEEL



07-1832U4 Bl D245
07- VEN- 118 PAGE 5
11/30/ 00 12/ 15/ 00

SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

LI ST OF
Bl DDER | D NAME AND ADDRESS

04

ALCORN FENCE COVPANY
VENTURA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

ITEMS 8, 9, 19, 21 AND 22 (PARTIAL)
ITEMS 3, 5 AND 7 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE COVPANY
SUN VALLEY CA

SULLY M LLER

OXNARD CA

VI STA STEEL COVPANY
GOLETA CA

Bl DDER | D NAME AND ADDRESS

REMOVE GUARD RAI L
ASPHALT
REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE

SUN VALLEY CA

CALMEX ENG NEERI NG

Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

VI STA STEEL

VENTURA CA

NETAL BEAM GUARD RAI L ( PARTI AL)
PAVI NG ( PARTI AL)
CONSTRUCTI ON AREA S| GNS ( PARTI AL)

REBAR



07-1832U4
07- VEN- 118
11/30/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
12/ 15/ 00

SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

01 CALMEX ENG NEERI NG | NC
425 W LA CADERA STE 7
RI VERSI DE CA 92501

ASPHALT



07-1832U4 Bl D245

07- VEN- 118 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 30/ 00 12/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 550 30. 00 16, 500. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 8, 980 12.00 107, 760. 00
7 129110 TEMPORARY CRASH CUSHI ON EA 550 300. 00 165, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 800 16. 00 12, 800. 00
9 019154 REMOVE DOUBLE METAL BEAM GUARD RAI LI NG M 400 18. 00 7, 200. 00
10 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 8, 530 5. 00 42, 650. 00
11 153210 REMOVE CONCRETE VB 45 250. 00 11, 250. 00
12 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 8, 530 3.00 25, 590. 00
13 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 48 30. 00 1, 440. 00
14 020096 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
15 390160 ASPHALT CONCRETE ( TYPE B) TONN 12, 900 40. 00 516, 000. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 75, 600 3.00 226, 800. 00
AREA)
17 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.3 3, 000. 00 21, 900. 00
18 731502 M NOR CONCRETE (M SCELLANEQOUS VB 40 350. 00 14, 000. 00
CONSTRUCTI ON)
19 820180 | NSTALL MEDI AN M LEAGE PANEL EA 120 25.00 3, 000. 00
20 833080 CONCRETE BARRI ER ( TYPE K) M 17, 020 60. 00 1, 021, 200. 00
21 839482 CONCRETE BARRI ER ( TYPE 50 MODI FI ED) M 360 280. 00 100, 800. 00
22 019155 CONCRETE BARRI ER ( TYPE 50 MODI FIED - 1) M 560 260. 00 145, 600. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 230, 000. 00* 230, 000. 00



| TEM

OCO~NOOTOR~WNE

07-1832U4

07- VEN- 118 SUMMARY OF REMA
11/ 30/ 00
------------------------------- R R EEEEEE LR
SECOND | THI RD
BI D ANOUNT | Bl D ANOUNT
------------------------------- R R L
3, 500. 00* 3500. 00| 4, 500. 00* 4500
15, 000. 00* 15000. 00| 35, 000. 00* 35000
13, 000. 00* 13000. 00| 42, 600. 00* 42600
88, 315. 00* 88315. 00| 60, 000. 00* 60000
25.00 13750. 00| 33.00 18150
6. 00 53880. 00| 6. 50 58370
200. 00 110000. 00| 184. 00 101200
16. 50 13200. 00| 10. 00 8000
23.00 9200. 00| 15. 00 6000
7.00 59710. 00| 5. 60 47768
200. 00 9000. 00| 80. 00 3600
8. 00 68240. 00| 6. 10 52033
100. 00 4800. 00| 100. 00 4800
5, 000. 00* 5000. 00| 10, 000. 00* 10000
38.00 490200. 00| 41. 45 534705
2.85 215460. 00| 3.95 298620
2, 000. 00 14600. 00| 1, 800. 00 13140
250. 00 10000. 00| 460. 00 18400
50. 00 6000. 00| 60. 00 7200
63.00  1072260. 00| 69.00 1174380
263. 00 94680. 00| 355. 00 127800
257. 00 143920. 00| 295. 00 165200
280, 000. 00* 280000. 00| 30, 000. 00* 30000
2,793, 715. 00 2,821, 466. 00

N

FOURTH
BI D AMOUNT
_______________________________ |

1, 000. 00* 1000
5, 000. 00* 5000
40, 000. 00* 40000
50, 000. 00* 50000
25.00 13750
8. 00 71840
170. 00 93500
30. 00 24000
35. 00 14000
8. 00 68240
100. 00 4500
8. 00 68240
20. 00 960
20, 000. 00* 20000
45. 00 580500
1.50 113400
1, 500. 00 10950
250. 00 10000
40. 00 4800
65. 00 1106300
350. 00 126000.
325. 00 182000.
345, 000. 00* 345000.
2, 953, 980. 00

Bl D245
PAGE 8
12/ 15/ 00
FI FTH
BI D AMOUNT
6, 000. 00* 6000
20, 000. 00* 20000
12, 000. 00* 12000
180, 000. 00* 180000
40. 00 22000
20. 00 179600
140. 00 77000
25.00 20000
30. 00 12000
6.00 51180
180. 00 8100
5.00 42650
40. 00 1920
5, 000. 00* 5000
43. 00 554700
1.80 136080
3,500. 00 25550
475. 00 19000
40. 00 4800
73.00 1242460
320. 00 115200
350. 00 196000.
250, 000. 00* 250000.
3,181, 240. 00



07-1832U4 Bl D245

07- VEN- 118 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
11/ 30/ 00 12/ 15/ 00
R e R L E
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R
1| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
2 | 62, 500. 00* 62500. 00| 5, 000. 00* 5000. 00
3| 42, 500. 00* 42500. 00| 15, 000. 00* 15000. 00
4 | 60, 000. 00* 60000. 00| 30, 000. 00* 30000. 00
5 | 30. 00 16500. 00| 42.00 23100. 00
6 | 7.00 62860. 00| 45. 00 404100. 00
7 | 185. 00 101750. 00| 250. 00 137500. 00
8 | 32.00 25600. 00| 30. 00 24000. 00
9 | 37.00 14800. 00| 35. 00 14000. 00
10 | 7.00 59710. 00| 25.00 213250. 00
11 | 400. 00 18000. 00| 500. 00 22500. 00
12 | 7.00 59710. 00| 9.00 76770. 00
13 | 50. 00 2400. 00| 285. 00 13680. 00
14 | 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
15 | 41. 00 528900. 00| 30. 00 387000. 00
16 | 6.75 510300. 00| 3.00 226800. 00
17 | 2, 400. 00 17520. 00| 4,769.00 34813. 70
18 | 425. 00 17000. 00| 400. 00 16000. 00
19 | 37.50 4500. 00| 38. 00 4560. 00
20 | 64.00  1089280. 00| 99.00  1684980. 00
21 | 450. 00 162000. 00| 495. 00 178200. 00
22 | 440. 00 246400. 00| 479. 00 268240. 00
23 | 345, 000. 00* 345000. 00| 199, 491. 00* 199491. 00

TOT 3, 457, 230. 00 3,993, 984. 70



