STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 12/06/00 IN VENTURA COUNTY IN OXNARD FROM 12/07/00
CONTRACT NUMBER 07-117044 0.7 KM SOUTH OF ETTING ROAD TO CONTRACT CODE "A *
LOCATION 07-VEN-1-15.0 CHANNEL ISLANDS BOULEVARD 190 CONTRACT ITEMS
MODIFY INTERCHANGE FEDERAL AID AC-P0O01-(451)E

STP-P001-(451)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 20.0%

PROPOSALS 1SSUED 32 FUND TOTAL HE12 27,988,000 TOTAL NUMBER OF WORKING DAYS 620
NUMBER OF BIDDERS 2 ENGINEERS EST 30,831,562.00 AMOUNT UNDER 4,396,946.70 PERCENT UNDER EST 14.26
PROGRAM ELEMENTS FCR
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 26,434,615.30 2 SECURITY PAVING COMPANY INC 818 767-8418
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
2 27,492,919.30 1 C A RASMUSSEN INC 805 527-9330
00254681
2360 SHASTA WAY FAX 805 527-2318

SIMI VALLEY CA 93065



07-117044 B1D245
07-VEN-1-15 SUMMARY REMAINING BIDDERS PAGE 2
12706700 12/07/00
L1IST SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 A C DIKE COMPANY ASPHALT CONCRETE DIKES

2788 VENTURE DRIVE

LINCOLN CA 95648

A M CONCRETE INC

P O BOX 579

SUN VALLEY CA 91353

ACACIA LANDSCAPING AND EROSION CONTROL INC
604 S SAN MARCOS ROAD

SANTA BARBARA CA 93111

AVON CONSTRUCTION SYSTEMS INC
504 F VANDELL WAY

CAMPBELL CA 95008

C AND W CONSTRUCTION SPECIALTIES
2419 PALMA DRIVE

VENTURA CA 93003

INTA AMERICAN FOUNDATION DRILLING CO INC
P O BOX 3420

SEAL BEACH CA 90740

PENHALL COMPANY

16401 CONSTRUCTION CIRCLE

IRVINE CA 92606

RADICH CONSTRUCTION INC

4680 E LOS ANGELES AVE UNIT O
SIMI VALLEY CA 93063

ROSE SUPPLY COMPANY

197 WOODLAND PARK WAY 104 110
SAN MARCOS CA 92069

CONTINUED ON NEXT PAGE

MINOR PORTLAND CEMENT CONCRETE CURB, CURB, GUTTER, SIDEWALK

LANDSCAPING AND EROSION CONTROL

PRESTRESSING

FENCE AND GUARD RAIL

PILES

JOINT SEALS

STORM DRAIN, SEWER AND WATER LINE

SUPPLY ELECTRICAL AND MATERIALS



BIDDER

07-117044 B1D245
07-VEN-1-15 SUMMARY OF REMAINING BIDDERS PAGE 3
12706700 12/07/00

ID NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

SIERRA NEVADA STEEL CORPORATION
P O BOX 851

SAN FERNANDO CA 91341
STATEWIDE SAFETY AND SIGNS INC
P O BOX 1440

PISMO BEACH CA 93448
STERNDAHL ENTERPRISES INC
11861 BARSTOW STREET

SUN VALLEY CA 91352

SULLIVAN CONCRETE TEXTURES
1111 BAKER STREET

COSTA MESA CA 92626

TAFT ELECTRIC

P O BOX 3416

VENTURA CA 93003

VISTA STEEL COMPANY

331 W LEWIS STREET

VENTURA CA 93001

SIGN STRUCTURE

CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS

STRIPING

MINOR CONCRETE AND TEXTURED PAVING

TRAFFIC SIGNAL AND LIGHTING

REINFORCING STEEL



BIDDER

07-117044
07-VEN-1-15
12706700

ID NAME AND ADDRESS

B1D245
SUMMARY OF REMAINING BIDDERS PAGE 4
12/07/00
LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01

A C DIKE COMPANY
LINCOLN CA

ACACIA LANDSCAPE
SANTA BARBARA CA
ALCORN FENCE
VENTURA CA

BLOIS

OXNARD CA

M C M CONSTRUCTION
NORTH HIGHLANDS CA
SIERRA NEVADA STEEL
SAN FERNANDO CA
SULLY MILLER

OXNARD CA

SUPER SEAL AND STRIPE
FILLMORE CA

TAFT ELECTRIC
VENTURA CA
TRADEMARK CONCRETE
OXNARD CA

ASPHALT CONCRETE DIKE

LANDSCAPING

FENCE

UNDERGROUND

BRIDGE WORK

SIGN STRUCTURES

ASPHALT CONCRETE PAVING

STRIPING

ELECTRICAL

STAMPED CONCRETE



07-117044 B1D245

07-VEN-1-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/06/00 12/07/00

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

1 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 12,500.00* 12,500.00

2 070018 TIME-RELATED OVERHEAD WDAY 370 925.00 342,250.00

3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 310 7.00 2,170.00

4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 8,000.00* 8,000.00

PREVENTION PLAN

5 074020 WATER POLLUTION CONTROL LS LUMP SUM 215,000.00* 215,000.00

6 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 50,000.00* 50,000.00

7 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 85,000.00* 85,000.00

8 (S) 018575 FLASHING ARROW SIGN EA 8 2,000.00 16,000.00

9 (S) 120120 TYPE 111 BARRICADE EA 130 85.00 11,050.00
10 (S) 120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 13,400 3.70 49,580.00
11 (S) 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 28,000 .70 19,600.00
12 120165 CHANNELIZER (SURFACE MOUNTED) EA 960 32.00 30,720.00
13 128201 TEMPORARY DELINEATOR (CLASS 1) EA 78 37.45 2,921.10
14 (S) 129000 TEMPORARY RAILING (TYPE K) M 1,170 36.40 42,588.00
15 (S) 129100 TEMPORARY CRASH CUSHION MODULE EA 88 182.00 16,016.00
16 150227 ABANDON PIPELINE M 1,900 66.50 126,350.00
17 018576 ABANDON 300 MM WATER LINE M 310 52.50 16,275.00
18 018577 ABANDON SEWER MAIN M 300 46.00 13,800.00
19 150305 OBLITERATE SURFACING M2 17,100 3.00 51,300.00
20 150605 REMOVE FENCE M 100 5.50 550.00
21 150608 REMOVE CHAIN LINK FENCE M 4,130 5.50 22,715.00
22 150662 REMOVE METAL BEAM GUARD RAILING M 350 16.50 5,775.00
23 150711 REMOVE PAINTED TRAFFIC STRIPE M 3,360 1.87 6,283.20
24 150713 REMOVE PAVEMENT MARKING M2 120 20.15 2,418.00
25 150174 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 9,190 2.30 21,137.00
26 150722 REMOVE PAVEMENT MARKER EA 2,590 .80 2,072.00
27 150742 REMOVE ROADSIDE SIGN EA 110 100.00 11,000.00
28 150760 REMOVE SIGN STRUCTURE EA 2 1,500.00 3,000.00
29 150820 REMOVE INLET EA 2 750.00 1,500.00
30 150821 REMOVE HEADWALL EA 9 750.00 6,750.00
31 (S) 152317 RESET ROADSIDE SIGN (TWO POST) EA 3 270.00 810.00
32 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,450 2.60 6,370.00

(45 MM MAXIMUM)

33 153210 REMOVE CONCRETE M3 300 25.00 7,500.00
34 153531 ACCESS OPENING, SOFFIT EA 2 1,750.00 3,500.00
35 156535 REMOVE BOX CULVERT M3 32 125.00 4,000.00

36 157550 BRIDGE REMOVAL LS LUMP SUM 60,000.00* 60:000.00



07-117044 B1D245

07-VEN-1-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/06/00 12/07/00
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
37 160101 CLEARING AND GRUBBING LS LUMP SUM 64,000.00* 64,000.00
38 190101 ROADWAY EXCAVATION M3 6,940 7.50 52,050.00
39 190151 CHANNEL EXCAVATION M3 3,040 9.75 29,640.00
40 (F) 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 367 8.75 3,211.25
41 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 5,150 22.00 113,300.00
42 (F) 192020 STRUCTURE EXCAVATION (TYPE D) M3 320 30.00 9,600.00
43 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 4,407 39.85 175,618.95
44 (F) 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 420 24.00 10,080.00
45 193031 PERVIOUS BACKFILL MATERIAL (RETAINING M3 20 100.00 2,000.00
WALL)
46 (S) 018578 GRAVEL MULCH TONN 2,330 72.50 168,925.00
47 198001 IMPORTED BORROW M3 483,000 16.30 7,872,900.00
48 (S) 200002 ROADSIDE CLEARING LS LUMP SUM 22,900.00* 22,900.00
49 (S) 200108 PREPARE HOLE (SOIL AMENDMENT) EA 580 17.00 9,860.00
50 (S) 200114 ROCK BLANKET M2 6,100 67.00 408,700.00
51 (S) 202011 MULCH M3 680 34.00 23,120.00
52 (S) 203024 COMPOST (EROSION CONTROL) KG 62,100 .43 26,703.00
53 (S) 202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 200 1.10 220.00
54 (S) 018579 REMOTE CONTROL VALVE ACTUATION SYSTEM EA 1 3,750.00 3,750.00
55 (S) 203003 STRAW (EROSION CONTROL) TONN 100 160.00 16,000.00
56 (S) 203014 FIBER (EROSION CONTROL) KG 12,930 .54 6,982.20
57 (S) 018580 PURE LIVE SEED KG 180 170.00 30,600.00
(EROSION CONTROL SEED TYPE 1)
58 (S) 018581 PURE LIVE SEED KG 250 203.00 50,750.00
(EROSION CONTROL SEED TYPE 2)
59 (S) 203061 STABILIZING EMULSION (EROSION CONTROL) KG 2,590 2.15 5,568.50
60 (S) 018582 PLANT GROUP Z (6 M) EA 25 1,920.00 48,000.00
61 (S) 018583 PLANT GROUP Z (9 M) EA 31 2,070.00 64,170.00
62 (S) 204035 PLANT (GROUP A) EA 470 17.50 8,225.00
63 (S) 204038 PLANT (GROUP U) EA 170 125.00 21,250.00
64 (S) 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 29,500.00* 29,500.00
65 (S) 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 4,000.00* 4,000.00
66 (S) 206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 17 535.00 9,095.00
67 (S) 206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 2 700.00 1,400.00
68 (S) 018584 8 STATION IRRIGATION CONTROLLER EA 1 3,425.00 3,425.00
(PEDESTAL MOUNTED)
69 (S) 206908 12 STATION IRRIGATION CONTROLLER EA 1 3,750.00 3,750.00

(PEDESTAL MOUNTED)



07-117044 B1D245

07-VEN-1-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
12/06/00 12/07/00

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

70 (SF)208249 20 MM PLASTIC PIPE (PR 200) M 6,110 6.40 39,104.00
(SUPPLY LINE)

71 (SF)208250 25 MM PLASTIC PIPE (PR 200) M 835 7.50 6,262.50
(SUPPLY LINE)

72 (SF)208251 32 MM PLASTIC PIPE (PR 200) M 250 8.60 2,150.00
(SUPPLY LINE)

73 (SF)208252 40 MM PLASTIC PIPE (PR 200) M 60 9.65 579.00
(SUPPLY LINE)

74 (SF)208253 50 MM PLASTIC PIPE (PR 200) M 2,510 12.85 32,253.50
(SUPPLY LINE)

75 (S) 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 2 5,350.00 10,700.00

76 (S) 208483 SPRINKLER (TYPE C-3) EA 690 27.00 18,630.00

77 (S) 208491 50 MM GATE VALVE EA 6 485.00 2,910.00

78 (S) 018585 25 MM FILTER ASSEMBLY UNIT EA 6 320.00 1,920.00

79 (S) 018586 32 MM FILTER ASSEMBLY UNIT EA 5 375.00 1,875.00

80 260201 CLASS 2 AGGREGATE BASE M3 78,300 27.85 2,180,655.00

81 260301 CLASS 3 AGGREGATE BASE M3 250 43.00 10,750.00

82 280000 LEAN CONCRETE BASE M3 250 150.00 37,500.00

83 390152 ASPHALT CONCRETE TONN 76,450 43.00 3,287,350.00

84 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 1,210 12.00 14,520.00
AREA)

85 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 400 4.40 1,760.00

86 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 86 5.00 430.00

87 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 2,300 4.50 10,350.00

88 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 500 4.50 2,250.00

89 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 430 175.00 75,250.00

90 048255 FURNISH STEEL PIPE PILING M 8,383 113.00 947,279.00
(460 MM)

91 (S) 048256 DRIVE STEEL PIPE PILE EA 432 755.00 326,160.00
(460 MM)

92 490753 FURNISH PILING (CLASS 625) M 1,698 50.50 85,749.00

93 (S) 490754 DRIVE PILE (CLASS 625) EA 115 825.00 94,875.00

94 (S) 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 157,000.00* 157,000.00

95 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 1,116 271.00 302,436.00

96 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 4,631 470.00 2,176,570.00

97 (F) 510108 CLASS A CONCRETE (RETAINING WALL) M3 203 500.00 101,500.00

98 (F) 510410 CLASS 1 CONCRETE (STRUCTURE) M3 444 565.00 250,860.00

99 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) M3 180 542.00 97,560.00
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132

07-117044

07-VEN-1-15

12706700

ITEM
CODE

(F) 510502
018587
018588

(S) 518050

(SF)518201

(S) 519125

(S) 519128

(S) 519129

(S) 519144

(SF)520102

(SF)520103

(SF)520107

(F) 560208

(SF)560209

(F) 560213

(SF)560214

(F) 560218

(SF)560219

(S) 561008

(S) 561009
(S) 561010

566011
566012
566013

620909
620913
650075
650077
650079
018589
018590

(S) 018591

(S) 018592

CONTRACT

MINOR CONCRETE (MINOR STRUCTURE)
CORE THROUGH CAP BEAM/HINGE

CORE THROUGH ABUTMENT

PTFE BEARING

MASONRY BLOCK WALL

JOINT SEAL ASSEMBLY (MR 70 MM)

JOINT SEAL ASSEMBLY (MR 100 MM)
JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)
JOINT SEAL (MR 50 MM)

BAR REINFORCING STEEL (BRIDGE)

BAR REINFORCING STEEL (RETAINING WALL)
BAR REINFORCING STEEL (BOX CULVERT)
FURNISH SIGN STRUCTURE (TUBULAR)
INSTALL SIGN STRUCTURE (TUBULAR)
FURNISH SIGN STRUCTURE (LIGHTWEIGHT)
INSTALL SIGN STRUCTURE (LIGHTWEIGHT)
FURNISH SIGN STRUCTURE (TRUSS)
INSTALL SIGN STRUCTURE (TRUSS)

760 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN FOUNDATION)

920 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN FOUNDATION)

1070 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN FOUNDATION)
ROADSIDE SIGN - ONE POST

ROADSIDE SIGN - TWO POST

ROADSIDE SIGN

(STRAP AND SADDLE BRACKET METHOD)
450 MM ALTERNATIVE PIPE CULVERT

600 MM ALTERNATIVE PIPE CULVERT

600 MM REINFORCED CONCRETE PIPE

750 MM REINFORCED CONCRETE PIPE

900 MM REINFORCED CONCRETE PIPE

250 MM ALTERNATIVE METAL CONDUIT
600 MM ENTRANCE TAPER (TYPE 1)

300 MM DUCTILE IRON WATER

MAIN (CL 200)

300 MM DUCTILE IRON WATER MAIN

(CL 200, PIPE AND CASING)

PROPOSAL

OF

UNIT OF
MEASURE

=ITMmEE===

=

LOWw

ESTIMATED
QUANTITY

250

23
300
590

14
480
240

171

BIDDER

495.
340.
670.

200.
885.
100.

200.
214.
214.
260.
316.

845.
195.

1,282.

B1D245
PAGE 8
12/07/00

2,080.
4,424.
4,800.
845.
46,800.

219,222.



07-117044 B1D245

07-VEN-1-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/06/00 12/07/00
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
133 705336 450 MM ALTERNATIVE FLARED END SECTION EA 8 625.00 5,000.00
134 (S) 018593 200 MM POLYVINYL CHLORIDE SEWER MAIN M 200 193.00 38,600.00
(CL 200)
135 (S) 018594 200 MM POLYVINYL CHLORIDE SEWER MAIN M 180 1,320.00 237,600.00
(CL 200, PIPE AND CASING)
136 721009 ROCK SLOPE PROTECTION M3 75 210.00 15,750.00
(FACING, METHOD B)
137 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 33 210.00 6,930.00
138 (F) 721420 CONCRETE (DITCH LINING) M3 134 400.00 53,600.00
139 729010 ROCK SLOPE PROTECTION FABRIC M2 400 5.75 2,300.00
140 731501 MINOR CONCRETE (CURB) M3 8 505.00 4,040.00
141 731502 MINOR CONCRETE (MISCELLANEOUS M3 0.6 8,500.00 5,100.00
CONSTRUCTION)
142 731504 MINOR CONCRETE (CURB AND GUTTER) M3 220 294.00 64,680.00
143 731521 MINOR CONCRETE (SIDEWALK) M3 610 270.00 164,700.00
144 018595 MINOR CONCRETE M3 910 518.00 471,380.00
(COLORED TEXTURED PAVING)
145 (SF)750001 MISCELLANEOUS IRON AND STEEL KG 10,420 2.75 28,655.00
146 (S) 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 4,400 23.85 104,940.00
147 (S) 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 520.00 1,040.00
148 820107 DELINEATOR (CLASS 1) EA 460 37.45 17,227.00
149 (S) 832003 METAL BEAM GUARD RAILING (WOOD POST) M 3,100 47.25 146,475.00
150 (SF)833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 99 243.00 24,057.00
151 (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 98 372.00 36,456.00
152 (F) 048257 CONCRETE BARRIER M 849 215.00 182,535.00
(TYPE 732 MODIFIED)
153 (S) 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 60 81.00 4,860.00
154 (S) 839521 CABLE RAILING M 200 33.50 6,700.00
155 (S) 839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 14 556.00 7,784.00
156 (S) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 6 455_00 2,730.00
157 (S) 839546 TERMINAL SECTION (THRIE BEAM BARRIER) EA 2 86.00 172.00
158 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 22 1,840.00 40,480.00
159 (S) 018596 CRASH CUSHION (TYPE REACT 9SCBS) EA 5 40,000.00 200,000.00
160 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 250 2400 6,000.00
161 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 31,340 .65 20,371.00
162 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 2,400 2.30 5,520.00
163 (S) 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 160 2.30 368.00

(BROKEN 3.66 M - 0.92 M)



07-117044 B1D245

07-VEN-1-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/06/00 12/07/00

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

164 (S) 840567 100 MM THERMOPLASTIC TRAFFIC STRIPE M 30 .54 16.20
(BROKEN 1.83 M - 0.31 M)

165 (S) 840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 9,720 .54 5,248.80
(BROKEN 10.98 M - 3.66 M)

166 (S) 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 4,120 .54 2,224.80
(BROKEN 5.18 M - 2.14 M)

167 (S) 840656 PAINT TRAFFIC STRIPE (2-COAT) M 6,090 .70 4,263.00

168 (S) 840666 PAINT PAVEMENT MARKING (2-COAT) M2 310 19.95 6,184.50

169 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,860 1.60 4,576.00

170 (S) 850102 PAVEMENT MARKER (REFLECTIVE) EA 3,760 2.95 11,092.00

171 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,910 3.50 10,185.00

172 (S) 860151 SIGNAL AND LIGHTING LS LUMP SUM 80,250.00* 80,250.00
(TEMPORARY LOCATION 1)

173 (S) 860152 SIGNAL AND LIGHTING (TEMPORARY LS LUMP SUM 87,750.00* 87,750.00
LOCATION 2)

174 (S) 860153 SIGNAL AND LIGHTING LS LUMP SUM 16,050.00* 16,050.00
(TEMPORARY LOCATION 3)

175 (S) 860251 SIGNAL AND LIGHTING (LOCATION 1) LS LUMP SUM 139,100.00* 139,100.00

176 (S) 860252 SIGNAL AND LIGHTING (LOCATION 2) LS LUMP SUM 171,200.00* 171,200.00

177 (S) 860253 SIGNAL AND LIGHTING (LOCATION 3) LS LUMP SUM 64,200.00* 64,200.00

178 (S) 019409 STRUCTURAL LIGHTING (CITY) LS LUMP SUM 61,200.00* 61,200.00

179 (S) 860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 183,000.00* 183,000.00

180 860640 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 2,000.00 4,000.00

181 (S) 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS LUMP SUM 38,200.00* 38,200.00

182 (S) 018597 TWO SIZE 103 CONDUITS M 500 33.50 16,750.00
(BRIDGE - INTERIOR ATTACHED)

183 (S) 860767 SIZE 32 INNERDUCT M 530 7.75 4,107.50

184 (S) 860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM 850.00* 850.00

185 (S) 018598 REMOVE EXISTING SIGNAL SYSTEM LS LUMP SUM 9,250.00* 9,250.00
(LOCATION 1)

186 (S) 018599 REMOVE EXISTING SIGNAL SYSTEM LS LUMP SUM 9,675.00* 9,675.00
(LOCATION 2)

187 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00

188 020205 LEAD COMPLIANCE PLAN LS LUMP SUM 5,500.00* 5,500.00

189 020206 ROADWAY EXCAVATION (TYPE Y) M3 4,760 17.80 84,728.00

190 999990 MOBILIZATION LS LUMP SUM 643,000.00* 643,000.00

TOTAL 26,434,615.30



ITEM|

OCO~NOUAWNE

07-117044

07-VEN-1-15

12706700

160.
1,320.
500.
1,000.
560.

46.

1,000.

150.

140,000.

420,000.
20

00*
00*

.00
.00

10000.00
888000.00
4650.00
4000.00
125000.00
30000.00
25000.00
13600.00
6500.00
50250.00
22400.00
14400.00
1950.00
40950.00
17600.00
66500.00
20150.00
17400.00
34200.00
1000.00
41300.00
10150.00
5880.00
2280.00
19758.50
2590.00
17600.00
2640.00
1000.00
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07-117044 B1D245
07-VEN-1-15 SUMMARY OF REMAINING BIDDERS PAGE 12
12706700 12/07/00
SECOND
BID AMOUNT
18.00 6606.00
30.00 154500.00
61.00 19520.00
30.00 132210.00
30.00 12600.00
170.00 3400.00
68.00 158440.00
13.40 6472200.00
60,000.00* 60000.00
16.00 9280.00
60.00 366000.00
32.00 21760.00
.40 24840.00
1.00 200.00
3,500.00 3500.00
150.00 15000.00
.50 6465.00
160.00 28800.00
190.00 47500.00
2.00 5180.00
1,800.00 45000.00
1,940.00 60140.00
17.00 7990.00
114.00 19380.00
27,500.00* 27500.00
3,700.00* 3700.00
500.00 8500.00
650.00 1300.00
3,200.00 3200.00
3,500.00 3500.00
6.00 36660.00
7.00 5845.00
8.00 2000.00
9.00 540.00
12.00 30120.00
5,000.00 10000.00
25.00 17250.00
450.00 2700.00
300.00 1800.00



ITEM|

110
111
112
113
114
115
116
117

07-117044
07-VEN-1-15
12706700

SEC

OND

AMOUNT

125,000.

1,250.
1,000.
1,000.
3,000.
360.
350.
350.
950.
170.

N

al

1750.00
2740500.00
12500.00
35000.00
3593150.00
27830.00
2000.00
430.00
11500.00
2500.00
64500.00
796385.00
270000.00
61128.00
103500.00
125000.00
362700.00
2019116.00
81809.00
182928.00
93600.00
135000.00
2000.00
2000.00
24000.00
74160.00
8400.00
4550.00
11400.00
10880.00
752220.00
51511.20
74124 .60
22950.00
2040.00
16960.00
2240.00
113620.00
9880.00

SUMMARY

OF

REMAINING

BIDDERS

B1D245
PAGE 13
12/07/00



ITEM|

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

07-117044
07-VEN-1-15
12706700

1,370.

2,000.

12060.00
17280.00
4830.00
32500.00
21620.00
1150.00
87000.00
171100.00
1302.00
2800.00
6580.00
98400.00
1350.00
100800.00
256500.00
4800.00
78000.00
246600.00
12000.00
5280.00
46900.00
4000.00
3360.00
1200.00
60500.00
122000.00
455000.00
27092.00
92400.00
1400.00
18400.00
158100.00
17919.00
22050.00
76410.00
4200.00
4000.00
10080.00
2400.00

SUMMARY

OF

REMAINING

BIDDERS

B1D245
PAGE 14
12/07/00



07-117044 BID245
07-VEN-1-15 SUMMARY OF REMAINING BIDDERS PAGE 15
12/06/00 12/07/00

I _______________________________
ITEM] SECOND

I BID AMOUNT

I _______________________________
157 | 130.00 260.00
158 | 1,980.00 43560.00
159 | 32,000.00 160000.00
160 | 24.00 6000.00
161 | .75 23505.00
162 | 2.15 5160.00
163 | 2.15 344.00
164 | 1.00 30.00
165 | .70 6804 .00
166 | .70 2884.00
167 | .80 4872.00
168 | 19.00 5890.00
169 | 1.50 4290.00
170 | 2.80 10528.00
171 | 3.30 9603.00
172 | 75,000.00* 75000.00
173 | 82,000.00* 82000.00
174 | 15,000.00* 15000.00
175 | 130,000.00*  130000.00
176 | 160,000.00*  160000.00
177 | 60,000.00* 60000.00
178 | 48,000.00* 48000.00
179 | 172,000.00%  172000.007
180 | 2,000.00 4000.00
181 | 36,000.00* 36000.00
182 | 32.00 16000.00
183 | 8.00 4240.00
184 | 1,000.00* 1000.00
185 | 9,000.00* 9000.00
186 | 9,000.00* 9000.00
187 | .00* 0.00
188 | 4,000.00* 4000.00
189 | 20.00 95200.00
190 | 2,000,000.00*  2000000.00
TOT 27,492,919.30



