STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 12/ 00 I N SANTA CLARA COUNTY | N CUPERTI NO 12/ 13/ 00
CONTRACT NUMBER 04- 253504 AT WOLFE ROAD OVERCROSSI NG CONTRACT CODE 'D
LOCATI ON 04- SCL- 280-8. 4 68 CONTRACT | TEMS
W DEN RAMP AND CONCRETE BARRI ER FEDERAL AID ACI M 280-1(094)E

G 280- 1( 094) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 15 FUND TOTAL HB1 748, 000 TOTAL NUMBER OF WORKI NG DAYS 430
NUMBER OF BI DDERS 5 ENG NEERS EST 645, 000. 00 AMOUNT OVER 68, 112. 60 PERCENT OVER EST 10. 56
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 713, 112. 60 4 O C JONES AND SONS | NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
2 728, 106. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
3 806, 466. 00 5 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
P O BOX 2910 FAX 925 961- 1925
LI VERMORE CA 94550
4 824,718.00 2 O GRADY PAVI NG I NC 650 966- 1926
00201696
2513 WYANDOTTE ST FAX 650 966- 1946
MOUNTAI N VI EW CA 94043
5 843, 544. 00 1 MAGNUM PACI FI C | NC 925 279-2234
00766205
1571 OAK PARK BLVD FAX 925 279-1219

PLEASANT HI LL CA 94523



04- 253504 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 12/ 00 12/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

Al RPORT PAVEMENT MARKI NG STRI PI NG

SAN MATEO CA

CAL SAFETY TRAFFI C CONTROL

FREMONT CA

CENTRAL FENCE METAL BEAM GUARD RAI L

SAN JOSE CA

Cl R MELE ELECTRI C ELECTRI CAL

RI CHMOND CA

GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS

RANCHO CORDOVA CA

JONES BROS ENTERPRI SES CONCRETE BARRI ER AND STRUCTURAL CONCRETE
SAN JOSE CA

LONE STAR LANDSCAPE LANDSCAPE AND | RRI GATI ON

SAN MARTI N CA

Pl ONEER UNDERGROUND UNDERGROUND

SAN MARTI N CA

R H VEHNER M NOR CONCRETE

SANTA CLARA CA

STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS

SAN JOSE CA



04- 253504
04- SCL- 280
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
12/ 13/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG
RANCHO CORDOVA CA
Cl R MELE ELECTRI C
RI CHMOND CA

JCE HEIM

ALAMO CA

JONES BROS

SAN JOSE CA

LONE STAR LANDSCAPE
SANTA CLARA CA

R H VEEHNER

SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ELECTRI CAL

CLEARI NG AND GRUBI NG

STRUCTURAL CONCRETE

LANDSCAPE AND | RRI GATI ON

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG
RANCHO CORDOVA CA
LONE STAR LANDSCAPE
SAN MARTI N CA

M BUMGARNER

LI VERMORE CA

M KE BROMWN ELECTRI C
COTATI CA

CONTI NUED ON NEXT PAGE

STRI PI NG
LANDSCAPI NG
METAL BEAM GUARD RAIL AND CONCRETE BARRI ER

ELECTRI CAL



04- 253504 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
12/ 12/ 00 12/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
05 R H VEHNER M NOR CONCRETE
SAN JOSE CA
SALI NAS REI NFORCI NG REBAR
LI VERMORE CA
SO L ENTERPRI SES CLEARI NG
BRENTWOCD CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
JONES BROS WALL SAN JOSE CA
LONE STAR LANDSCAPE LANDSCAPI NG
ALVI SO CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA

CONTI NUED ON NEXT PAGE



04- 253504
04- SCL- 280
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
12/ 13/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02 R H VEHNER
SAN JOSE CA
UNI TED RENTALS
SANTA CLARA CA
Bl DDER | D NAME AND ADDRESS

CONCRETE
CONSTRUCTI ON AREA S| GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APCO
GOSHEN CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA
Cl R MELE ELECTRI C WORKS

RI CHMOND CA
E L WLLS
FRESNO CA

GOLDEN STATE TRAFFI C SERVI CE
RANCHO CORDOVA CA
LONE STAR LANDSCAPE

ALVI SO CA
R E SERRANO | NC
SAN FRANCI SCO CA

ASPHALT CONCRETE DI KE ( PARTI AL)
STRI PI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

REI NFORCI NG ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)
LANDSCAPI NG ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)



04- 253504 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 12/ 00 12/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 020133 TEMPORARY COVER LS LUMP SUM 5, 000. 00* 5, 000. 00
2 020134 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 9, 000. 00* 9, 000. 00
3 074029 TEMPORARY SI LT FENCE M 110 10. 00 1, 100. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 500. 00* 4,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
6 020349 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 960 1. 00 960. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 57 15. 00 855. 00
8 120300 TEMPORARY PAVEMENT MARKER EA 240 2.50 600. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 680 23. 00 15, 640. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 170. 00 1, 870. 00
11 150305 OBLI TERATE SURFACI NG ¥ 400 12.00 4, 800. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 70 29.00 2,030. 00
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 740 5. 80 4,292.00
14 020135 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 250 15. 00 3, 750. 00
15 150712 REMOVE PAI NTED PAVEMENT MARKI NG MR 50 21. 00 1, 050. 00
16 150722 REMOVE PAVENMENT MARKER EA 100 1. 00 100. 00
17 150742 REMOVE ROADSI DE SI GN EA 6 75. 00 450. 00
18 150805 REMOVE CULVERT M 1 1, 500. 00 1, 500. 00
19 150820 REMOVE | NLET EA 1 1, 700. 00 1, 700. 00
20 152390 RELOCATE ROADSI DE SI GN EA 9 125. 00 1,125.00
21 020136 ADJUST | RRI GATI ON CROSSOVER PULL BOX EA 1 500. 00 500. 00
22 153101 PLANE ASPHALT CONCRETE PAVENENT Vi 140 50. 00 7, 000. 00
23 153210 REMOVE CONCRETE VB 110 100. 00 11, 000. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 320 140. 00 44, 800. 00
26 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 470 32.00 15, 040. 00
27 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 480 60. 00 28, 800. 00
28 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 40 43.00 1, 720. 00
WALL)
29 194001 DI TCH EXCAVATI ON VB 50 75.00 3, 750. 00
30 198001 | MPORTED BORROW VB 160 35. 00 5, 600. 00
31 200001 HI GHWAY PLANTI NG LS LUMP SUM 4, 200. 00* 4, 200. 00
32 020137 EROSI ON CONTROL ( MULCH) VB 53 30. 00 1, 590. 00
33 203021 FI BER ROLLS M 57 10. 00 570. 00
34 020347 PLANT ESTABLI SHVENT WORK ( TYPE 2) LS LUMP SUM 18, 000. 00* 18, 000. 00
35 208000 | RRI GATI ON SYSTEM LS LUMP SUM 27, 000. 00* 27, 000. 00
36 020138 | RRI GATI ON CROSSOVER M 18 215. 00 3, 870. 00
37 390155 ASPHALT CONCRETE ( TYPE A) TONN 1,030 90. 00 92, 700. 00



04- 253504 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
12/ 12/ 00 12/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
38 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 95 20. 00 1, 900. 00
39 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE ©) M 37 26.00 962. 00
40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 90 21.00 1, 890. 00
41 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 56. 00 448. 00
42 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 160 540. 00 86, 400. 00
43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 1, 600. 00 11, 200. 00
44 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 7,090 3.40 24, 106. 00
45 566011 ROADSI DE SI GN - ONE POST EA 1 165. 00 165. 00
46 566012 ROADSI DE SI GN - TWO PCST EA 2 455. 00 910. 00
47 620904 300 MM ALTERNATI VE Pl PE CULVERT M 35 300. 00 10, 500. 00
48 620909 450 MM ALTERNATI VE Pl PE CULVERT M 3 1, 400. 00 4,200. 00
49 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 3 1, 500. 00 4,500. 00
50 721011 ROCK SLOPE PROTECTI ON VB 1.2 1, 000. 00 1, 200. 00
(BACKING NO. 2, METHOD B)
51 729010 ROCK SLOPE PROTECTI ON FABRI C MR 10 25.00 250. 00
52 731502 M NOR CONCRETE (M SCELLANECOUS VB 29 600. 00 17, 400. 00
CONSTRUCTI ON)
53 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 592 1. 80 1, 065. 60
54 820107 DELI NEATOR ( CLASS 1) EA 9 10. 00 90. 00
55 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 465. 00 3, 720. 00
56 020139 CONCRETE BARRI ER ( TYPE 736A) M 100 266. 00 26, 600. 00
57 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 200. 00 2, 200. 00
58 839591 CRASH CUSHI ON, SAND FI LLED EA 1 2, 500. 00 2, 500. 00
59 839705 CONCRETE BARRI ER ( TYPE 60E) M 34 570. 00 19, 380. 00
60 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 65 45. 00 2,925. 00
61 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 490 1. 00 490. 00
62 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 85 3.40 289. 00
63 020348 100 MM THERVOPLASTI C TRAFFI C STRI PE M 35 1. 00 35.00
(BROKEN 1.83 M- 0.30 M
64 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 110 3.00 330. 00
65 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 4.50 495. 00
66 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 55, 350. 00* 55, 350. 00
67 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 21, 150. 00* 21, 150. 00
68 999990 MOBI LI ZATI ON LS LUMP SUM 59, 000. 00* 59, 000. 00

TOTAL 713, 112. 60



| TEM

OCO~NOOTOR~WNE

04- 253504
04- SCL- 280
12/ 12/ 00
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SUMMARY
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N

1710
20000.
30000.

4230
77250.

1425

555.

Bl D245
PAGE 8
12/ 13/ 00
FI FTH

BI D AMOUNT
18, 000. 00* 18000
9, 500. 00* 9500
17.50 1925
7, 000. 00* 7000
66, 000. 00* 66000
2.30 2208
41. 00 2337
5.00 1200
40. 00 27200
550. 00 6050
1.60 640.
45. 00 3150
3.30 2442
13.00 3250
25.00 1250
1.60 160
80. 00 480
365. 00 365
365. 00 365
160. 00 1440
700. 00 700
36. 00 5040
110. 00 12100
5, 000. 00* 5000
30. 00 9600
57.00 26790
75. 00 36000
200. 00 8000
50. 00 2500
65. 00 10400
4, 500. 00* 4500
32.00 1696
80. 00 4560
20, 000. 00* 20000
33, 000. 00* 33000
300. 00 5400
95. 00 97850
16. 00 1520
16. 00 592



04- 253504
04- SCL- 280
12/ 12/ 00

1, 200.
400.

20.
150.
300.

3, 000.
7, 500.

58, 000.
24, 000.
72, 800.

SUMMARY

72800. 00
728, 106. 00

600.

2, 200.
5. 000.

OF

REMA

80000
806, 466. 00

I NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D ANOUNT
_______________________________ |
00| 15. 00 1350
00| 15. 00 120
00| 600. 00 96000
00| 5, 000. 00 35000
00| 4.00 28360
00| 500. 00 500
00| 600. 00 1200
00| 650. 00 22750
00| 1, 000. 00 3000
00| 500. 00 1500
00| 2,000. 00 2400
00| 150. 00 1500
00| 700. 00 20300
00| 2.00 1184
00| 50. 00 450
00| 500. 00 4000
00| 300. 00 30000
00| 3, 000. 00 3000
00| 6, 000. 00 6000
00| 600. 00 20400
00| 55. 00 3575
00| 2.00 980
00| 3.00 255
00| 1.00 35
00| 3.00 330
00| 5.00 550
00| 85, 000. 00* 85000
00| 30, 000. 00* 30000
00| 60, 000. 00* 60000
824, 718. 00

Bl D245
PAGE 9
12/ 13/ 00
FI FTH
BI D AMOUNT
16. 00 1440
16. 00 128
780. 00 124800
1, 150. 00 8050
4. 60 32614
315. 00 315
800. 00 1600
140. 00 4900
435. 00 1305
435. 00 1305
1, 000. 00 1200
11. 00 110
310. 00 8990
2.00 1184
24. 00 216
730. 00 5840
175. 00 17500
3, 500. 00 3500
5, 700. 00 5700
400. 00 13600
75. 00 4875
1.80 882
3.00 255
1.00 35
3.00 330
6.00 660.
81, 000. 00* 81000
31, 000. 00* 31000
50, 000. 00* 50000
843, 544. 00



