STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 18/ 01 I N FRESNO COUNTY NEAR MENDOTA FROM 09/ 19/ 01
CONTRACT NUMBER 06- 343244 FOUR M LE SLOUGH BRI DGE TO YUBA CONTRACT CCDE 'C '
LOCATI ON 06- FRE- 180- 31. 4/ 36. 6 AVENUE 41 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACST-P180-(041)E

P- P180- (041) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 10 FUND TOTAL HA22 4,721,000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 3 ENG NEERS EST 4,109, 238. 00 AMOUNT UNDER 401, 652. 00 PERCENT UNDER EST 9.77
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,707, 586. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 3,797,672.00 2 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
3 4,167, 832. 00 1 DAVID A BUSH C D S 559 251-3425
00772785
P O BOX 8132 FAX 559 251-5518

FRESNO CA 93747



06- 343244
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/19/01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

K R C SAFETY

VI SALI A CA

KARLESKI NT CRUM

SAN LU S GBI SPO CA
MADCO ELECTRI C

SELMA CA

RCSI

SANTA ANA CA

SUPER SEAL AND STRI PE
FI LLMORE CA

CONSTRUCTI ON AREA SI GNS
ERCSI ON CONTROL

H G-VWAY LI GHTI NG

SEAL RANDOM CRACKS

PAVEMENT MARKI NG AND STRI PI NG



06- 343244 Bl D245
06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 18/ 01 09/19/01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 JERRY LEE FORD CONSTRUCTI ON ITEMS 6, 7, 9, 13 AND 28 THRU 35
REDDI NG CA
K R C SAFETY COVPANY I TEM5S 3, 8 AND 36
VI SALI A CA
KARLESKI NT CRUM I TEM5S 17 THRU 23
SAN LU S GBI SPO CA
MORI SOLI CONSTRUCTI ON | TEM 41
LI VERVORE CA
RCSI | TEMS 4 AND 25 (PORTI QN)
SANTA ANA CA
SUPER SEAL AND STRI PE I TEMS 4 AND 37 THRU 40 ( PORTI ON)
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY I TEMS 3, 8 AND 36

VI SALI A CA
KARLESKI NT CRUM
SAN LU S GBI SPO CA

I TEM5S 17 THRU 23

MADCO ELECTRI C | TEM 41
SELMA CA
RS CI | TEM 25
SANTA ANA CA

CONTI NUED ON NEXT PAGE



06- 343244
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 4
09/19/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUPER SEAL AND STRI PE
FI LLMORE CA

I TEM5S 37 THRU 40



06- 343244 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 18/ 01 09/ 19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 000. 00* 7,000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 500. 00* 7,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00* 20, 000. 00
6 150620 REMOVE GATE EA 1 300. 00 300. 00
7 152255 RESET MAI LBOX EA 4 250. 00 1, 000. 00
8 152390 RELOCATE ROADSI DE SI GN EA 3 150. 00 450. 00
9 152422 ADJUST MONUMVENT COVER EA 3 350. 00 1, 050. 00
10 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 10, 800 1.00 10, 800. 00
(60 MV MAXI MUM)
11 (S) 022161 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 870 9. 00 7, 830. 00
(135 MM MAXI MUM)
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 61, 000. 00* 61, 000. 00
13 160120 REMOVE TREE EA 53 200. 00 10, 600. 00
14 170101 DEVELOP WATER SUPPLY LS LUMP SUM 55, 000. 00* 55, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 7,030 32.00 224, 960. 00
16 198001 | MPORTED BORROW VB 21, 800 15. 00 327, 000. 00
17 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 25 600. 00 15, 000. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4, 200 1. 00 4, 200. 00
19 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 15, 400 1. 00 15, 400. 00
20 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 1 1, 000. 00 1, 000. 00
21 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 170 100. 00 17, 000. 00
22 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1, 050 2.00 2,100. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 980 5. 00 4, 900. 00
24 260201 CLASS 2 AGGREGATE BASE VB 12, 400 35.00 434, 000. 00
25 374206 SEAL RANDOM CRACKS LNKM 17 1, 250. 00 21, 250. 00
26 390152 ASPHALT CONCRETE TONN 47, 800 47.50 2, 270, 500. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 71 1. 00 71. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.7 900. 00 1, 530. 00
29 664014 450 MM CORRUGATED STEEL PI PE M 4 230. 00 920. 00
(1.63 MV THI CK)
30 664032 900 MV CORRUGATED STEEL PI PE M 20 250. 00 5, 000. 00
(1.63 MM THI CK)
31 664043 1200 MM CORRUGATED STEEL Pl PE M 8 280. 00 2, 240. 00
(2.01 MM THI CK)
32 705044 450 MM STEEL FLARED END SECTI ON EA 2 200. 00 400. 00



06- 343244 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 18/ 01 09/ 19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 705048 900 MM STEEL FLARED END SECTI ON EA 5 420. 00 2, 100. 00
34 705050 1200 MM STEEL FLARED END SECTI ON EA 2 750. 00 1, 500. 00
35 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 150 2.00 300. 00
36 820107 DELI NEATOR ( CLASS 1) EA 12 40. 00 480. 00
37 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 35 53. 00 1, 855. 00
38 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 24, 700 50 12, 350. 00
( SPRAYABLE)
39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 1.00 310. 00
40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 820 4.50 3, 690. 00
41 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00

TOTAL 3,707, 586. 00



06- 343244 Bl D245
06- FRE- 180 SUMMARY OF REMAINING BIDDERS PAGE 7
09/ 18/ 01 09/ 19/ 01
R CRCPEPEPERERE EREEE R TP e P e T EE PO PEPEPEPEPEE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
R L L R LR
1] 7, 000. 00* 7000. 00| 6, 100. 00* 6100. 00
2 | 10, 000. 00* 10000. 00| 8, 900. 00* 8900. 00
3| 4, 000. 00* 4000. 00| 4, 340. 00* 4340. 00
4 | 136, 000. 00* 136000. 00| 207, 900. 00* 207900. 00
5| 23, 000. 00* 23000. 00| 24, 000. 00* 24000. 00
6 | 2, 000. 00 2000. 00| 500. 00 500. 00
7 500. 00 2000. 00| 350. 00 1400. 00
8 | 200. 00 600. 00| 170. 00 510. 00
9 | 700. 00 2100. 00| 500. 00 1500. 00
10 | 2.00 21600. 00| 1.70 18360. 00
11 | 10. 00 8700. 00| 12.50 10875. 00
12 | 70, 000. 00* 70000. 00| 61, 000. 00* 61000. 00
13 | 400. 00 21200. 00| 330. 00 17490. 00
14 | 65, 000. 00* 65000. 00| 55, 000. 00* 55000. 00
15 | 12.00 84360. 00| 24.10 169423. 00
16 | 21.00 457800. 00| 27.00 588600. 00
17 | 400. 00 10000. 00| 390. 00 9750. 00
18 | 1.00 4200. 00| 1.10 4620. 00
19 | 1.00 15400. 00| .70 10780. 00
20 | 3, 200. 00 3200. 00| 700. 00 700. 00
21 | 70. 00 11900. 00| 80. 00 13600. 00
22 | 2.00 2100. 00| 2.20 2310. 00
23 | 5. 00 4900. 00| 4.30 4214. 00
24 | 42.00 520800. 00| 45. 60 565440. 00
25 | 1.00 17. 00| 10. 00 170. 00
26 | 46.00  2198800. 00| 47.50  2270500. 00
27 | 500. 00 35500. 00| 560. 00 39760. 00
28 | 2, 000. 00 3400. 00| 1, 300. 00 2210. 00
29 | 200. 00 800. 00| 200. 00 800. 00
30 | 300. 00 6000. 00| 320. 00 6400. 00
31 | 400. 00 3200. 00| 400. 00 3200. 00
32 | 400. 00 800. 00| 200. 00 400. 00
33 | 700. 00 3500. 00| 400. 00 2000. 00
34 | 1, 000. 00 2000. 00| 1, 000. 00 2000. 00
35 | 8. 00 1200. 00| 10. 00 1500. 00
36 | 40. 00 480. 00| 40. 00 480. 00
37 | 45. 00 1575. 00| 55. 00 1925. 00
38 | . 60 14820. 00| .50 12350. 00
39 | 2.00 620. 00| .70 217.00



06- 343244

06- FRE- 180 SUMMARY OF REMAI
09/ 18/ 01
_______________________________ |_______________________________
SECOND | THI RD
BI D AMOUNT | BI D AMOUNT
_______________________________ I_______________________________
5. 00 4100. 00| 4. 40 3608. 00
33, 000. 00* 33000. 00| 33, 000. 00* 33000. 00
3,797, 672. 00 4,167, 832. 00
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Bl D245
PAGE 8
09/19/01



