STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 19
WUMBER OF BI DDERS 6
>ROGRAM ELEMENTS
Bl D RANK

09/ 20/ 01
11-073404

11- SD- 15- M20. 1/ M21. 2

DI SADVANTAGED BUSI NESS ENTERPRI SE -
6, 836, 000

FCR

BI D

SUMMARY

I'N SAN DI EGO COUNTY | N SAN DI EGO
FROM 0.8 KM SQUTH TO 1.0 KM NORTH

OF THE CARMEL MOUNTAI N RCAD

OVERCROSSI NG

W DEN AND UPGRADE EXI STI NG FREEWAY

FUND TOTAL  HB4C |, HB4C
ENG NEERS EST 5, 690, 849. 00
FCR
BID TOTAL  BIDDER | D
4,222,222.00 6
4,525,863.30 3
4,754,424.00 5
4,890, 283. 76 1
5,023,813.00 4

17. 0%

AMOUNT UNDER 1, 468, 627. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 24/ 01
CONTRACT CODE 'C '
121 CONTRACT | TEMS

FEDERAL Al D ACI M 015-4(184) 20E

TOTAL NUMBER OF WORKI NG DAYS

610

PERCENT UNDER EST 25. 81

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

ORTI Z ENTERPRI SES | NCORPORATED

6 CUSHI NG SUI TE 200
IRVINE CA 92618-4221
HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000
ERRECAS HANSON SJH

P O BOX 640
LAKESI DE CA 92040
WEST COAST GENERAL CORPORATI ON

12243 H GHWAY 67
LAKESI DE CA 92040
DALEY CCAC

5370 EASTGATE MALL
SAN DI EGO CA 92121

FAX

FAX

FAX

FAX

FAX

949 753-1414
00467088
949 753- 1477

858 587-3600
00750542
858 453-6034

619 390- 6400
00687888
619 443-3002

619 561-4200
00479019
619 561-4205

858 642- 7500
00751561
858 642-9269



11- 073404

11-SD- 15- M

09/ 20/ 01

6

5, 155, 000. 00

2

COFFMVAN SPECI ALTIES | NC

4375 JUTLAND DR STE 260
SAN DI EGO CA 92117

Bl D245
PAGE 2
09/ 24/ 01
858 272-9080
00632358
FAX 858 272-3655



11- 073404
11-SD- 15- M
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
09/ 24/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ATLAS FENCE

SAN DI EGO CA

CALI FORNI A TRAFFI C VAl NTENANCE
BURBANK CA

HANSON

SAN DI EGO CA

J V LANDCLEARI NG
SAN DI MAS CA

MARI NA LANDSCAPE
ANAHEI M CA

PACI FI C REI NFORCI NG
SANTEE CA

PENHALL COVPANY
SAN DI EGO CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
SELECT ELECTRIC
SPRI NG VALLEY CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

FENCE, SI GNS AND METAL BEAM GUARD RAI L

STRI PI NG

ASPHALT CONCRETE PAVI NG

CLEARI NG

ERCSI ON CONTROL, LANDSCAPI NG AND | RRI GATI ON
REBAR

JO NT SEAL

M SCELLANEQUS CONCRETE SHOTCRETE

ELECTRI CAL

SI GN STRUCTURE



11- 073404
11-SD- 15- M
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
09/ 24/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALTAS FENCE

SAN DI EGO CA
ANDERSON DRI LLI NG
LAKESI DE CA

DAVEY TREE

SAN DI EGO CA
LUNDEEN

FONTANA CA

MARI NA LANDSCAPE
ANAHEI M CA

PACI FI C REI NFORCI NG STEEL
SANTEE CA

PAYCO SPECI ALI TI ES
CHULA VI STA CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
SELECT ELECTRIC
SPRI NG VALLEY CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

FENCE AND GUARD RAI L

CAST I N DRI LLED HOLE AND SI GN FOUNDATI ONS
TREE REMOVAL

ANTI GRAFFI TI AND STAI NED CONCRETE TEXTURE
LANDSCAPE AND | RRI GATI ON

REBAR

STRI PI NG AND MARKERS

CONCRETE PAVEMENT

LI GHTI NG AND RAMP NMETERI NG

SI GN STRUCTURES



11- 073404
11-SD- 15- M
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
09/ 24/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANDERSON DRI LLI NG

LAKESI DE CA

AREA WEST FENCE COVPANY
EL CAJON CA

CUSTOM ROCK | NTERNATI ONAL
ST PAUL WN

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

J V LANDCLEARI NG

SAN DI MAS CA

PACI FI C REI NFORCI NG
SANTEE CA

PAYCO SPECI ALTI ES

CHULA VI STA CA

SAPPER CONSTRUCTI ON

SPRI NG VALLEY CA

SELECT ELECTRIC

SPRI NG VALLEY CA

S| ERRA NEVADA STEEL

SAN FERNANDO CA

CAST IN DRI LLED HOLE
FENCI NG

ANTI GRAFFI TI COATI NG AND STAIN

LANDSCAPE AND | RRI GATI ON
TREE REMOVAL

REBAR

STRI PI NG AND MARKERS
PORTLAND CEMENT CONCRETE
ELECTRI CAL

SI GN STRUCTURES

PAVI NG



11- 073404
11-SD- 15- M
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
09/ 24/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANDERSON PI PI NG

EL CAJON CA

CALI FORNI A TRAFFI C VAl NTENANCE
BURBANK CA

DAVI DSON

SANTEE CA

HMS

SAN MARCCS CA
HANSON

SAN DI EGO CA

HURRI CANE FENCE
RAMONA CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA
SULLI VAN CONCRETE
COSTA MESA CA
THUNDER JONES

VI STA CA

STORM DRAI NS ( PORTI ON)

STRI PI NG ( PORTI ON)

REBAR ( PORTI ON)

ELECTRI CAL ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

FENCE ( PORTI ON)

PORTLAND CEMENT CONCRETE PAVI NG ( PORTI ON)
SI GN STRUCTURES ( PORTI ON)

STAI NI NG ( PORTI ON)

RETAI NI NG WALL ( PORTI ON)



11- 073404
11-SD- 15- M
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
09/ 24/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALERT BARRI CADE

SAN JACI NTO CA
ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS ENVI RONMENTAL
SPRI NG VALLEY CA
ATLAS FENCE

SAN DI EGO CA

CTM

RANCHO CORDOVA CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA

HYDRO PLANT

SAN MARCCS CA
NORTH COUNTY GUNI TE
LAKESI DE CA
PAVEMENT RECYCLERS SYSTEMS | NC
RI VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

JONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

CAST I N DRI LLED HOLE PILES
TREE REMOVAL

FENCE AND METAL BEAM GUARD RAI L
CONCRETE BARRI ER

LANDSCAPE AND | RRI GATI ON

EROSI ON CONTROL

GUNI TE DI TCH

COLD PLANI NG

STRI PI NG

CONCRETE PAVI NG



11- 073404
11-SD- 15- M
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
09/ 24/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SELECT ELECTRIC
SPRI NG VALLEY CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

3l DDER | D NAME AND ADDRESS

ELECTRI CAL
SI GN STRUCTURES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANDERSON DRI LLI NG
10303 CHANNEL RD
LAKESI DE CA

CROWN FENCE

12118 BLOOWFI ELD ST
SANTA FE SPRI NGS CA
DI VERSI FI ED LANDSCAPE
33801 WASHI NGTON ST
W NCHESTER CA

PACI FI C REI NFORCI NG STEEL
8663 MAGNCLI A AVE
SANTEE CA

PAYCO SPECI ALI TI ES
120 N 2ND AVE

CHULA VI STA CA
PENHALL COVPANY

MERCI VAN RD

SAN DI EGO CA

2ONTI NUED ON NEXT PAGE

CAl SSONS

METAL GUARD RAI L AND FENCE

LANDSCAPI NG AND | RRI GATI ON

REI NFORCI NG STEEL

PAVEMENT MARKI NG

PORTLAND CEMENT CONCRETE PAVEMENT JO NTS



11- 073404
11-SD- 15- M
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
09/ 24/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SELECT ELECTRIC

P O BOX 1457

SPRI NG VALLEY CA

S| ERRA NEVADA STEEL
P O BOX 951

SAN FERNANDO CA
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA
SULLI VAN CONCRETE
COSTA MESA CA

ELECTRI CAL

SI GN STRUCTURES

CONSTRUCTI ON AREA SI GNS

ANTI  GRAFFI TTI



11- 073404 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 360 1, 369. 00 492, 840. 00
3 021990 TEMPORARY FENCE (TYPE ESA) M 650 14. 00 9, 100. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
6 074023 TEMPORARY ERCSI ON CONTROL M2 10, 500 .30 3, 150. 00
7 074028 TEMPORARY FI BER ROLL M 4,280 15. 00 64, 200. 00
8 021991 TEMPORARY GRAVEL BAG EA 450 5. 00 2, 250. 00
9 021992 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 14 500. 00 7, 000. 00
10 021993 TEMPORARY CONCRETE WASHOUT EA 4 500. 00 2, 000. 00
11 021994 TEMPORARY CONSTRUCTI ON  ENTRANCE EA 10 7, 500. 00 75, 000. 00
12 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 900. 00* 3, 900. 00
13 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 26, 000. 00* 26, 000. 00
14 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 2.2 10. 00 22.00
15 (S) 021995 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 650 1.10 7, 315. 00
(LESS THAN 6 MONTHS)
16 (S) 021996 TRAFFI C PLASTI C DRUM EA 140 45. 00 6, 300. 00
17 (S) 021997 TEMPORARY PAVEMENT MARKER EA 430 2.00 860. 00
(LESS THAN 6 MONTHS)
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 9, 000. 00 36, 000. 00
19 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 850 29. 00 140, 650. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 63 200. 00 12, 600. 00
21 (S) 021998 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 18, 000. 00 18, 000. 00
22 150206 ABANDON CULVERT EA 2 700. 00 1, 400. 00
23 150608 REMOVE CHAI N LI NK FENCE M 720 12. 00 8, 640. 00
24 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 22.00 682. 00
25 021999 REMOVE TEMPORARY TRAFFI C STRI PE M 14, 700 2.00 29, 400. 00
(LONGER THAN 6 MONTHS)
26 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 790 16. 00 12, 640. 00
MARKI NG
27 150722 REMOVE PAVEMENT MARKER EA 12, 483 1.00 12, 483. 00
28 150742 REMOVE ROADSI DE SI GN EA 10 200. 00 2, 000. 00
29 150760 REMOVE S| GN STRUCTURE EA 2 2, 000. 00 4,000. 00
30 150771 REMOVE ASPHALT CONCRETE DI KE M 510 4.00 2, 040. 00
31 150805 REMOVE CULVERT M 34 80. 00 2, 720. 00
32 150820 REMOVE | NLET EA 4 800. 00 3, 200. 00
33 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 1, 150 1.00 1, 150. 00



11- 073404 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
34 151224 REMOVE DELI NEATOR EA 11 20. 00 220. 00
35 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 120 60. 00 7, 200. 00
36 (S) 151581 RECONSTRUCT SI GN' STRUCTURE EA 1 3, 800. 00 3, 800. 00
37 152320 RESET ROADSI DE SI GN EA 14 180. 00 2,520. 00
38 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 260 2.00 12, 520. 00
(45 MM MAXI MUM)
39 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVENENT MR 410 2.00 820. 00
(75 MM MAXI MUM)
40 153220 REMOVE CONCRETE ( CHANNEL) NB 39 46. 00 1,794.00
a1 155003 CAP | NLET EA 4 1, 000. 00 4,000. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
43 160120 REMOVE TREE EA 140 240. 00 33, 600. 00
a4 170101 DEVELOP WATER SUPPLY LS LUMP SUM 27, 000. 00* 27, 000. 00
45 190101 ROADVAY EXCAVATI ON NB 30, 140 8. 50 256, 190. 00
46 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 455 14. 00 20, 370. 00
47 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) Vel 1,735 14. 00 24, 290. 00
48 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG NB 160 40. 00 6, 400. 00
VALL)
49 194001 DI TCH EXCAVATI ON VB 64 16. 00 1,024. 00
50 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 58, 000. 00* 58, 000. 00
51 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 390 .70 973. 00
52 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 1, 320 . 80 1, 056. 00
53 (S) 203026 MOVE- | N/ MOVE- QUT ( ERCSI ON CONTROL) EA 5 300. 00 1, 500. 00
54 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 17 74.00 1, 258. 00
55 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 19 2.00 38.00
56 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 120 3.00 360. 00
57 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00* 15, 000. 00
58 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
59 (S) 208909 EXTEND 200 MM CONDUI T M 21 350. 00 7, 350. 00
60 260201 CLASS 2 AGGREGATE BASE VB 8, 200 26. 00 213, 200. 00
61 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 7 800. 00 5, 600. 00
62 390155 ASPHALT CONCRETE ( TYPE A) TONN 4, 850 55. 00 266, 750. 00
63 390171 ASPHALT CONCRETE BASE ( TYPE A) TOWN 3,910 48.00 187, 680. 00
64 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 860 122. 00 104, 920. 00
65 394001 PLACE ASPHALT CONCRETE DI KE M 3,470 3.50 12, 145. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 10 240. 00 2, 400. 00
AREA)
67 397001 ASPHALTI C EMJLSI ON ( PAI NT Bl NDER) TONN 2 1, 200. 00 2, 400. 00



11- 073404 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 20/ 01 09/ 24/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

68 401000 CONCRETE PAVEMENT VB 2, 540 150. 00 381, 000. 00

69 404092 SEAL PAVEMENT JO NT M 7,550 4.50 33, 975. 00

70 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 730 325. 00 237, 250. 00

71 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 1, 200. 00 10, 800. 00

72 022000 ARCH TECTURAL TEXTURE MR 980 22.00 21, 560. 00
( COBBLESTONE)

73 511048 APPLY ANTI - GRAFFI TI  COATI NG M2 980 10. 00 9, 800. 00

74 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 21, 500 2.30 49, 450. 00

75 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 8, 687 5. 00 43, 435. 00

76 ( SF) 560209 I NSTALL S| GN STRUCTURE ( TUBULAR) KG 8, 687 1. 00 8, 687. 00

77 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 4 1, 000. 00 4,000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

78 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 14 1, 500. 00 21, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

79 566011 ROADSI DE SI GN - ONE POST EA 6 300. 00 1, 800. 00

80 566012 ROADSI DE SI GN - TWD POST EA 2 700. 00 1, 400. 00

81 566013 ROADSI DE SI GN EA 3 100. 00 300. 00
(STRAP AND SADDLE BRACKET METHOD)

82 568007 I NSTALL SI GN OVERLAY MR 2 75. 00 150. 00

83 568016 INSTALL SI GN PANEL ON EXI STI NG FRANE M2 30 68. 00 2, 040. 00

84 597601 PREPARE AND STAI N CONCRETE MR 980 30. 00 29, 400. 00

85 650069 450 MM REI NFORCED CONCRETE Pl PE M 40 200. 00 8, 000. 00

86 650075 600 MV REI NFORCED CONCRETE PI PE M 4 200. 00 800. 00

87 664079 200 MM BI TUM NOUS COATED CORRUGATED M 44 200. 00 8, 800. 00
STEEL PIPE (2.01 MV THI CK)

88 664090 450 MM Bl TUM NOUS COATED CORRUGATED M 24 200. 00 4, 800. 00
STEEL PIPE (2.01 MV THI CK)

89 665833 450 MM BI TUM NOUS COATED SLOTTED M 66 500. 00 33, 000. 00
CORRUGATED STEEL PI PE (2.01 MM THI CK)

90 703361 450 MM BI TUM NOUS COATED CORRUGATED M 13 500. 00 6, 500. 00
STEEL PI PE RI SER (2.01 MM THI CK)

91 022001 1500 MM PRECAST CONCRETE Pl PE | NLET M 2 1, 000. 00 2, 000. 00

92 707471 900 MV PRECAST CONCRETE Pl PE RI SER M 9 300. 00 2, 700. 00

93 721420 CONCRETE (DI TCH LI NI NG VB 30 700. 00 21, 000. 00

94 731502 M NOR CONCRETE (M SCELLANEQUS VB 9 700. 00 6, 300. 00
CONSTRUCTI ON)

95 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 676 4.00 2, 704. 00

96 ( SF) 750010 MANHOLE FRAME AND COVER EA 2 800. 00 1, 600. 00



11- 073404 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
97 (SF) 750028 SPECI AL GRATE EA 7 300. 00 2,100. 00
98 (S) 800391 CHAI N LI NK FENCE (TYPE CL- 1. 8) M 310 37.00 11, 470. 00
99 (S) 802585 1.2 M CHAI N LI NK GATE (TYPE CL- 1. 8) EA 2 600. 00 1, 200. 00
100 820107 DELI NEATOR ( CLASS 1) EA 92 40. 00 3, 680. 00
101 (S) 839521 CABLE RAI LI NG M 390 21.00 8, 190. 00
102 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
103 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,000. 00 8, 000. 00
104 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 600. 00 3, 000. 00
105 839721 CONCRETE BARRI ER ( TYPE 732A) M 30 360. 00 10, 800. 00
106 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 180 30. 00 5, 400. 00
107 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 70 1.00 70. 00
108 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 990 3. 00 2,970. 00
109 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 1.00 200. 00
(BROKEN 10.98 M- 3.66 M
110 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 1.00 120. 00
(BROKEN 5.18 M- 2.14 M)
111 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 14, 700 1. 00 14, 700. 00
112 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 9, 060 . 80 7,248.00
113 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 800 1.25 8, 500. 00
114 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,110 2.20 4,642.00
115 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 144, 000. 00* 144, 000. 00
116 (S) 022002 COVMUNI CATI ON' SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
117 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 40, 000. 00* 40, 000. 00
118 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 50, 000. 00* 50, 000. 00
119 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 10, 000. 00* 10, 000. 00
120 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 13, 000. 00* 13, 000. 00
121 999990 MOBI LI ZATI ON LS LUMP SUM 411, 761. 00* 411, 761. 00

TOTAL 4,222, 222.00
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6, 000.
17, 000.

13.

6.

370.

2, 100.

4, 600.

4, 000.

90, 000.
52.

2,100:

170.
1, 400.
4

103.

4, 700.
184.

SUMMARY

2, 600.

140.
376.

44.

3, 100.
190.

OF

REMA

2,120
31, 800

10

2

1, 060

530.

1, 060

3,337

53, 000
17.

2,133

1, 537
12

4,069.
190.

NI NG BI DDERS

Bl D245
PACGE 14
09/ 24/ 01
FI FTH
BI D AMOUNT
6, 000. 00* 6000
700. 00 252000
14. 40 9360
10, 000. 00* 10000
75, 000. 00~* 75000
.33 3465
11. 00 47080
7.00 3150
475. 00 6650
1, 800. 00 7200
7, 000. 00 70000
5, 000. 00* 5000
120, 000. 00~ 120000
50. 00 110
.54 3591
40. 00 5600
3.50 1505
18, 000. 00 72000
39.00 189150
350. 00 22050
14, 000. 00 14000
900. 00 1800
12.00 8640
22.00 682
3.05 44835
16. 40 12956
1.00 12483
250. 00 2500
2,100. 00 4200
2.00 1020
46. 00 1564
750. 00 3000
5.00 5750
20. 00 220
61. 00 7320
4, 000. 00 4000
180. 00 2520
2.20 13772
5.00 2050
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.00
.00

10140.
2120.
9000

32200.

27000.

421960

58200.

144005

11840.
5120

61000.
1529
1320
2000.
1496

414.
720.
18000.
100000
10500.
237800
3220
232800
175950
84280.
24290.
590.
994.
609600
37750.
335800

11700.

69580.
9800

49450

50384.
4343.
5600

25200.

SUMMARY OF
THI RD
| BI D
00| 46. 00
00| 400. 00
00| 9, 000. 00*
00| 325. 00
00| 27, 000. 00*
00| 14. 60
00| 24.00
00| 55. 00
00| 115. 00
00| 65. 00
00| 51, 000. 00*
00| . 80
00| .90
00| 311. 00
00| 75. 00
20| 3.00
00| 3.00
00| 20, 000. 00*
00| 104, 000. 00*
00| 650. 00
00| 36. 00
00| 790. 00
00| 55. 00
00| 48. 00
00| 122. 00
00| 5.50
00| 240. 00
00| 1, 300. 00
00| 232. 00
00| 5. 00
00| 372.00
00| 1, 600. 00
00| 95. 00
00| 15. 00
00| 2.30
60| 6. 00
50| 1.00
00| 1, 325. 00
00| 1, 660. 00

REMA

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 13.78 537
00| 848. 00 3392
00| 9, 000. 00* 9000
00| 159. 00 22260
00| 15, 900. 00* 15900
00| 15. 08 454511
00| 39.56 57559
00| 67.84 117702
00| 86. 53 13844
00| 74.20 4748
00| 83, 518. 46* 83518
00| .74 1028
00| .74 976
00| 265. 00 1325
00| 66. 78 1135
00| 10. 60 201
00| 3.18 381
00| 15, 900. 00* 15900
00| 107, 707. 66* 107707
00| 371. 00 7791
00| 31. 66 259612
00| 842. 70 5898
00| 59. 04 286344
00| 51. 62 201834
00| 130. 17 111946
00| 5.41 18772
00| 254. 82 2548
00| 1,341.96 2683
00| 260. 53 661746
00| 4.77 36013
00| 505. 62 369102
00| 2,798. 40 25185
00| 87.98 86220
00| 8. 30 8134
00| 2.45 52675
00| 5.97 51861
00| .47 4082
00| 1, 709. 52 6838
00| 1,773.68 24831

Bl D245
PAGE 15
09/ 24/ 01
FI FTH

BI D AMOUNT
120. 00 4680
500. 00 2000
9, 000. 00* 9000
220. 00 30800
27, 000. 00~* 27000
23.00 693220
18. 00 26190
24.00 41640
50. 00 8000
20.00 1280
51, 000. 00* 51000
. 80 1112
.90 1188
300. 00 1500
76. 00 1292
2.00 38
3.10 372
25, 000. 00* 25000
102, 000. 00* 102000
850. 00 17850
43. 00 352600
300. 00 2100
53. 00 257050
48. 00 187680
120. 00 103200
3.50 12145
125.00 1250
300. 00 600
245. 00 622300
4.55 34352
515. 00 375950
3, 600. 00 32400
32.00 31360
10. 00 9800
2.40 51600
6. 00 52122
.50 4343
1, 060. 00 4240
1, 550. 00 21700



11- 073404

SUMMARY

11- SD- 15- M2
09/ 20/ 01
_______________________________ |
SECOND |
BI D AMOUNT
_______________________________ |
330. 00 1980
750. 00 1500
140. 00 420
90. 00 180
70. 00 2100
21.00 20580
200. 00 8000
820. 00 3280
170. 00 7480
220. 00 5280
220. 00 14520
1, 050. 00 13650
1, 590. 00 3180
1, 590. 00 14310
510. 00 15300
1, 020. 00 9180
4.10 2771
500. 00 1000
200. 00 1400.
38.00 11780.
670. 00 1340.
41.00 3772.
22.00 8580.
3, 100. 00 3100.
2,100. 00 8400.
600. 00 3000.
480. 00 14400.
32.00 5760.
1.30 1.
2.70 2673.
1.10 220.
1.50 180.
.47 69009.
.50 4530.
1.20 8160.
3.20 6752.
150, 000. 00* 150000.
110, 000. 00* 110000.
40, 000. 00* 40000.

OF REMA
RD
AMOUNT

00 2040
00 1500
00 405
00 340
00 1680
00 27440
00 10000
00 4000
00 8140
00 11880
00 24750
00 11050
00 2740
00 8811
00 15450
00 13050
25 1521
00 600
00 945
00 11780
00 1350
00 3864
00 8580
00 3100
00 8480
00 3250
00 10650
00 5760
50 105
60 2574
20 240.
55 186.
.50 7350.
55 4983.
20 8160.
20 6752.
00* 145000.
. 00* 108000.
00* 40000.

40, 000

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 344. 50 2067
00| 772. 26 1544
00| 140. 61 421
00| 79. 50 159
00| 72.08 2162
00| 33.89 33212
00| 556. 50 22260
00| 583. 00 2332
00| 408. 10 17956
00| 524. 70 12592
00| 540. 60 35679
00| 291. 50 3789
00| 567. 10 1134
00| 339. 20 3052
00| 540. 00 16200
00| 193. 98 1745
00| 3.18 2149
00| 530. 00 1060
00| 689. 00 4823.
00| 33.55 10400.
00| 736. 70 1473.
00| 33.92 3120.
00| 29.04 11325.
00| 2,617.14 2617.
00| 2,008. 70 8034.
00| 567. 10 2835.
00| 246. 27 7388.
00| 31.37 5646.
00| 1.35 94.
00| 3.48 3445,
00| 1.35 270.
00| 1.35 162.
00| 1.04 15288.
00| .93 8425.
00| 1.33 9044.
00| 2.39 5042.
00| 193, 980. 00* 193980.
00| 150, 520. 00* 150520.
00| 50, 668. 00* 50668.

Bl D245
PACGE 16
09/ 24/ 01
FI FTH
BI D AMOUNT
330. 00 1980
750. 00 1500
140. 00 420
100. 00 200
80. 00 2400
33.00 32340
170. 00 6800
770.00 3080
115.00 5060
215. 00 5160
300. 00 19800
900. 00 11700
1, 550. 00 3100
800. 00 7200
510. 00 15300
750. 00 6750
5.00 3380
280. 00 560
150. 00 1050.
38. 00 11780.
670. 00 1340.
26. 00 2392.
22.00 8580.
3, 100. 00 3100.
2,100. 00 8400.
650. 00 3250.
325.00 9750.
32.00 5760.
1.50 105.
2.70 2673.
1.15 230.
1.55 186.
.50 7350.
.55 4983.
1.18 8024.
3.20 6752.
148, 000. 00* 148000
110, 000. 00* 110000.
41, 000. 00* 41000.



11- 073404
11-SD- 15- M
09/ 20/ 01

60, 000. 00*
11, 000. 00*
14, 000. 00*
290, 000. 00*

SUMMARY

60000. 00|
11000. 00|
14000. 00|
290000. 00|

4,525, 863. 30

57, 000. 00*
11, 000. 0O*
14, 000. 00*
296, 000. 00*

OF REMA

57000. 00|
11000. 00|
14000. 00|
296000. 00|

4,754, 424.00

N

58, 893. 60*
13, 207. 60*
21, 651. 56*
344, 182. 00*

4,890, 283. 76

Bl D245
PAGE 1
09/ 24/

58, 000. 00*
11, 200. 00*
14, 000. 00*
175, 000. 00*

7
01

58000. 00
11200. 00
14000. 00
175000. 00

5,023, 813. 00



11- 073404 Bl D245

11- SD- 15- M2 SUMMARY OF REMAI NI NG BIDDERS PAGE 18
09/ 20/ 01 09/ 24/ 01
| _______________________________
TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 25, 000. 00* 25000. 00
2| 400. 00 144000. 00
3| 16. 00 10400. 00
4 | 6, 500. 00* 6500. 00
5| 8, 000. 00* 8000. 00
6 | 40 4200. 00
7 18. 00 77040. 00
8 | 6. 00 2700. 00
9 | 400. 00 5600. 00
10 | 3, 000. 00 12000. 00
11 | 4, 000. 00 40000. 00
12 | 4, 500. 00* 4500. 00
13 | 60, 000. 00* 60000. 00
14 | 60. 00 132. 00
15 | 60 3990. 00
16 | 130. 00 18200. 00
17 | 4.00 1720. 00
18 | 15, 000. 00 60000. 00
19 | 30. 00 145500. 00
20 | 220. 00 13860. 00
21 | 16, 000. 00 16000. 00
22 | 500. 00 1000. 00
23 | 18. 00 12960. 00
24 | 60. 00 1860. 00
25 | 3.50 51450. 00
26 | 20. 00 15800. 00
27 | 1.00 12483. 00
28 | 170. 00 1700. 00
29 | 4, 000. 00 8000. 00
30 | 3.50 1785. 00
31 | 70.00 2380. 00
32 | 1, 000. 00 4000. 00
33 | 13. 00 14950. 00
34 | 60. 00 660. 00
35 | 90. 00 10800. 00
36 | 5, 000. 00 5000. 00
37 | 350. 00 4900. 00
38 | 6. 00 37560. 00
39 | 7.00 2870. 00



11- 073404

11-SD- 15- M
09/ 20/ 01
Sl XTH

BI D AMOUNT
120. 00 4680. 00
600. 00 2400. 00
9, 000. 00* 9000. 00
250. 00 35000. 00
27,000. 00* 27000. 00
23.00 693220. 00
38.00 55290. 00
90. 00 156150. 00
60. 00 9600. 00
70. 00 4480. 00
45, 000. 00* 45000. 00
1.00 1390. 00
1.00 1320. 00
350. 00 1750. 00
90. 00 1530. 00
2.00 38. 00
4.00 480. 00
30, 000. 00* 30000. 00
80, 000. 00* 80000. 00
450. 00 9450. 00
50. 00 410000. 00
350. 00 2450. 00
45. 00 218250. 00
45. 00 175950. 00
120. 00 103200. 00
4.00 13880. 00
60. 00 600. 00
1, 000. 00 2000. 00
220. 00 558800. 00
4.00 30200. 00
600. 00 438000. 00
1, 800. 00 16200. 00
28.00 27440. 00
12. 00 11760. 00
2.80 60200. 00
4.00 34748. 00
2.00 17374.00
1, 600. 00 6400. 00
2, 000. 00 28000. 00

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PACGE 19
09/ 24/ 01



11- 073404
11-SD- 15- M
09/ 20/ 01

8820.
5436.
9520.
8018.
145000.
110000.
40000.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 20
09/ 24/ 01



11- 073404
11-SD- 15- M
09/ 20/ 01

57, 000. 00*
12, 000. 00*
14, 000. 00*
397, 886. 00*

57000. 00
12000. 00
14000. 00
397886. 00

5, 155, 000. 00

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 21
09/ 24/ 01



