Bl D245
PAGE 1
03/ 11/ 02
CONTRACT CODE 'C '
26 CONTRACT | TEMS

FEDERAL Al D ACST- X037-(097) E
PHG- X037- (097) E

TOTAL NUMBER OF WORKI NG DAYS 180

PERCENT OVER EST 79. 05

714 893-0551
00652040
FAX 714 895-9924

323 875-1342
00122954
FAX 818 768-9719

STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON
Bl D OPENI NG DATE 03/ 07/ 02 I'N LOS ANGELES COUNTY AT VARI QUS
CONTRACT NUMBER 07-206034 LOCATI ONS
LOCATI ON 07-LA-1-35.0/63.0

I NSTALL AND UPGRADE GUARD RAI LS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPCSALS | SSUED 7 FUND TOTAL HB1 2,193, 000
NUMBER CF BIDDERS 3 ENG NEERS EST 1, 857, 000. 00 AMOUNT OVER 1,467, 938. 50
PROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3, 324, 938. 50 3 MODERN ALLOYS | NC
11172 WESTERN AVE
STANTON CA 90680
2 3,483, 733. 50 1 ALCORN FENCE COVPANY
P O BOX 1249
SUN VALLEY CA 91353
3 4,567, 890. 00 2 CORAL CORPORATI ON OF OREGON

P O BOX 347
WLSONVI LLE OR 97070

503 682- 2252
00332441
FAX 503 682-0110
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SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C D KE CO
LI NCOLN CA
SM TH AND SON
FALLBROOK CA

M SCELLANEQUS ASPHALT DI KE ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)
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03/ 11/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

EXCEL PAVI NG

P O BOX 16405

LONG BEACH CA

K R C SAFETY COWPANY
6084 HURLEY

VI SALI A CA

Bl DDER | D NAME AND ADDRESS

| TEMS 12 THRU 14 ( PORTI ON)

| TEM5 2 AND 3 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE CO

2788 VENTURE DR

LI NCOLN CA 95648

K R C SAFETY CO
6084 WEST HURLEY AVE
VI SALI A CA 93277

| TEMS 13 THRU 17 ( PARTI AL)

| TEM5 2 AND 3 ( PARTIAL)



07-206034 Bl D245

07-LA-1-35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 07/ 02 03/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 16, 400. 00* 16, 400. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 28, 062. 00* 28, 062. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 318, 300. 00* 318, 300. 00
4 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 72 31. 00 2, 232. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 290 63. 00 18, 270. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 100. 00 8, 400. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 5, 480 10. 80 59, 184. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 260 17. 60 110, 176. 00
9 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2,920 82. 54 241, 016. 80
(WOOD POST)
10 153214 REMOVE CONCRETE CURB M 1,730 44.75 77, 417. 50
11 158000 MODI FY BRI DGE RAI LI NG EA 6 5, 200. 00 31, 200. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) MB 300 225.00 67, 500. 00
13 390104 ASPHALT CONCRETE TONN 670 510. 00 341, 700. 00
14 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 2,460 134. 00 329, 640. 00
AREA)
15 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 24.00 3, 120. 00
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 4,290 20. 60 88, 374. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 3,570 20. 60 73, 542. 00
18 820118 GUARD RAI LI NG DELI NEATOR EA 1, 460 16. 00 23, 360. 00
19 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 1, 980 104. 24 206, 395. 20
20 839553 END SECTI ON EA 19 21.00 399. 00
21 839559 TERM NAL SYSTEM ( TYPE ET) EA 190 2, 900. 00 551, 000. 00
22 839565 TERM NAL SYSTEM ( TYPE SRT) EA 330 1, 750. 00 577, 500. 00
23 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 51 500. 00 25, 500. 00
24 839601 CRASH CUSHI ON ( TYPE CAT) EA 5 4, 900. 00 24, 500. 00
25 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 5 250. 00 1, 250. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 100, 500. 00* 100, 500. 00

TOTAL 3, 324, 938. 50



07-206034 Bl D245

07-LA-1-35 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
03/ 07/ 02 03/ 11/ 02
R SR EETPEPEERERD R T AR LT PEEEERERD
I TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
R e e Ebs R b et
1] 14, 973. 00* 14973. 00| 2, 600. 00* 2600. 00
2| 24, 150. 00* 24150. 00| 27, 000. 00* 27000. 00
3| 520, 826. 00* 520826. 00| 410, 000. 00* 410000. 00
4| 42.00 3024. 00| 27.00 1944. 00
5| 84. 65 24548. 50| 100. 00 29000. 00
6 | 118. 00 9912. 00| 175. 00 14700. 00
7 38.35 210158. 00| 40. 00 219200. 00
8 | 32.00 200320. 00| 20.00 125200. 00
9 | 81. 50 237980. 00| 160. 00 467200. 00
10 | 70. 00 121100. 00| 40. 00 69200. 00
11 | 2,294.00 13764. 00| 2,995. 00 17970. 00
12 | 105. 00 31500. 00| 85. 00 25500. 00
13 | 223. 60 149812. 00| 600. 00 402000. 00
14 | 60. 90 149814. 00| 100. 00 246000. 00
15 | 20. 00 2600. 00| 20. 00 2600. 00
16 | 20. 00 85800. 00| 20.00 85800. 00
17 | 20. 00 71400. 00| 20.00 71400. 00
18 | 11. 00 16060. 00| 21.00 30660. 00
19 | 142. 60 282348. 00| 200. 00 396000. 00
20 | 174. 00 3306. 00| 450. 00 8550. 00
21 | 2, 550. 00 484500. 00| 3, 000. 00 570000. 00
22 | 1, 797.00 593010. 00| 2, 500. 00 825000. 00
23 | 418. 00 21318. 00| 700. 00 35700. 00
24 | 4,489. 00 22445. 00| 6, 500. 00 32500. 00
25 | 235. 00 1175. 00| 750. 00 3750. 00
26 | 187, 890. 00* 187890. 00| 448, 416. 00* 448416. 00

TOT 3, 483, 733. 50 4,567, 890. 00



