STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 49
NUMBER CF BIDDERS 9
PROGRAM ELEMENTS
Bl D RANK

03/ 07/ 02
12- 0008E4
12-ORA-73-5.4/7.8

HB5

ENG NEERS EST

RI P

BI D TOTAL

8, 975, 098. 90

9,111, 111.00

9, 199, 219. 00

9, 376, 198. 30

9, 489, 859. 40

BI D

SUMMARY

I'N ORANGE COUNTY I N AND NEAR COSTA
MESA AND NEWPCORT BEACH FROM 0. 3 KM
SQUTH OF Bl RCH STREET OVERCROSSI NG
TO 1.8 KM NORTH OF BEAR STREET

W DEN FREEWAY AND HOV LANES

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

10, 161, 000

9, 793, 000. 00 AMOUNT UNDER

Bl DDER | D

15. 0%

TOTAL NUMBER OF WORKI NG DAYS

817, 901. 10

Bl DDER | NFORVATI ON

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 11/ 02
CONTRACT CODE 'A '
120 CONTRACT | TEMS

FEDERAL Al D ACNH P073-(057)E

520

PERCENT UNDER EST 8.35

( NAVE/ ADDRESS/ LOCATI ON)

COFFMAN SPECI ALTI ES | NC

4375 JUTLAND DRI VE SU TE 260
SAN DI EGO CA 92117

ORTI Z ENTERPRI SES | NCORPORATED

6 CUSHI NG SUI TE 200
IRVINE CA 92618
F C 1 CONSTRUCTION I NC

2585 BUSI NESS PARK DRI VE

VI STA CA 92083

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

D WPOWNELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334-1406

FAX

FAX

FAX

FAX

FAX

858 272-9080
00632358
858 272- 3655

949 753-1414
00467088
949 753-1477

760 727-9767
00772589
760 727-9803

909 350-3535
00247770
909 350-9049

909 356-8880
00532499
909 356-1299



12- 0008E4

12- ORA-73-5

03/ 07/ 02
6 9, 934, 930. 25
7 10, 426, 620. 00
8 12,708, 110. 50
9 9, 220, 478. 80

91706- 1747

6
(1 RREGULAR)

GRI FFI TH COVPANY

2020 S YALE STREET
SANTA ANA CA 92704
KIEWT PACIFI C CO

P O BOX 1769
VANCOUVER WA 98668
EXCEL PAVI NG COVPANY

2230 LEMON AVE
LONG BEACH CA 90806
CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE ST
BALDW N PARK CA =

FAX

FAX

FAX

FAX

714 549-2291
00000088
714 549-4033

360 693-1478
00433176
360 693-5582

562 599-5841
00688659
562 591-7485

626 960- 9502
00387331
626 960-3887

Bl D245
PAGE 2
03/ 11/ 02



12- 0008E4
12- ORA-73-5
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
03/ 11/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN

1212 WEST STRUCK AVENUE
ORANGE CA

ALL AVMERI CAN ASPHALT
P O BOX 2229

CORONA CA

COPPER CONSTRUCTI ON
TUSTIN CA

CORAL CONSTRUCTI ON
P O BOX 347

W LSONVI LLE OR

G L M CONTRACTORS
REDLANDS CA

HI GHLI GHT ELECTRIC
RI VERSI DE CA

L JOHNSON
HAWTHORNE CA
MALCOLM DRI LLI NG

| RW NDALE CA

PACI FI C RESTORATI ON
CORONA CA

PENHALL COMPANY
ANAHEI M CA

CONTI NUED ON NEXT PACE

METAL BEAM GUARD RAI L AND FENCE

ASPHALT PAVI NG

BARRI ERS

STRUCTURAL AND TRAFFI C SI GNS

REBAR

ELECTRI CAL

MASONRY

CAST I N DRI LLED HOLE
LANDSCAPE

CONCRETE DEMOLI TI ON



12- 0008E4 Bl D245

12- ORA-73-5 PAGE 4
03/ 07/ 02 03/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SM TH AND SONS CONSTRUCTI ON SI GNS

5464 RAI NBOW HEI GHTS ROAD
FALLBROOK CA
STERNDAHL ENTERPRI SES STRI PI NG

11861 BRANFORD STREET
SUN VALLEY CA



12- 0008E4
12- ORA-73-5
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
03/ 11/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

COFFMAN SPECI ALTI ES
SAN DI EGO CA

I AFD

CHANDLER AZ
JOHNSON | NDUSTRI ES
ARCATA CA

L JOHNSON
HAWIHORNE CA
MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

PENHAL L

ANAHEI M CA

R J NOBLE

ORANGE CA

SRD

YORBA LI NDA CA
STERNDAHL

SUN VALLEY CA

CONTI NUED ON NEXT PAGE

CONCRETE PAVI NG

CAST I N DRI LLED HOLE

COLUWN CASI NG

MASONRY

METAL BEAM GUARD RAI L AND SI GN STRUCTURES
ELECTRI CAL

LANDSCAPE AND | RRI GATI ON

BRI DGE AND CONCRETE DEMOLI TI ON

ASPHALT CONCRETE PAVI NG

UNDERGROUND

STRI PI NG



12- 0008E4
12- ORA-73-5
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
03/ 11/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CTM

RANCHO CUCAMONGA CA
L JOHNSON
HAWIHORNE CA
MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

MORLAS

BALDW N PARK CA
PENHAL L

I RVINE CA

R J NOBLE

ORANGE CA

SM TH AND REYNCLDS
CORONA CA
STERNDAHL

SUN VALLEY CA

CONTI NUED ON NEXT PAGE

CAST | N PLACE BARRI ER AND RELATED ( PARTI AL)

MASONRY SOUNDWALLS AND RELATED ( PARTI AL)

CONCRETE BARRI ERS, OVERHEAD SI GNS AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

SAW AND SEAL AND RELATED ( PARTI AL)

BRI DGE REMOVALS AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

PLANTI NG AND RELATED ( PARTI AL)

STRI PI NG, MARKI NG AND RELATED ( PARTI AL)



12- 0008E4
12- ORA-73-5
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
03/ 11/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

REBAR AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE

LI NCOLN CA

COPPER

TUSTIN CA

CROWN FENCE

SANTA FE SPRINGS CA
GGO

RANCHO CUCAMONGA CA
GL M

REDLANDS CA

GOss

COVI NA CA

I AFD

CORONA CA

L JOHNSON
HAWTHORNE CA
MODERN ALLOYS
STANTON CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

CONCRETE BARRI ER ( PORTI ON)

CABLE RAI LI NG AND METAL BEAM GUARD RAI L ( PORTI ON)
CLEAR AND GRUB ( PORTI ON)

REBAR ( PORTI ON)

JO NT SEAL PAVEMENT (PORTI ON)

CAST IN DRI LL HOLE (PORTI ON)

MASONRY BLOCK ( PORTI ON)

CONCRETE BARRI ER SLI P AND SI GN STRUCTURE ( PORTI ON)



12- 0008E4
12- ORA-73-5
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
03/ 11/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

MOORE ELECTRIC
CORONA CA

PACI FI C RESTORATI ON
CORONA CA

PENHAL L

ANAHEI M CA

R J NOBLE

ORANGE CA

STERNDAHL

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PORTI ON)

EROSI ON CONTROL, LANDSCAPE AND | RRI GATI ON ( PORTI ON)
DEMOLI TI ON, GRI ND CONCRETE AND JO NT SEAL ( PORTI ON)
ASPHALT CONCRETE PAVI NG AND COLD PLANE ( PORTI ON)
STRI PI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE

LI NCOLN CA

ACL

POVONA CA

BARTHOL OVEW
WOODLAND CA

COAST | RON AND STEEL

Dl VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

27 BARRI ER

PORTLAND CEMENT CONCRETE PAVI NG
SI GN STRUCTURE

| RRI GATI ON



12- 0008E4 Bl D245
12- ORA-73-5 PAGE 9
03/ 07/ 02 03/ 11/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 L JOHNSON MASONRY
HAWTHORNE CA
MODERN ALLOYS 60 BARRI ER
STANTON CA
MOORE ELECTIC ELECTI CAL
CORONA CA
PENHALL DEMOLI TI ON
ANAHEI M CA
R J NOBLE ASPHALT
ORANGE CA
SO CAL STRI PI NG

UNI TED PLACER
RANCHO CUCAMONGA CA
Bl DDER | D NAME AND ADDRESS

REI NFORCE STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ACL CONCRETE BARRI ER HAND FORM
ONTARI O CA
BARTHOLOVEW ENTERPRI SES PORTLAND CEMENT CONCRETE PAVI NG
WOODLAND CA
GL M REBAR
REDLANDS CA

CONTI NUED ON NEXT PAGE



12- 0008E4 =

Bl D245
12- ORA-73-5 PAGE 10
03/ 07/ 02 03/11/02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 HARBER COWPANI ES DEMOLI TI ON
ANAHEI M CA
I NTRA AMERI CAN FOUNDATI ON DRI LLI NG CAST I N DRI LLED HOLE
CHANDLER AZ
L JOHNSON MASONRY WALLS
HAWTHORNE CA
MODERN ALLOYS CONCRETE BARRI ER SLI P FORM AND REACT CRASH CUSHI ONS
STANTON CA
MODERN ALLOYS METAL BEAM GUARD RAI L AND OVERHEAD SI GNS
STANTON CA
MOORE ELECTRIC ELECTRI CAL
CORONA CA
PACI FI C RESTORATI ON GROUP LANDSCAPE AND | RRI GATI ON
CORONA CA
STERNDAHL STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 A C L CONSTRUCTI ON STRUCTURES
ONTARI O CA
ALCORN FENCE GUARD RAI L AND CONCRETE BARRI ER
ORANGE CA

CONTI NUED ON NEXT PACE



12- 0008E4 Bl D245

12- ORA-73-5 PAGE 11
03/ 07/ 02 03/11/ 02
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 DI VERSI FI ED CONCRETE CUTTI NG CUT PORTLAND CEMENT CONCRETE

SPARKS NV
L JOHNSON SOUNDVWALL PI LI NG
HAWTHORNE CA
MARTI NEZ STEEL CORPORATI ON REBAR
MONTCLAI R CA
MODERN ALLOY | NCORPORATED SIGNS, CAST IN DRI LLED HOLE AND BARRI ER ( PARTI AL)
STANTON CA
MOORE ELECTRI CAL CONTRACTI NG | NCORPORATED ELECTRI CAL
CORONA CA
Q CONCRETE CONCRETE BARRI ER ( PARTI AL)

484 SQUTH COMMERCE DRI VE
OREM UT 84058

R J NOBLE COWPANY ASPHALT PAVI NG

ORANGE CA

REYCO SM TH AND REYNOLDS LANDSCAPE AND | RRI GATI ON
CORONA CA

STERNDAHL ENTERPRI SES | NCORPORATED STRI PI NG

11861 BRANFORD STREET
SUN VALLEY CA 91352



12- 0008E4
12- ORA-73-5
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 12
03/ 11/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
ORANGE CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

L JOHNSON CONSTRUCTI ON
HAWIHORNE CA

MARI NA LANDSCAPE
ANAHEI M CA

MARTI NEZ STEEL
MONTCLAI R CA

MODERN ALLOYS

COSTA MESA CA
MODERN ALLOYS

COSTA MESA CA

MOORE ELECTRIC
CORONA CA

PENHALL

I RVINE CA

PENHALL

I RVINE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ROADSI DE SI GNS

CONCRETE PAVEMENT, LEAN CONCRETE BASE AND C P P B

MASONRY WALL

LANDSCAPE AND | RRI GATI ON

REBAR

CONCRETE BARRI ER RAI L

METAL BEAM GUARD RAI L AND TERM NAL ANCHOR SYSTEMS

LOOPS

DRI LL AND BOND DOVELL, JO NT SEALS AND GRI NDI NG

REMOVE RETAI NI NG WALL, BRI DGE, SOUND WALL AND BARRI ER RAI L

STRI PI NG



12- 0008E4
12- ORA-73-5
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 13
03/ 11/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

POVONA CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA
GL M

Rl VERSI DE CA

I AFD
CHANDLER AZ

L JOHNSON
COVPTON CA
MODERN ALLOYS
STANTON CA
MOORE ELECTRI C
CORONA CA

PACI FI C RESTRORATI ON GROUP
CORONA CA
PENHALL

ANAHEI M CA

R J NOBLE
ORANGE CA
STERNDAHL

SUN VALLEY CA

STRUCTURAL CONCRETE

PORTLAND CEMENT CONCRETE PAVI NG ( PARTI AL)
REBAR

CAST I N DRI LLED HOLE PILES

SOUNDWALLS

RAILS, SIGN PILES AND SI GN STRUCTURES
ELECTRI CAL

LANDSCAPI NG

REMOVALS

ASPHALT CONCRETE

STRI PI NG



12- 0008E4 Bl D245

12- ORA-73-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
03/ 07/ 02 03/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 023526 PREPARE STCRM WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 800. 00* 10, 800. 00
3 070018 TI ME- RELATED OVERHEAD VDAY 270 800. 00 216, 000. 00
4 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 65, 000. 00* 65, 000. 00
6 (S) 074026 TEMPORARY MULCH VB 1, 260 10. 00 12, 600. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00* 25, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 130 30. 00 3, 900. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 11, 500 23.00 264, 500. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 220 200. 00 44, 000. 00
12 (S) 129150 TEMPORARY TRAFFI C SCREEN M 11, 200 8.00 89, 600. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 22.00 2, 860. 00
14 (S) 021523 REMOVE TYPE 8 BRI DGE APPROACH RAI L M 260 40. 00 10, 400. 00
15 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 29, 500 1. 20 35, 400. 00
16 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 12 20. 00 240. 00
17 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 24, 300 1.25 30, 375. 00
18 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 24 22.00 528. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 7,590 1. 00 7, 590. 00
20 150742 REMOVE ROADSI DE SI GN EA 4 150. 00 600. 00
21 (S) 150760 REMOVE SI GN STRUCTURE EA 4 3, 500. 00 14, 000. 00
22 021524 REMOVE FRAMED S| GN PANEL EA 3 700. 00 2, 100. 00
23 150764 REMOVE S| GN OVERLAY V2 0.6 200. 00 120. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 870 6. 00 11, 220. 00
25 150806 REMOVE Pl PE M 190 70. 00 13, 300. 00
26 150820 REMOVE | NLET EA 17 1, 000. 00 17, 000. 00
27 150829 REMOVE RETAI NI NG WALL M2 150 75. 00 11, 250. 00
28 (S) 048528 RECONSTRUCT S| GN' STRUCTURE EA 2 4, 000. 00 8, 000. 00
( BRI DGE MOUNTED)
29 152439 ADJUST FRAME AND GRATE TO GRADE EA 5 250. 00 1, 250. 00
30 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 380 10. 00 3, 800. 00
(45 MV MAXI MUM)
31 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 520 40. 00 20, 800. 00
32 021525 REMOVE CONCRETE ( CEMENT TREATED BASE) MB 85 75. 00 6, 375. 00
33 153250 REMOVE SOUND WALL M2 1,970 15. 00 29, 550. 00
34 (S) 153531 ACCESS OPENI NG, SOFFI T EA 6 1, 200. 00 7, 200. 00
35 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00



12- 0008E4 Bl D245

12- ORA-73-5 CONTRACT PROPOSAL OF LOW BI DDER PAGE 15
03/ 07/ 02 03/11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
36 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 500. 00* 7, 500. 00
37 190101 ROADWAY EXCAVATI ON MB 28, 400 14.00 397, 600. 00
38 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 710 15. 00 10, 650. 00
39 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 960 25. 00 24, 000. 00
40 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG MB 72 50. 00 3, 600. 00
WALL)
41 197003 CONTOUR GRADI NG M2 5, 300 1.00 5, 300. 00
42 (S) 200001 HI GHMAY PLANTI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
43 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00
44 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
45 (S) 208910 EXTEND 250 MM CONDUI T M 23 120. 00 2, 760. 00
46 250201 CLASS 2 AGGREGATE SUBBASE MB 10, 300 33.00 339, 900. 00
47 021526 PERVEABLE BASE MATERI AL MB 460 60. 00 27, 600. 00
48 260201 CLASS 2 AGGREGATE BASE VB 1,190 42.00 49, 980. 00
49 260210 AGGREGATE BASE ( APPROACH SLAB) MB 6 200. 00 1, 200. 00
50 280000 LEAN CONCRETE BASE VB 6, 000 95. 00 570, 000. 00
51 290301 CEMENT TREATED PERVEABLE BASE VB 120 200. 00 24, 000. 00
52 390152 ASPHALT CONCRETE TONN 14, 200 50. 00 710, 000. 00
53 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 1, 440 20. 00 28, 800. 00
AREA)
54 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE Q) M 140 10. 00 1, 400. 00
55 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 54 20. 00 1, 080. 00
56 401000 CONCRETE PAVEMVENT MB 8, 270 135. 00 1, 116, 450. 00
57 (S) 420201 GRI ND EXI STI NG CONCRETE M2 4,420 6. 00 26, 520. 00
PAVEMENT
58 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 8, 540 65. 00 555, 100. 00
Pl LI NG ( SOUND WALL)
59 (F) 048529 STRUCTURAL CONCRETE, DECK STI FFENI NG MB 34 1, 600. 00 54, 400. 00
RI BS
60 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 338 350. 00 118, 300. 00
61 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB MB 62 750. 00 46, 500. 00
(TYPE R)
62 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 140 750. 00 105, 000. 00
63 510800 PAVI NG NOTCH EXTENSI ON VB 5 1, 500. 00 7,500. 00
64 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DGE) EA 1,472 14. 00 20, 608. 00
65 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) Ve 8, 663 115. 00 996, 245. 00
66 (S) 519117 JONT SEAL (MR 30 MV) M 70 120. 00 8, 400. 00
67 (SF)520102 BAR REl NFORC| NG STEEL (BRI DGE) KG 2, 055 2.00 4,110.00



12- 0008E4 Bl D245

12- ORA-73-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
03/ 07/ 02 03/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 17, 661 1.40 24, 725. 40
69 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 47, 300 5. 00 236, 500. 00
70 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 47, 300 1.00 47, 300. 00
71 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 10 1, 000. 00 10, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
72 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 43 1, 300. 00 55, 900. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
73 (SF) 021527 METAL (WALL/BARRI ER MOUNTED FLUSH) KG 72 15. 00 1, 080. 00
74 (SF) 021528 METAL (WALL MOUNTED SI GN) KG 1,595 7.00 11, 165. 00
75 566011 ROADSI DE SI GN - ONE POST EA 3 300. 00 900. 00
76 566012 ROADSI DE SI GN - TWO POST EA 2 550. 00 1, 100. 00
77 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 200. 00 600. 00
METHOD)
78 568007 I NSTALL SI GN OVERLAY MR 1.1 200. 00 220. 00
79 568021 I NSTALL FRAMED SI GN PANEL EA 3 1, 500. 00 4, 500. 00
80 568023 I NSTALL ROADSI DE SI GN EA 1 2, 500. 00 2, 500. 00
(LAM NATED WOOD BOX POST)
81 620909 450 MM ALTERNATI VE Pl PE CULVERT M 500 160. 00 80, 000. 00
82 620913 600 MV ALTERNATI VE PI PE CULVERT M 7 350. 00 2, 450. 00
83 665732 450 MM SLOTTED CORRUGATED STEEL Pl PE M 32 200. 00 6, 400. 00
(1.63 MM THI CK)
84 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 170 16. 00 2,720.00
85 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 7 55. 00 385. 00
86 731502 M NOR CONCRETE (M SCELLANEQUS VB 35 300. 00 10, 500. 00
CONSTRUCTI ON)
87 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 14, 951 2.50 37, 377. 50
88 820107 DELI NEATOR ( CLASS 1) EA 50 42.00 2,100. 00
89 820180 I NSTALL MEDI AN M LEAGE PANEL EA 22 32.00 704. 00
90 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 310 75.00 23, 250. 00
91 833183 CONCRETE BARRI ER ( TYPE 27SV) M 2, 360 245. 00 578, 200. 00
92 (S) 839521 CABLE RAI LI NG M 190 18.00 3, 420. 00
93 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 1, 600. 00 12, 800. 00
94 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 6 450. 00 2, 700. 00
95 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 3 35, 000. 00 105, 000. 00
96 839701 CONCRETE BARRI ER ( TYPE 60) M 2,510 75.00 188, 250. 00
97 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 100 95. 00 104, 500. 00
98 839705 CONCRETE BARRI ER ( TYPE 60E) M 370 350. 00 129, 500. 00
99 (F) 048530 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 259 130. 00 33, 670. 00



12- 0008E4 Bl D245

12- ORA-73-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
03/ 07/ 02 03/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
100 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 480 30. 00 14, 400. 00
101 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 15, 700 75 11, 775. 00
102 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,370 3.30 7,821.00
103 (S) 840653 PAI NT TRAFFI C STRI PE M 46, 400 .45 20, 880. 00
104 (S) 840660 PAI NT PAVEMENT MARKI NG Vi 47 14. 00 658. 00
105 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,760 1.50 7,140. 00
106 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,000 3.20 12, 800. 00
107 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 130, 000. 00* 130, 000. 00
108 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 30, 000. 00* 30, 000. 00
109 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM 00* 0.00
110 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,710 1.20 5, 652. 00
STRI PE
111 153214 REMOVE CONCRETE CURB VB 20 50. 00 1, 000. 00
112 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 7, 500. 00* 7,500. 00
113 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 7,500. 00* 7,500. 00
114 157563 BRI DGE REMOVAL (PORTI ON), LOCATION C LS LUMP SUM 7,500. 00* 7,500. 00
115 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 155 15. 00 2,325.00
116 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 155 40. 00 6, 200. 00
117 (SF)540101 ASPHALT MEMBRANE WATERPROOFI NG MR 59 150. 00 8, 850. 00
118 (F) 550110 COLUMN CASI NG KG 14, 790 8. 00 118, 320. 00
119 ( SF) 048896 MODI FY BRI DGE SUPPLY LI NE LS LUMP SUM 15, 000. 00* 15, 000. 00
120 999990 MOBI LI ZATI ON LS LUMP SUM 425, 000. 00* 425, 000. 00

TOTAL 8, 975, 098. 90
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14800.
2100.
120.
18700.
11400.
7650.
10500.
7600.
1750.
3800.
17160.
12750.
39400.
5100.
0.
10000.
369200.
15620.

12- ORA-73-5 SUMMARY OF REMAI NI NG BIDDE
03/ 07/ 02
------------------------------- T R e LR PR TP RE
SECOND | THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- o
3, 000. 00* 3000. 00| 1, 000. 00* 1000. 00| 2, 500. 00*
10, 000. 00* 10000. 00| 6, 000. 00* 6000. 00| 10, 800. 00*
700. 00 189000. 00 2,500. 00 675000. 00| 900. 00
4,000. 00* 4000. 00| 7, 000. 00* 7000. 00| 3, 000. 00*
30, 000. 00* 30000. 00| 90, 000. 00* 90000. 00| 36, 000. 00*
15. 00 18900. 00| 6. 00 7560. 00| 2.00
10, 000. 00* 10000. 00| 11, 500. 00* 11500. 00| 13, 000. 0O*
83, 000. 00* 83000. 00| 80, 000. 00* 80000. 00| 120, 000. 00*
35. 00 4550. 00| 30. 00 3900. 00| 38. 00
40. 00 460000. 00| 29. 00 333500. 00| 21.00
250. 00 55000. 00| 220. 00 48400. 00| 310. 00
4.00 44800. 00| 9. 00 100800. 00| 4.80
20. 00 2600. 00| 19. 50 2535. 00| 19. 00
30. 00 7800. 00| 30. 00 7800. 00| 51. 00
1.20 35400. 00| 1.30 38350. 00| 1.35
16. 00 192. 00| 16. 00 192. 00| 18. 00
1.30 31590. 00| 1.30 31590. 00| 1.35
16. 00 384. 00| 16. 00 384. 00| 18.00
.50 3795. 00| .50 3795. 00| 60
100. 00 400. 00 315. 00 1260. 00| 40. 00
2,500. 00 10000. 00| 4, 550. 00 18200. 00| 3, 700. 00
500. 00 1500. 00| 750. 00 2250. 00| 700. 00
70. 00 42. 00| 2,100. 00 1260. 00| 200. 00
3.00 5610. 00| 16. 50 30855. 00| 10. 00
78. 00 14820. 00| 40. 00 7600. 00| 60. 00
700. 00 11900. 00| 500. 00 8500. 00| 450. 00
40. 00 6000. 00| 36. 00 5400. 00| 70. 00
2,000. 00 4000. 00| 565. 00 1130. 00| 3, 800. 00
900. 00 4500. 00| 650. 00 3250. 00| 350. 00
2.00 760. 00| 9.75 3705. 00| 10. 00
15. 00 7800. 00| 24.00 12480. 00| 33.00
35. 00 2975. 00| 12. 00 1020. 00| 150. 00
15. 00 29550. 00| 17.00 33490. 00| 20. 00
6, 000. 00 36000. 00| 800. 00 4800. 00| 850. 00
. 00* 0. 00| . 00* 0. 00| . 00*
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 0O*
11. 00 312400. 00| 17. 80 505520. 00| 13.00
20. 00 14200. 00| 38. 00 26980. 00| 22.00
35. 00 33600. 00| 24.00 23040. 00| 40. 00

38400.

Bl D245
PAGE 18
03/ 11/ 02
FI FTH
BI D AMOUNT
1, 000. 00* 1000
3, 000. 00* 3000
2, 800. 00 756000
5, 000. 00* 5000
40, 000. 00* 40000
.10 126
12, 000. 00* 12000
100, 000. 00* 100000
25.00 3250
20.00 230000
300. 00 66000
7.00 78400
15. 00 1950
25.00 6500
1.20 35400
15. 00 180
1.30 31590
20.00 480
.50 3795
50. 00 200.
2,500. 00 10000.
600. 00 1800.
300. 00 180.
5.00 9350.
80. 00 15200.
450. 00 7650.
90. 00 13500.
1, 200. 00 2400.
1, 000. 00 5000.
5.00 1900.
30. 00 15600.
50. 00 4250.
15. 00 29550.
1, 800. 00 10800.
00~ 0.
10, 000. 00* 10000.
13. 00 369200.
20.00 14200.
35.00 33600.
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12- ORA-73-5 SUMMARY OF REMAI NI NG BIDDERS PAGE 19
03/ 07/ 02 03/ 11/ 02
------------------------------- R B e P e e R P T PP L PP PR PRI IEREEEPEPERE
SECOND | THI RD | FOURTH | FI FTH

Bl D AMOUNT | Bl D AMOUNT [ BI D ANOUNT | BI D AMOUNT
------------------------------- R et L e STy R T TR P T L L CP RN L L PEPs
35.00 2520. 00| 90. 00 6480. 00| 130. 00 9360. 00| 80. 00 5760. 00
.50 2650. 00| 1.00 5300. 00| 2.10 11130. 00| 1.00 5300. 00
35, 000. 00* 35000. 00| 43, 000. 00* 43000. 00| 38, 000. 00* 38000. 00| 40, 000. 00* 40000. 00
20, 000. 00* 20000. 00| 35, 000. 00* 35000. 00| 23, 000. 00* 23000. 00| 15, 000. 00* 15000. 00
80, 000. 00* 80000. 00| 100, 000. 00* 100000. 00| 82, 000. 00* 82000. 00| 70, 000. 00* 70000. 00
400. 00 9200. 00| 450. 00 10350. 00| 95. 00 2185. 00| 200. 00 4600. 00
15. 00 154500. 00| 13.00 133900. 00| 23.00 236900. 00| 25.00 257500. 00
52. 00 23920. 00| 60. 00 27600. 00| 55. 00 25300. 00| 55. 00 25300. 00
16. 00 19040. 00| 50. 00 59500. 00| 37.00 44030. 00| 37.00 44030. 00
100. 00 600. 00| 90. 00 540. 00| 90. 00 540. 00| 75.00 450. 00
110. 00 660000. 00| 74.00 444000. 00| 90. 00 540000. 00| 85. 00 510000. 00
90. 00 10800. 00| 125. 00 15000. 00| 125. 00 15000. 00| 110. 00 13200. 00
42.00 596400. 00| 42.00 596400. 00| 51.00 724200. 00| 42.00 596400. 00
20. 00 28800. 00| 16. 50 23760. 00| 21.00 30240. 00| 10. 00 14400. 00
30. 00 4200. 00| 21.00 2940. 00| 13.00 1820. 00| 15. 00 2100. 00
30. 00 1620. 00| 21.00 1134. 00| 13.00 702. 00| 15. 00 810. 00
130.00  1075100. 00| 116. 00 959320. 00| 120. 00 992400. 00| 165.00  1364550. 00
6. 00 26520. 00| 5.10 22542. 00| 5. 40 23868. 00| 10. 00 44200. 00
75. 00 640500. 00| 62. 00 529480. 00| 73.00 623420. 00| 60. 00 512400. 00
4, 000. 00 136000. 00| 2, 200. 00 74800. 00| 2, 750. 00 93500. 00| 1, 800. 00 61200. 00
350. 00 118300. 00 300. 00 101400. 00| 370. 00 125060. 00| 350. 00 118300. 00
500. 00 31000. 00| 700. 00 43400. 00| 730. 00 45260. 00| 500. 00 31000. 00
850. 00 119000. 00| 800. 00 112000. 00| 900. 00 126000. 00| 1, 200. 00 168000. 00
2, 900. 00 14500. 00| 3, 600. 00 18000. 00| 3, 000. 00 15000. 00| 1, 900. 00 9500. 00
20. 00 29440. 00| 12. 50 18400. 00| 24.00 35328. 00| 27.00 39744. 00
130.00  1126190. 00 105. 00 909615. 00| 111. 00 961593. 00| 100. 00 866300. 00
120. 00 8400. 00 100. 00 7000. 00| 130. 00 9100. 00| 90. 00 6300. 00
2.00 4110. 00| 1.00 2055. 00| 2.80 5754. 00| 3.00 6165. 00
1.00 17661. 00| 1.00 17661. 00| 2.00 35322. 00| 1.40 24725. 40
3.50 165550. 00| 3.50 165550. 00| 5. 00 236500. 00| 4.50 212850. 00
50 23650. 00| 43 20339. 00| .50 23650. 00| .35 16555. 00
1, 000. 00 10000. 00| 800. 00 8000. 00| 1, 250. 00 12500. 00| 700. 00 7000. 00
1, 000. 00 43000. 00| 650. 00 27950. 00| 1, 000. 00 43000. 00| 800. 00 34400. 00
20. 00 1440. 00 10. 50 756. 00| 5. 30 381. 60| 15. 00 1080. 00
20. 00 31900. 00| 11. 80 18821. 00| 5.30 8453. 50| 8. 00 12760. 00
200. 00 600. 00| 400. 00 1200. 00| 220. 00 660. 00| 150. 00 450. 00
500. 00 1000. 00| 1, 290. 00 2580. 00| 850. 00 1700. 00| 350. 00 700. 00
100. 00 300. 00| 220. 00 660. 00| 180. 00 540. 00| 60. 00 180. 00
300. 00 330. 00| 700. 00 770. 00| 170. 00 187. 00| 500. 00 550. 00
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12- ORA-73-5

03/ 07/ 02

25

120, 000
29, 000,

7,500.
7.500.

SUMMARY OF
| THI RD
| Bl D
00| 700. 00
00| 1, 625. 00
00| 112. 00
00| 460. 00
00| 140. 00
00| 8. 50
00| 150. 00
00| 330. 00
00| 1.00
00| 30. 00
00| 70. 00
00| 57.00
00| 213. 00
00| 28.00
00| 1, 900. 00
00| 500. 00
00| 35, 000. 00
00| 78. 00
00| 87.00
00| 360. 00
00| 300. 00
00| 17.00
00| .65
00| 2.00
00| .30
00| 30. 00
00| 1.30
00| 2.50
00| 120, 000. 00*
00| 30, 000. 00*
00| . 00*
00| 2.00
00| 78.00
00| 4,500. 00*
00| 4,500. 00*
00| 7, 000. 00*
00| 75. 00
00| 55. 00
00| 50. 00

REMA I

NI NG BI DDERS
_______________________________ |
FOURTH |
[ BI D ANOUNT
_______________________________ |
00| 1, 100. 00 3300
00| 900. 00 900
00| 85. 00 42500
00| 250. 00 1750
00| 160. 00 5120
00| 30. 00 5100
00| 195. 00 1365
00| 600. 00 21000
00| 1.20 17941
00| 45. 00 2250
00| 23.00 506
00| 60. 00 18600
00| 195. 00 460200
00| 30. 00 5700
00| 2,100. 00 16800
00| 700. 00 4200
00| 40, 000. 00 120000
00| 95. 00 238450
00| 120. 00 132000
00| 450. 00 166500
00| 490. 00 126910
00| 18. 00 8640
00| .70 10990
00| 2.10 4977
00| .33 15312
00| 33.00 1551
00| 1.50 7140
00| 2. 60 10400
00| 110, 000. 00* 110000
00| 25, 000. 00* 25000
00| . 00* 0
00| 2.10 9891
00| 115. 00 2300
00| 7, 500. 00* 7500
00| 7, 500. 00* 7500
00| 7, 500. 00* 7500
00| 35.00 5425
00| 80. 00 12400
00| 61. 00 3599

Bl D245
PAGE 20
03/ 11/ 02
FI FTH
BI D AMOUNT
800. 00 2400
1, 400. 00 1400
150. 00 75000
250. 00 1750
200. 00 6400
25.00 4250
50. 00 350
500. 00 17500
1.00 14951
20.00 1000
40. 00 880
90. 00 27900
235.00 554600
25.00 4750
2, 000. 00 16000
400. 00 2400
31, 000. 00 93000
80. 00 200800
110. 00 121000
350. 00 129500
260. 00 67340
25.00 12000
.70 10990
2.00 4740
.35 16240
20. 00 940
1.20 5712
3.00 12000
120, 000. 00* 120000
50, 000. 00* 50000
. 00* 0
1.00 4710
50. 00 1000
7, 000. 00* 7000
7, 000. 00* 7000
10, 000. 00* 10000
60. 00 9300
70. 00 10850
45. 00 2655
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12- ORA-73-5 SUMMARY OF REMAI NI NG BIDDERS
03/ 07/ 02
------------------------------- T R e LR PR TP RE
SECOND | THI RD | FOURTH |
Bl D AMOUNT | Bl D AMOUNT [ BI D ANOUNT |
_____________________________________________________________________________________________ |
5. 00 73950. 00| 4.50 66555. 00| 7.60 112404. 00|
2, 000. 00* 2000. 00| 1. 00* 1. 00| 1. 00* 1. 00|
658, 013. 00* 658013. 00| 910, 000. 00* 910000. 00| 940, 000. 00* 940000. 00|
9,111, 111. 00 9,199, 219. 00 9, 376, 198. 30

Bl D245

PAGE 21

03/ 11/ 02

FI FTH
BI D AMOUNT

6.00 88740. 00

1. 00* 1.00
700, 000. 00* 700000. 00

9, 489, 859. 40
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6328.
948.
316.

5610.

7600.

15385.
10500.
10546.
1265.
3800.
45240.
5865.
118200.
6000.
0.
27000.
957080.
24850.

12- ORA-73-5 SUMMARY OF REMAI NI NG BIDDE
03/ 07/ 02
------------------------------- R R PR P EP P
SI XTH | SEVENTH [ El GHTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- R ey T ERERRE L erl
25, 000. 00* 25000. 00| 5, 000. 00* 5000. 00| 7, 600. 00*
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 800. 00*
800. 00 216000. 00| 2,000. 00 540000. 00| 3, 000. 00
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 15, 100. 00*
5, 000. 00* 5000. 00| 40, 000. 00* 40000. 00| 12, 500. 00*
.01 12. 60 6. 00 7560. 00| 34.00
15, 000. 00* 15000. 00| 20, 000. 00* 20000. 00| 25, 400. 00*
100, 000. 00* 100000. 00 240, 000. 00* 240000. 00| 68, 000. 00*
50. 00 6500. 00| 20. 00 2600. 00| 26. 00
28. 00 322000. 00| 50. 00 575000. 00| 50. 00
250. 00 55000. 00| 175. 00 38500. 00| 185. 00
8. 00 89600. 00| 11. 00 123200. 00| 7.00
19. 00 2470. 00 19. 00 2470. 00| 20. 00
50. 00 13000. 00| 50. 00 13000. 00| 52. 00
1.35 39825. 00| 1.30 38350. 00| 1.30
17. 00 204. 00| 16. 00 192. 00| 211. 00
1.35 32805. 00| 1.30 31590. 00| 1.40
17. 00 408. 00| 16. 00 384. 00| 105. 00
.55 4174. 50 .50 3795. 00| 1.05
50. 00 200. 00| 315. 00 1260. 00| 148. 00
5, 500. 00 22000. 00| 3, 000. 00 12000. 00| 1, 582. 00
700. 00 2100. 00| 1, 000. 00 3000. 00| 316. 00
180. 00 108. 00| 500. 00 300. 00| 527.00
6. 50 12155. 00| 20. 00 37400. 00| 3.00
25. 00 4750. 00| 115. 00 21850. 00| 40. 00
525. 00 8925. 00| 750. 00 12750. 00| 905. 00
115. 00 17250. 00| 70. 00 10500. 00| 70. 00
3, 900. 00 7800. 00| 2,000. 00 4000. 00| 5,273.00
1, 600. 00 8000. 00| 3, 000. 00 15000. 00| 253.00
13.00 4940. 00| 10. 00 3800. 00| 10. 00
22.00 11440. 00| 14.00 7280. 00| 87. 00
80. 00 6800. 00| 80. 00 6800. 00| 69. 00
17.00 33490. 00| 11. 00 21670. 00| 60. 00
925. 00 5550. 00| 350. 00 2100. 00| 1, 000. 00
. 00* 0. 00| . 00* 0. 00| . 00*
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 27, 000. 00*
16. 00 454400. 00| 18. 00 511200. 00| 33.70
300. 00 213000. 00| 45. 00 31950. 00| 35. 00
95. 00 91200. 00| 47.00 45120. 00| 43.00

41280.

Bl D245
PAGE 22
03/ 11/ 02
NI NTH
BI D AMOUNT
3, 500. 00* 3500
3, 500. 00* 3500
450. 00 121500
3, 500. 00* 3500
20, 000. 00* 20000
2.00 2520
11, 500. 00* 11500
145, 000. 00* 145000
25.00 3250
23.00 264500
300. 00 66000
25.00 280000
20. 00 2600
30. 00 7800
1.30 38350
16. 00 192
1.30 31590
16. 00 384
.75 5692
150. 00 600.
4,500. 00 18000.
750. 00 2250.
2,100. 00 1260.
1.60 2992.
60. 00 11400.
500. 00 8500.
100. 00 15000.
600. 00 1200.
1, 000. 00 5000.
7.50 2850.
27.00 14040.
50. 00 4250.
14.00 27580.
600. 00 3600.
. 00* 0.
10, 000. 00* 10000.
13. 00 369200.
24.00 17040.
18. 00 17280.
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12- ORA-73-5 SUMMARY OF REMAI NI NG BIDDE
03/ 07/ 02
------------------------------- R LR
SI XTH | SEVENTH [ El GHTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- R R
44.00 3168. 00| 120. 00 8640. 00| 92. 00
8. 00 42400. 00| 3.00 15900. 00| 6. 30
38, 000. 00* 38000. 00| 35, 000. 00* 35000. 00| 40, 000. 00*
25, 000. 00* 25000. 00| 21, 000. 00* 21000. 00| 26, 400. 00*
78, 000. 00* 78000. 00| 145, 000. 00* 145000. 00| 89, 600. 00*
470. 00 10810. 00| 200. 00 4600. 00| 220. 00
23.00 236900. 00| 22.50 231750. 00| 25. 45
50. 00 23000. 00| 81. 00 37260. 00| 93. 00
24.00 28560. 00| 37.00 44030. 00| 50. 00
375. 00 2250. 00| 70.00 420. 00| 923. 00
98. 00 588000. 00| 102. 00 612000. 00| 82.75
225. 00 27000. 00| 90. 00 10800. 00| 104. 00
47.00 667400. 00| 48. 00 681600. 00| 49. 65
25. 00 36000. 00| 16. 00 23040. 00| 22.00
14.00 1960. 00| 21.00 2940. 00| 19. 00
14. 00 756. 00| 21.00 1134. 00| 19. 00
135. 00 1116450. 00 140. 00 1157800. 00| 275. 90
5. 50 24310. 00| 7.00 30940. 00| 7.00
68. 00 580720. 00| 60. 00 512400. 00| 84.35
1, 350. 00 45900. 00| 3, 200. 00 108800. 00| 1, 919. 00
460. 00 155480. 00| 425. 00 143650. 00| 561. 00
1, 000. 00 62000. 00| 300. 00 18600. 00| 434. 00
1, 150. 00 161000. 00| 800. 00 112000. 00| 1,137.00
1, 750. 00 8750. 00| 3, 000. 00 15000. 00| 624. 00
17.00 25024. 00| 31. 00 45632. 00| 31. 00
132. 00 1143516. 00| 140. 00 1212820. 00| 135. 00
165. 00 11550. 00| 120. 00 8400. 00| 216. 00
1.80 3699. 00| 2.00 4110. 00| 2.20
1.50 26491. 50] 1.00 17661. 00| 2.20
5.35 253055. 00| 5. 00 236500. 00| 8.00
1.05 49665. 00| 1.00 47300. 00| 5. 00
725. 00 7250. 00| 1, 400. 00 14000. 00| 845. 00
850. 00 36550. 00| 1, 300. 00 55900. 00| 685. 00
5. 40 388. 80| 11. 00 792. 00| 11.00
5. 40 8613. 00| 12. 00 19140. 00| 12. 00
400. 00 1200. 00| 400. 00 1200. 00| 253. 00
1, 300. 00 2600. 00| 1, 300. 00 2600. 00| 559. 00
225. 00 675. 00 220. 00 660. 00| 132.00
160. 00 176. 00| 200. 00 220. 00| 718.00

Bl D245
PAGE 23
03/ 11/ 02
NI NTH
AMOUNT
52.00 3744
1.40 7420
900. 00* 37900
000. 00* 25000
000. 00* 75000
460. 00 10580
6. 00 61800
58. 00 26680
36. 00 42840
150. 00 900
100. 00 600000
125. 00 15000
45.70 648940
12.00 17280
13.00 1820
13. 00 702.
140. 00 1157800.
5.10 22542,
82.00 700280.
920. 00 65280.
420. 00 141960.
500. 00 31000.
750. 00 105000.
000. 00 10000.
34.00 50048.
117.00 1013571.
100. 00 7000.
1.00 2055.
1.30 229509.
4.75 224675.
.45 21285.
800. 00 8000.
620. 00 26660.
10. 00 720.
10. 00 15950.
300. 00 900.
400. 00 800.
150. 00 450.
700. 00 770.
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12- ORA-73-5 SUMMARY OF REMAINING BIDDERS PAGE 24
03/ 07/ 02 03/11/ 02
------------------------------- R R e R R R
SI XTH | SEVENTH [ El GHTH NI NTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R e e R L
1, 025. 00 3075. 00| 300. 00 900. 00| 718. 00 2154. 00| 700. 00 2100. 00
1, 700. 00 1700. 00| 1, 625. 00 1625. 00| 1, 687. 00 1687. 00| 1, 000. 00 1000. 00
310. 00 155000. 00| 215. 00 107500. 00| 199. 00 99500. 00| 144.00 72000. 00
635. 00 4445, 00| 385. 00 2695. 00| 432. 00 3024. 00| 159. 00 1113. 00
700. 00 22400. 00| 200. 00 6400. 00| 325.00 10400. 00| 220. 00 7040. 00
51. 00 8670. 00| 50. 00 8500. 00| 27.00 4590. 00| 32.00 5440. 00
105. 00 735. 00| 65. 00 455. 00| 86. 00 602. 00| 320. 00 2240. 00
365. 00 12775. 00| 400. 00 14000. 00| 330. 00 11550. 00| 500. 00 17500. 00
1.35 20183. 85| 2.00 29902. 00| 1.30 19436. 30| 1.00 14951. 00
50. 00 2500. 00| 30. 00 1500. 00| 30. 00 1500. 00| 25. 00 1250. 00
70. 00 1540. 00| 55. 00 1210. 00| 68. 50 1507. 00| 75. 00 1650. 00
58. 00 17980. 00| 60. 00 18600. 00| 61. 00 18910. 00| 55. 00 17050. 00
275. 00 649000. 00| 80. 00 188800. 00| 216. 00 509760. 00| 235.00 554600. 00
26. 00 4940. 00| 25. 00 4750. 00| 27.00 5130. 00| 40. 00 7600. 00
2,000. 00 16000. 00| 2,000. 00 16000. 00| 2,030. 00 16240. 00| 1, 850. 00 14800. 00
650. 00 3900. 00| 620. 00 3720. 00| 654. 00 3924. 00| 500. 00 3000. 00
37, 000. 00 111000. 00 37, 750. 00 113250. 00| 42, 438.00 127314. 00| 35, 000. 00 105000. 00
80. 00 200800. 00| 105. 00 263550. 00| 95. 00 238450. 00| 76. 00 190760. 00
98. 00 107800. 00 125. 00 137500. 00| 174.00 191400. 00| 84. 50 92950. 00
97. 00 35890. 00| 400. 00 148000. 00| 285. 00 105450. 00| 355. 00 131350. 00
215. 00 55685. 00| 120. 00 31080. 00| 116. 00 30044. 00| 300. 00 77700. 00
18. 00 8640. 00| 17.00 8160. 00| 28. 00 13440. 00| 17.00 8160. 00
.67 10519. 00| .65 10205. 00| .80 12560. 00| .65 10205. 00
2.10 4977. 00| 2.00 4740. 00 3.00 7110. 00| 2.00 4740. 00
.31 14384. 00| .30 13920. 00| .40 18560. 00| .30 13920. 00
31. 00 1457. 00| 30. 00 1410. 00| 26. 00 1222. 00| 30. 00 1410. 00
1.35 6426. 00| 1.30 6188. 00| 1.00 4760. 00| 1.30 6188. 00
2.60 10400. 00| 2.50 10000. 00| 3.00 12000. 00| 2.50 10000. 00
110, 000. 00* 110000. 00 125, 000. 00* 125000. 00| 110, 734. 00* 110734. 00| 105, 000. 00* 105000. 00
26, 000. 00* 26000. 00| 30, 000. 00* 30000. 00| 26, 365. 00* 26365. 00| 25, 000. 00* 25000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
2.15 10126. 50| 2.00 9420. 00| 2.75 12952. 50| 2.00 9420. 00
115. 00 2300. 00| 250. 00 5000. 00| 67. 00 1340. 00| 100. 00 2000. 00
7, 500. 00* 7500. 00| 7, 500. 00* 7500. 00| 5, 300. 00* 5300. 00| 7, 500. 00* 7500. 00
7, 500. 00* 7500. 00| 7, 500. 00* 7500. 00| 5, 300. 00* 5300. 00| 7, 500. 00* 7500. 00
7, 500. 00* 7500. 00| 7, 500. 00* 7500. 00| 5, 300. 00* 5300. 00| 7, 500. 00* 7500. 00
29. 00 4495, 00| 100. 00 15500. 00| 100. 00 15500. 00| 32. 00 4960. 00
54. 00 8370. 00| 50. 00 7750. 00| 43.00 6665. 00| 33. 00 5115. 00
55. 00 3245, 00| 120. 00 7080. 00| 116. 00 6844. 00| 100. 00 5900. 00



12- 0008E4

12- ORA-73-5 SUMMARY OF REMAI NI
03/ 07/ 02
----------------------------- R CECRREPEREPRER PRt
SI XTH | SEVENTH |
Bl D AMOUNT | Bl D AMOUNT [
5.25 77647. 50] 5. 00 73950. 00
1, 050. 00* 1050. 00| . 00* 0.00
786, 000. 00* 786000. 00| 880, 000. 00* 880000. 00
9, 934, 930. 25 10, 426, 620. 00

El GHTH |
BI D ANOUNT |
___________________________ |
14.00 207060. 00|

6, 000. 00* 6000. 00|

500, 000. 00* 500000. 00|

12,708, 110. 50

Bl D245
PAGE 25
03/ 11/ 02

6.50 9613

"9, 220, 478. 80

5.00
0.00
0.00



