STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

04/ 24/ 02
04- 252014

B I

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N ALAMEDA, CONTRA COSTA, AND SAN
MATEO COUNTI ES AT VARI OQUS LOCATI ONS

Bl D245
PAGE 1
04/ 25/ 02
CONTRACT CODE ' C !

LOCATI ON 04- ALA-580-13.2/41. 4 34 CONTRACT | TEMS
04-CC-80-6.0
04- SM 280- 3.3/ R6. 7
PAVEMENT REHABI LI TATI ON FEDERAL Al D STPH 000C- (251)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPCSALS | SSUED 16 FUND TOTAL HA22 |, HB71 450, 000 TOTAL NUMBER COF WORKI NG DAYS 70
NUMBER OF BI DDERS 6 ENG NEERS EST 465, 000. 00 AMOUNT OVER 82, 768. 00 PERCENT OVER EST 17. 80
PROGRAM ELEMENTS RAS OHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
547, 768. 00 5 O C JONES AND SONS | NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
559, 685. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
576, 848. 00 4 MCK SERVI CES | NC 925 692-2115
00783116
P O BOX 5697 FAX 925 692-2119
CONCORD CA 94524
611, 611. 00 1 BAUMAN LANDSCAPE | NC 510 236-1212
00431827
115 BROOKSI DE DR FAX 510 236- 1680
RI CHMOND CA 94801
696, 598. 00 3 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581



04- 252014
04- ALA-58
04/ 24/ 02

0

6

1,241, 541. 00

6

OGRADY PAVI NG | NC

2513 WYANDOTTE ST
MOUNTAI N VI EW CA 94043

Bl D245
PAGE 2
04/ 25/ 02
650 966- 1926
00201696
FAX 650 966- 1946



04- 252014
04- ALA-580
04/ 24/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL

HAYWARD CA

BOND BLACKTCP
UNITON CI TY CA
COLUMBI A FENCE
FRESNO CA

M F MAHER
VALLEJO CA
MURELCO ELECTRI C
PO NT Rl CHMOND CA
STRI PI NG GRAPHI CS
PETALUMA CA

COLD PLANI NG
SLURRY SEAL
HAND RAI L

M NOR CONCRETE
ELECTRI CAL

STRI PI NG



04- 252014
04- ALA-580
04/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
04/ 25/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL

HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

BOND BLACKTCP
UNTON CI TY CA
COLUMBI A FENCE
FRESNO CA

M F MAHER
VALLEJO CA
MURELCO ELECTRI C
PO NT RI CHMOND CA
ROYAL TRUCKI NG
CONCORD CA

STRI PI NG GRAPHI CS
PETALUVA CA

UNI TED RENTAL

SAN JOSE CA

M LL RENTAL

ASPHALT CONCRETE DI KE
SLURRY SEAL

FENCI NG

CONCRETE FLATWORK
ELECTRI CAL

TRUCKI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 252014
04- ALA-580
04/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
04/ 25/ 02
ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BAYWOOD ENVI RONMENTAL SERVI CES | NC

7 MOUNT LASSEN DR SUI TE A 257
SAN RAFAEL CA
CALI FORNI A PAVEMENT Al NTENANCE
9390 ELDER CREEK ROAD
SACRAMENTO CA 95829
COLUMBI A FENCE COVPANY
7084 N CEDAR STE 308
FRESNO CA
D R LEM NGS
CONCORD CA
JASON EGGERT CONSTRUCTI ON
36770 BONI TO DRI VE
FREMONT CA 94536
M KE BROMWN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

LEAD COVPLI ANCE PLAN

SLURRY SEAL

Pl PE HAND RAI LI NG

Pl PEMORK

CONCRETE

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CPM
SACRAMENTO CA
CHAVEZ TRUCKI NG
DI XON CA
COLUMBI A FENCE
FRESNO CA
CONTI NUED ON NEXT PAGE

SLURRY SEAL
TRUCKI NG

HAND RAI LI NGS



04- 252014 Bl D245

04- ALA-580 PAGE 6

04/ 24/ 02 04/ 25/ 02

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MORI SOLI  CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
STRI PI NG GRAPHI CS STRI PI NG
PETALUVA CA
SUBSURFACE LEAD ABATEMENT AERI ALLY DEPOCSI TED LEAD
SAN FRANCI SCO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CPM SLURRY SEAL

SACRAMENTO CA
COLUMBI A FENCE COVPANY HAND RAI L
FRESNO CA
MORI SOLI  CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
STATEW DE SAFETY AND SI GNS | NC SI GNS
PI SMO BEACH CA
STRI PI NG GRAPHI CS STRI PI NG

PETALUVA CA



04- 252014
04- ALA-580
04/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
04/ 25/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAYWOOD ENVI RONMENTAL
SAN RAFAEL CA

BOND BLACKTCP

UNITON CI TY CA

COLUMBI A FENCE
FRESNO CA

MURELCO ELECTRI C

RI CHMOND CA

SPIRIT 1

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

STRI PI NG GRAPHI CS

PETALUVA CA

TRAVS TRUE

SAFETY PLANS

SLURRY SEAL

HAND RAI L

ELECTRI CAL

TACK

CONSTRUCTI ON AREA S| GNS
STRI PI NG

PARTS



04- 252014 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 24/ 02 04/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00* 4,000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 3, 500. 00* 3, 500. 00
3 023489 REMOVE Pl PE RAI LI NG M 66 22.00 1, 452. 00
4 150742 REMOVE ROADSI DE S| GN EA 8 100. 00 800. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 30 25. 00 750. 00
6 023490 REMOVE PARKI NG BUVPER EA 87 15. 00 1, 305. 00
7 152604 MODI FY | NLET EA 1 1, 500. 00 1, 500. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Ve 4,600 13.00 59, 800. 00
9 153210 REMOVE CONCRETE VB 2 550. 00 1, 100. 00
10 023491 ROADVAY EXCAVATI ON VB 4 1, 325. 00 5, 300. 00
(AERI ALLY DEPCS| TED LEAD)
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
12 198001 | MPORTED BORROW TONN 10 325. 00 3, 250. 00
13 260201 CLASS 2 AGGREGATE BASE TONN 18 125. 00 2, 250. 00
14 377501 SLURRY SEAL TONN 30 265. 00 7, 950. 00
15 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 340 350. 00 119, 000. 00
16 390102 ASPHALT CONCRETE (TYPE A) TONN 2, 600 80. 00 208, 000. 00
17 394001 PLACE ASPHALT CONCRETE DI KE M 30 40. 00 1, 200. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 11 800. 00 8, 800. 00
19 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 1, 500. 00 9, 000. 00
20 566011 ROADSI DE SI GN - ONE POST EA 27 125. 00 3, 375. 00
21 650067 300 MM REI NFORCED CONCRETE Pl PE M 76 275. 00 20, 900. 00
22 680931 150 MM PERFORATED PLASTI C Pl PE M 64 135. 00 8, 640. 00
UNDERDRAI N
23 721410 CONCRETE ( GUTTER LI NI NG) VB 2 850. 00 1, 700. 00
24 721420 CONCRETE (DI TCH LI NI NG) VB 10 1, 000. 00 10, 000. 00
25 731502 M NOR CONCRETE (M SCELLANEQUS VB 8 425. 00 3, 400. 00
CONSTRUCTI ON)
26 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 444 3.00 1, 332.00
27 (S) 833087 Pl PE HANDRAI LI NG ( PCST TYPE) M 140 100. 00 14, 000. 00
28 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 6, 300 1. 00 6, 300. 00
29 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 250 13.00 3, 250. 00
30 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 87 22.00 1,914. 00
31 (S) 023492 SI GNAL AND LI GHTI NG (CI TY LOCATI ON 2) LS LUMP SUM 6, 000. 00* 6, 000. 00
32 (S) 023493 SI GNAL AND LI GHTI NG (CI TY LOCATI ON 3) LS LUMP SUM 1, 000. 00* 1, 000. 00
33 (S) 023494 SI GNAL AND LI GHTI NG (CI TY LOCATI ON 4) LS LUMP SUM 1, 500. 00* 1, 500. 00
34 999990 NOBI LI ZATI ON LS LUMP SUM 23, 500. 00* 23, 500. 00

TOTAL 547, 768. 00



| TEM

O©CoOoO~NOOUAWNE

04- 252014
04- ALA-580
04/ 24/ 02

SUMMARY OF
TH RD
AVOUNT | BI D
4000. 00| 5, 000. 00*
2000. 00| 6, 000. 00*
858. 00| 40. 00
808. 00| 100. 00
1620. 00| 10. 00
4002. 00| 10. 00
2125. 00| 1, 500. 00
13800. 00| .50
808. 00| 1, 000. 00
4072. 00| 2,000. 00
1490. 00| 3, 000. 00*
1870. 00| 700. 00
2286. 00| 650. 00
15000. 00| 485. 00
127500. 00| 50. 00
164840. 00| 130. 23
3120. 00| 100. 00
9933. 00| 500. 00
15000. 00| 500. 00
6156. 00| 200. 00
16188. 00| 230. 00
14144. 00| 150. 00
3090. 00| 1, 000. 00
10860. 00| 2,100. 00
10624. 00| 1, 000. 00
1998. 00| 4.50
24080. 00| 150. 00
6300. 00| 2.20
10000. 00| 20. 00
8613. 00| 40. 00
22000. 00| 12, 222. 00*
7500. 00| 1, 250. 00*
8000. 00| 1, 800. 00*
35000. 00| 20, 000. 00*
559, 685. 00

REMA

20000.
576, 848. 00

I NI NG BI DDERS

15, 381.

2400
5200
1700
4500
3600
12000.
159800
195000
1290
13200.
12600.
4725.
29640.
28160.
2320
7000
4800
3108.
16100.
9450
6750
4089.
15500.
1600
2300
15381.

611, 611. 00

Bl D245
PAGE 9
04/ 25/ 02
FI FTH
BI D AMOUNT
6, 500. 00* 6500
1, 000. 00* 1000
95. 00 6270
200. 00 1600
60. 00 1800
60. 00 5220
3, 890. 00 3890
9. 00 41400
1, 000. 00 2000
2, 000. 00 8000
1, 500. 00* 1500
200. 00 2000
150. 00 2700
600. 00 18000
400. 00 136000
95. 00 247000
200. 00 6000
500. 00 5500
1, 250. 00 7500
250. 00 6750
350. 00 26600
350. 00 22400
2, 000. 00 4000
1, 250. 00 12500
1, 500. 00 12000
7.00 3108
375. 00 52500
5.00 31500
25.00 6250
30. 00 2610
8, 000. 00* 8000
1, 500. 00* 1500
2, 000. 00* 2000
1, 000. 00* 1000
696, 598. 00



| TEM

O©CoOoO~NOOUAWNE

-
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04- 252014

04- ALA-580
04/ 24/ 02
SI XTH

BI D AMOUNT
3, 000. 00* 3000. 00
10, 000. 00* 10000. 00
40. 00 2640. 00
200. 00 1600. 00
50. 00 1500. 00
50. 00 4350. 00
2, 000. 00 2000. 00
3.00 13800. 00
1, 000. 00 2000. 00
1, 000. 00 4000. 00
3, 000. 00* 3000. 00
150. 00 1500. 00
200. 00 3600. 00
300. 00 9000. 00
380. 00 129200. 00
75.00 195000. 00
100. 00 3000. 00
1, 500. 00 16500. 00
700. 00 4200. 00
150. 00 4050. 00
150. 00 11400. 00
100. 00 6400. 00
1, 500. 00 3000. 00
1, 600. 00 16000. 00
800. 00 6400. 00
4.00 1776. 00
130. 00 18200. 00
110. 00 693000. 00
15.00 3750. 00
25.00 2175. 00
12, 000. 00* 12000. 00
1, 500. 00* 1500. 00
2, 000. 00* 2000. 00
50, 000. 00* 50000. 00

1, 241, 541. 00

SUMMARY

OF

REMA

N

N G

B

DDERS
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