
               STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211
                                                                                                                    PAGE  1
 BID OPENING DATE    05/07/02                    IN SACRAMENTO COUNTY AT VARIOUS                                    05/16/02
 CONTRACT NUMBER     03-447104                   LOCATIONS                                                CONTRACT CODE 'B '
 LOCATION            03-SAC-160-L4.2/20.9                                                                  31 CONTRACT ITEMS

                                                 INSTALL METAL BEAM GUARD RAILING          FEDERAL AID  ACST-S160-(016)E
                                                                                                        PHG-S160-(016)E

          DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
POSALS ISSUED    5    FUND TOTAL   HB1       3,564,000                         TOTAL NUMBER OF WORKING DAYS    155

BER OF BIDDERS  4    ENGINEERS EST      3,255,000.00  AMOUNT UNDER   1,832,649.00        PERCENT UNDER EST 56.30
GRAM ELEMENTS      RAS

           BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
           --------      -----------  ---------         -------------------------------------------------

               1         1,422,351.00    4              M BUMGARNER INC                       925 373-1986
                                                                                              00529261
                                                        1175 GREENVILLE RD                FAX 925 373-1890
                                                        LIVERMORE CA  94550

               2         1,568,821.50    2              CENTRAL FENCE CO                      916 424-5692
                                                                                              00281556
                                                        148 OTTO CIRCLE                   FAX 916 421-6031
                                                        SACRAMENTO CA  95822

               3         1,613,449.00    1              APEX FENCE CO INC                     530 365-3316
                                                                                              00269127
                                                        P O BOX 545                       FAX 530 365-5478
                                                        ANDERSON CA  96007

               4         1,634,634.00    3              CORAL CORPORATION OF OREGON           503 682-2252
                                                                                              00332441
                                                        P O BOX 347                       FAX 503 682-0110
                                                        WILSONVILLE OR  97070
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      05/07/02                                                                                                 05/16/02
                                        L I S T   O F   S U B C O N T R A C T O R S

DER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
______ ____________________________________________________________ ____________________________________________________________

04     A C CURBS INC                                                ASPHALT CONCRETE DIKE
       SUISUN CA

       CAREFREE GREENS INC                                          EROSION CONTROL
       NEWCASTLE CA

       DELL ENGINEERING                                             GRADING, PAVING, DIKE AND CURB DEMOLITION
       LODI CA

       NATIONAL CONCRETE CUTTING COMPANY                            CORE DRILLING
       SACRAMENTO CA

       PROJECT MANAGEMENT SYSTEMS                                   C P M SCHEDULE
       CITRUS HEIGHTS CA

       S J D CONSTRUCTION INC                                       CONSTRUCTION AREA SIGNS, FLAGING (PORTION)
       OAKDALE CA

       S J D CONSTRUCTION INC                                       PORTABLE CHANGEABLE MESSAGE SIGN (PORTION)
       OAKDALE CA
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      05/07/02                                                                                                 05/16/02
                                        L I S T   O F   S U B C O N T R A C T O R S

DER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
______ ____________________________________________________________ ____________________________________________________________

02     A C DIKE COMPANY                                             ITEMS 20 THRU 22 (PORTION)
       2788 VENTURE DRIVE
       LINCOLN CA  94648

       CAREFREE GREENS INC                                          ITEMS 13 THRU 18
       P O BOX 1008
       NEWCASTLE CA  95658-1008

       E D SAFETY SERVICES                                          ITEMS 3 THRU 5
       849 E STANLEY BLVD STE 300
       LIVERMORE CA  94550-4009

       J A GONSALVES AND SON                                        ITEMS 8, 10, 12 AND 19
       P O BOX 6553
       NAPA CA  94581

DER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
______ ____________________________________________________________ ____________________________________________________________

01     A C DIKE COMPANY                                             ASPHALT CONCRETE, ASPHALT CONCRETE DIKE (PARTIAL)
       2788 VENTURE DR
       LINCOLN CA  94648

       CAREFREE GREENS INC                                          EROSION CONTROL (PARTIAL)
       P O BOX 1008
       NEWCASTLE CA  95658-1008

       K R C SAFETY                                                 CONSTRUCTION AREA SIGNS (PARTIAL)
       6084 WEST HURLEY AVE
       VISALIA CA  93277

       THOMAS AND PRATT                                             WATER POLLUTION CONTROL PLAN (PARTIAL)
       1564 A FITZGERALD DRIVE
       PINOLE CA  94564
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      05/07/02                                                                                                 05/16/02
                                        L I S T   O F   S U B C O N T R A C T O R S

DER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
______ ____________________________________________________________ ____________________________________________________________

03     A C DIKE COMPANY                                             ITEMS 20 THRU 22 (PARTIAL)
       2788 VENTURE DR
       LINCOLN CA  95648

       NITTA CONSTRUCTION INC                                       ITEMS 13 THRU 18 (PARTIAL)
       3778 DEL MAR AVE
       LOOMIS CA  95650

       STATEWIDE SAFETY AND SIGNS INC                               ITEMS 2 AND 3 (PARTIAL)
       P O BOX 1440
       PISMO BEACH CA  93444
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---------------------------------------------------------------------------------------------------------------------------------
 ITEM      ITEM                                                   UNIT OF     ESTIMATED
  NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
---------------------------------------------------------------------------------------------------------------------------------

   1     022485      TEMPORARY FENCE                                M             8               50.00             400.00
                     (ENVIRONMENTALLY SENSITIVE AREA)
   2     022486      ENVIRONMENTALLY SENSITIVE AREA WARNING         EA            1              250.00             250.00
                     SIGN
   3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,000.00*          5,000.00
   4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          116,000.00*        116,000.00
   5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           22,000.00*         22,000.00
   6     150630      REMOVE MARKER                                  EA           10                7.00              70.00
   7     150662      REMOVE METAL BEAM GUARD RAILING                M           770               16.00          12,320.00
   8     150771      REMOVE ASPHALT CONCRETE DIKE                   M           510                7.00           3,570.00
   9     151224      REMOVE DELINEATOR                              EA          310                7.00           2,170.00
  10     153214      REMOVE CONCRETE CURB                           M           590                6.00           3,540.00
  11     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            8,750.00*          8,750.00
  12     190101      ROADWAY EXCAVATION                             M3           75              205.00          15,375.00
  13 (S) 203003      STRAW (EROSION CONTROL)                        TONN          4              350.00           1,400.00
  14 (S) 203014      FIBER (EROSION CONTROL)                        KG          800                1.80           1,440.00
  15 (S) 203024      COMPOST (EROSION CONTROL)                      KG        3,000                 .50           1,500.00
  16 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           20               75.00           1,500.00
  17 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          800                 .50             400.00
  18 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          140                1.00             140.00
  19     260201      CLASS 2 AGGREGATE BASE                         M3           75              160.00          12,000.00
  20     390102      ASPHALT CONCRETE (TYPE A)                      TONN        230              125.00          28,750.00
  21     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           100                2.70             270.00
  22     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         1,000                2.70           2,700.00
  23     820118      GUARD RAILING DELINEATOR                       EA          560                9.00           5,040.00
  24     820151      OBJECT MARKER (TYPE L-1)                       EA           36               26.00             936.00
  25     832002      METAL BEAM GUARD RAILING (STEEL POST)          M        26,000               32.80         852,800.00
  26     023573      METAL BEAM GUARD RAILING                       M           570               64.00          36,480.00
                     (2.6 M STEEL POST)
  27     839551      TERMINAL SECTION (TYPE B)                      EA          199               50.00           9,950.00
  28     839559      TERMINAL SYSTEM (TYPE ET)                      EA            4            2,500.00          10,000.00
  29     839565      TERMINAL SYSTEM (TYPE SRT)                     EA            8            1,800.00          14,400.00
  30     023574      TERMINAL ANCHOR ASSEMBLY (TYPE CA)             EA           99            1,800.00         178,200.00
                     (MOD)
  31     999990      MOBILIZATION                                   LS     LUMP SUM           75,000.00*         75,000.00

                                                                                              TOTAL           1,422,351.00
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 |-------------------------------|-------------------------------|-------------------------------
M|            SECOND             |            THIRD              |            FOURTH
 |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
 |-------------------------------|-------------------------------|-------------------------------
 |            18.00        144.00|            90.00        720.00|           100.00        800.00
 |           425.00        425.00|           250.00        250.00|           750.00        750.00
 |         5,750.00*      5750.00|         7,250.00*      7250.00|         5,939.00*      5939.00
 |       156,975.00*    156975.00|       130,000.00*    130000.00|        80,000.00*     80000.00
 |        28,960.00*     28960.00|        25,000.00*     25000.00|        15,000.00*     15000.00
 |            20.00        200.00|            20.00        200.00|            20.00        200.00
 |            16.00      12320.00|            15.00      11550.00|            12.00       9240.00
 |            29.00      14790.00|            36.00      18360.00|            15.00       7650.00
 |             3.75       1162.50|            10.00       3100.00|            10.00       3100.00
 |            37.00      21830.00|            14.50       8555.00|            30.00      17700.00
 |         3,000.00*      3000.00|         5,000.00*      5000.00|         6,000.00*      6000.00
 |           312.00      23400.00|            75.00       5625.00|            90.00       6750.00
 |           403.00       1612.00|           367.50       1470.00|           500.00       2000.00
 |             1.15        920.00|             1.10        880.00|             1.00        800.00
 |             1.00       3000.00|              .60       1800.00|              .80       2400.00
 |            86.00       1720.00|            78.75       1575.00|            75.00       1500.00
 |             1.00        800.00|              .60        480.00|              .85        680.00
 |             1.15        161.00|             1.10        154.00|             2.50        350.00
 |           274.00      20550.00|           100.00       7500.00|            75.00       5625.00
 |           274.00      63020.00|           143.00      32890.00|           185.00      42550.00
 |             4.15        415.00|             4.00        400.00|             4.50        450.00
 |             4.15       4150.00|             4.00       4000.00|             4.50       4500.00
 |            36.00      20160.00|            25.00      14000.00|            20.00      11200.00
 |            32.00       1152.00|            40.00       1440.00|            75.00       2700.00
 |            37.00     962000.00|            40.00    1040000.00|            41.00    1066000.00
 |            77.00      43890.00|            69.00      39330.00|            70.00      39900.00
 |            65.00      12935.00|            80.00      15920.00|            50.00       9950.00
 |         2,170.00       8680.00|         3,000.00      12000.00|         2,400.00       9600.00
 |         1,350.00      10800.00|         1,875.00      15000.00|         2,000.00      16000.00
 |         1,100.00     108900.00|         2,000.00     198000.00|         1,900.00     188100.00
 |        35,000.00*     35000.00|        11,000.00*     11000.00|        77,200.00*     77200.00

                    1,568,821.50                   1,613,449.00                   1,634,634.00


