STATE OF CALI FORNI A
Bl D OPENI NG DATE 06/ 13/ 02
CONTRACT NUMBER 07-142204

LOCATI ON 07-LA-72-0.0/6.8

DB GOALS:

PROPGCSALS | SSUED 11 FUND TOTAL HA22

NUMBER OF BI DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 3, 828, 619. 28 2
2 4,046, 532. 60 3
3 4,109, 673.10 4
4 4, 368, 693. 00 1

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
5, 248, 000

4,647,000. 00 AMOUNT UNDER

D SUMMARY
IN LOS ANGELES COUNTY | N AND NEAR
VH TTI ER FROM LOS ANGELES AND
CRANGE COUNTY LINE TO SAN GABRI EL
Rl VER BRI DGE

RESURFACE ASPHALT CONCRETE

13. 0%

818, 380. 72

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 17/ 02
CONTRACT CCODE "A '’
49 CONTRACT | TEMS

FEDERAL AID ACST-S072-(001)E

TOTAL NUMBER OF WORKI NG DAYS

P- S072- (001) E

225

PERCENT UNDER EST 17.61

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

R J NCBLE COWPANY

P O BOX 620
ORANGE CA 92856

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280

FAX

FAX

FAX

FAX

714 637-1550
00782908
714 637-6321

909 736- 7600
00267073
909 736- 7646

714 578-9600
00747612
714 578-9672

480 784-2910
00587527
480 968- 7580



07- 142204
07-LA-72-0
06/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

06/ 17/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALL AVERI CAN ASPHALT
P O BOX 2229
CORONA CA 91718

BOB WETZEL CONCRETE
1419 KEEGAN
SANTA ANA CA 92701

GLOBAL ROAD SEALI NG
6341 KLAVATH DRI VE
WESTM NSTER CA 92683

J D JIM NEZ CONCRETE
P O BOX 307
RANCHO CUCAMONGA CA 91730

CRANGE COUNTY STRI PI NG
183 N PI XLEY AVENUE
CRANGE CA 92868

RAM REZ CONSTRUCTI ON
20815 CURRI ER ROAD
WALNUT CA 91789

TRAFFI C LOOPS AND CRACKFI LLI NG
948 S EMERALD STREET
ANAHEI M CA 92804

COLD M LL AND FABRI C

UNDERGROUND PI PE

CRACKFI LLI NG

CONCRETE

STRI PI NG

ADJUST UTI LI TI ES

TRAFFI C LOOPS, SIGNAL AND LI GHTI NG ( PARTI AL)



07- 142204 Bl D245

07-LA-72-0 PAGE 3

06/ 13/ 02 06/ 17/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ROAD SEALI NG CRACK SEALI NG
VEESTM NSTER CA
NORTH STATE S| GNS TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
PENHALL COVPANY REMOVE CONCRETE AND CRACK EXI STI NG CONCRETE ( PORTI ON)
I RVI NE CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR STRI PI NG AND MARKI NG
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG TRAFFI C LOOPS, TEMPORARY SI GNAL AND LI GHTI NG
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GLOBAL ROAD SEALI NG I NC CRACK SEALI NG
VEESTM NSTER CA
ORANGE COUNTY STRI PI NG SERVI CE | NC STRI PI NG AND MARKI NG
CRANGE CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
PENHALL COVPANY CRACK CONCRETE PAVEMENT
I RVINE CA

CONTI NUED ON NEXT PAGE



07- 142204
07-LA-72-0
06/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

06/ 17/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND BARRI CADES

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALL AMERI CAN
CORONA CA

J D JI M NEZ CONCRETE
RANCHO CUCAMONGA CA

L A SI GNAL
I NDUSTRY CA

PENHALL COVPANY
| RVINE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY | NC
RI ALTO CA

COLD PLANE AND GRI ND PORTLAND CEMENT CONCRETE

CONCRETE

ELECTRI CAL

REMOVE CONCRETE AND CRACK

CONSTRUCTI ON AREA SI GNS AND BARRI CADES

STRI PI NG



07- 142204 Bl D245

07-LA-72-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 13/ 02 06/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 9, 000. 00* 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 225 550. 00 123, 750. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 30, 000. 00* 30, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 190, 000. 00* 190, 000. 00
5 (S) 120116 TYPE || BARRI CADE EA 57 16. 00 912. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 19 58. 00 1,102. 00
7 120152 TEMPORARY PAVENENT MARKI NG ( TAPE) MR 13 53. 00 689. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 390 23.00 8, 970. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 540 26. 00 14, 040. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 17 180. 00 3, 060. 00
11 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 550 16. 00 8, 800. 00
MARKI NG
12 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 1 400. 00 400. 00
13 023933 ADJUST | NLET TO GRADE EA 6 2, 200. 00 13, 200. 00
14 152439 ADJUST FRAVE AND GRATE TO GRADE EA 1 2,000. 00 2, 000. 00
15 152440 ADJUST MANHOLE TO GRADE EA 9 850. 00 7, 650. 00
16 152604 MODI FY | NLET EA 1 2, 150. 00 2, 150. 00
17 (S) 023934 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 105, 000 1.18 123, 900. 00
(50 MM MAXI MUM)
18 (S) 023935 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 97, 000 1.18 114, 460. 00
(100 MV MAXI MUM)
19 (S) 023936 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 400 13. 50 5, 400. 00
(150 MV MAXI MUM)
20 153210 REMOVE CONCRETE VB 550 110. 00 60, 500. 00
21 190101 ROADWAY EXCAVATI ON VB 940 45. 00 42, 300. 00
22 198001 | MPORTED BORROW VB 4.3 825. 00 3, 547. 50
23 260301 CLASS 3 AGGREGATE BASE VB 190 35. 70 6, 783. 00
24 374206 SEAL RANDOM CRACKS LNKM 30 625. 00 18, 750. 00
25 390152 ASPHALT CONCRETE TONN 29, 100 41.00 1, 193, 100. 00
26 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 21, 600 54. 00 1, 166, 400. 00
27 393001 PAVEMENT REI NFORCI NG FABRI C MR 20, 400 1. 00 20, 400. 00
28 415101 CRACK EXI STI NG CONCRETE PAVEMENT MR 20, 400 1.70 34, 680. 00
29 (S) 420201 GRI ND EXI STI NG CONCRETE M2 2, 030 5.25 10, 657. 50
PAVENENT
30 023937 75 MM GALVANI ZED STEEL PI PE M 3.5 50. 00 175. 00
31 023938 100 MM GALVANI ZED STEEL Pl PE M 130 39. 00 5, 070. 00
32 023939 150 MM GALVANI ZED STEEL Pl PE M 10 60. 00 600. 00
33 703233 GRATED LI NE DRAI N M 110 340. 00 37, 400. 00



07- 142204 Bl D245

07-LA-72-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 13/ 02 06/ 17/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 731510 M NOR CONCRETE (CURB, GUTTER, SIDEWALK VB 520 380. 00 197, 600. 00
AND DRI VEWAY)

35 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 104 6. 42 667. 68

36 820134 OBJECT MARKER (TYPE P) EA 6 80. 00 480. 00

37 833000 METAL RAI LI NG M 2 1, 600. 00 3, 200. 00

38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 480 17.00 25, 160. 00

39 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 17, 000 .85 14, 450. 00

40 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 680 1.70 7, 956. 00

41 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 1.55 682. 00
(BROKEN 3.66 M- 0.92 M

42 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 . 64 435. 20
(BROKEN 1.83 M- 0.30 M

43 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 550 . 64 1, 632. 00
(BROKEN 10.98 M- 3.66 M

44 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 100 . 64 12, 224. 00
(BROKEN 5.18 M- 2.14 M

45 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 440 5.35 2, 354. 00

46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,580 2.78 12, 732. 40

47 860150 SI GNAL AND LI GHTI NG ( TEMPORARY) LS LUMP SUM 58, 000. 00* 58, 000. 00

48 023940 | NDUCTI VE LOOP DETECTOR ( REPLACE) EA 290 280. 00 81, 200. 00

49 999990 MOBI LI ZATI ON LS LUMP SUM 150, 000. 00* 150, 000. 00

TOTAL 3, 828, 619. 28



| TEM
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07- 142204
07-LA-72-0
06/ 13/ 02

108.
81.
162.
270.
254.
21.
108.
990.
19.

103400.
1793.
15960.
19500.
1469550.
1317600.
15096.
44880.
12586.
378.
10530.
1620.
29700.
132080.
2246.
648.
1980.
28860.
10030.

SUMMARY

136, 000.
20.
60.
35.
25.
45.

175.
16.
400.
2,700.
2,700.
300.
1, 300.
1.

1.

3.

93.
40.
85.
120.
625.
45.
54.

1.

2.

11.
250.
150.
200.
380.
350.

80.
500.
17.

OF

REMA/

9000.
236250.
29000.
136000.
1140.
1140.
455,
9750.
24300.
2975.
8800.
400.
16200.
2700.
2700.
1300.
110250.
169750.
1500.
51150.
37600.
365.
22800.
18750.
1309500.
1166400.
20400.
53040.
22330.
875.
19500.
2000.
41800.
182000.
520.
480.
1000.
25160.
13940.

NI NG BI DDERS

180, 000.
20.
60.

100.
25.
25.

150.
16.

255.

1, 100.
1, 300.
350.
750.
1.

1.

13.

125.
30.

300.
65.

1, 200.
45.
48.

1.

5.
325.
85.
200.
275.
375.

75.
300.
19.

6000.
371250.
30000.
180000.
1140.
1140.
1300.
9750.
13500.
2550.
9075.
255.
6600.
1300.
3150.
750.
126000.
116400.
5200.
68750.
28200.
1290.
12350.
36000.
1309500.
1047600.
20400.
17340.
10353.
1137.
11050.
2000.
30250.
195000.
572.
450.
600.
28342.
13600.

Bl D245
PAGE 7
06/ 17/ 02



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

07- 142204
07-LA-72-0
06/ 13/ 02
SECOND
Bl D AMOUNT
2.70 12636. 00
2.60 1144. 00
.65 442. 00
.65 1657. 50
.59 11269. 00
2.16 950. 40
2.70 12366. 00
61, 000. 00* 61000. 00
290. 00 84100. 00
74, 000. 00* 74000. 00
4,046, 532. 60

SUMMARY

OF REMA

RD
AMOUNT

65 7722
50 660
62 421
62 1581
62 11842
25 2310
70 12366.
00* 60000.
00 79750.
00* 179800.

4,109, 673.10

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2.25 10530
2.05 902
2.05 1394
.75 1912
.75 14325
2.00 880
2.25 10305
105, 000. 00* 105000
270. 00 78300.
425, 000. 00* 425000

4, 368, 693. 00

Bl D245
PAGE 8
06/ 17/ 02



