
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    07/16/02                    IN CONTRA COSTA COUNTY IN AND NEAR                                 07/17/02
     CONTRACT NUMBER     04-006054                   MARTINEZ FROM 0.5 KM SOUTH OF                            CONTRACT CODE 'A '
     LOCATION            04-CC-680-23.9/24.9         MOCOCO OVERHEAD TO BENICIA MARTINEZ                      220 CONTRACT ITEMS
                                                     BRIDGE AND OVERHEAD

                                                     RECONSTRUCT EXISTING FREEWAY              FEDERAL AID  ACIM-680-1(054)N

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 22.0%
 PROPOSALS ISSUED    43   FUND TOTAL   HE2               0                         TOTAL NUMBER OF WORKING DAYS    530

 NUMBER OF BIDDERS  3    ENGINEERS EST     45,201,000.00  AMOUNT UNDER   5,928,170.00        PERCENT UNDER EST 13.12
 PROGRAM ELEMENTS      FCRT

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        39,272,830.00    2              F C I CONSTRUCTORS INC                408 227-2735
                                                                                                  00772589
                                                            90 GREAT OAKS BLVD STE 105        FAX 408 227-8128
                                                            SAN JOSE CA  95119

                   2        42,078,617.25    3              C C MYERS INC                         916 635-9370
                                                                                                  00331359
                                                            P O BOX 2948                      FAX 916 635-1527
                                                            RANCHO CORDOVA CA  95741-2948

                   3        45,974,000.00    1              KIEWIT PACIFIC CO                     925 686-3030
                                                                                                  00433176
                                                            5000 MARSH DRIVE                  FAX 925 687-5143
                                                            CONCORD CA  94520
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          07/16/02                                                                                                 07/17/02
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ANDERSON DRILLING                                            CAST IN DRILLED HOLE
           LAKESIDE CA

           ANNING JOHNSON                                               CELLULAR CONCRETE
           HAYWARD CA

           BAY CITIES                                                   ASPHALT CONCRETE PAVING, GRADING AND RELATED
           CONCORD CA

           BAYLINE                                                      JOINT SEAL
           OAKLAND CA

           D S I                                                        PRESTRESSING
           LONG BEACH CA

           FONTANA STEEL                                                REBAR
           STOCKTON CA

           FRANK MEDINA CONSTRUCTION                                    FENCING
           OROVILLE CA

           M B I                                                        OVERHEAD SIGNS
           LIVERMORE CA

           MORISOLI                                                     ELECTRICAL
           LIVERMORE CA

           POMEROY CORPORATION                                          GIRDER ERECTION
           PETALUMA CA

           RILEYS STRIPING                                              STRIPING
           BENICIA CA
 CONTINUED ON NEXT PAGE
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          07/16/02                                                                                                 07/17/02
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
           SAN JOSE CA

           SUPERIOR HYDROSEEDING                                        EROSION CONTROL
           WATSONVILLE CA
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          07/16/02                                                                                                 07/17/02
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILING
           LAKESIDE CA

           AVAR CONSTRUCTION                                            SOIL NAIL ASSEMBLY, SHOTCRETE AND POST TENSIONING
           CAMPBELL CA

           BAY CITIES PAVING AND GRADING                                ROADWAY EXCAVATION, BASE, PAVE, STRUCTURAL EXCAVATION
           CONCORD CA

           BAY CITIES PAVING AND GRADING                                UNDERGROUND PIPE, LIGHTWEIGHT EMBANKMENT MATERIALS
           CONCORD CA

           FONTANA STEEL                                                REBAR
           STOCKTON CA

           FOUNDATION CONSTRUCTORS                                      PILE DRIVING AND SHORING
           OAKLEY CA

           FRANK MEDINA CONSTRUCTION                                    ROADSIDE SIGNS AND FENCING
           OROVILLE CA

           M B I                                                        CRASH CUSHIONS AND CONCRETE BARRIER (PARTIAL)
           LIVERMORE CA

           M B I                                                        SIGN STRUCTURES, METAL BEAM GUARD RAIL (PARTIAL)
           LIVERMORE CA

           MORISOLI ELECTRIC                                            ELECTRICAL
           LIVERMORE CA

           PACIFIC INTERNATIONAL                                        LIGHTWEIGHT CELL CONCRETE
           BELLINGHAM WA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     POMEROY CORPORATION                                          PRECAST GIRDERS
           PETALUMA CA

           RILEYS STRIPING                                              STRIPING AND MARKING
           BENICIA CA

           SILVERADO CONTRACTORS                                        BRIDGE DEMOLITION
           OAKLAND CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           SAN JOSE CA

           SUPERIOR HYDROSEEDING                                        EROSION CONTROL
           WATSONVILLE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ANDERSON DRILLING                                            CAST IN DRILLED HOLE
           LAKESIDE CA

           BIGGE CRANE                                                  ERECT PRECAST GIRDERS
           SAN JOSE CA

           D S I                                                        POST TENSIONING
           LONG BEACH CA

           DILLARD ENVIRONMENTAL                                        HAZARDOUS EXCAVATION AND TRUCKING
           BYRON CA

           KUSTOM STEEL FABRICATORS                                     MISCELLANEOUS METALS (PARTIAL)
           ANTIOCH CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     M B I                                                        SIGN STRUCTURES AND METAL BEAM GUARD RAIL
           LIVERMORE CA

           MORISOLI ELECTRIC                                            ELECTRICAL
           LIVERMORE CA

           O C JONES AND SONS                                           ASPHALT CONCRETE PAVING
           BERKELEY CA

           PACIFIC COAST STEEL                                          REBAR
           FAIRFIELD CA

           PACIFIC INTERNATIONAL                                        LIGHTWEIGHT CPMCRETE
           BELLINGHAM WA

           STATEWIDE SAFETY AND SIGNS                                   SIGNS AND STRIPING
           SAN JOSE CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     023726      TEMPORARY HIGH VISIBILITY BOUNDARY FENCE       M           800                6.00           4,800.00
       2     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           13,500.00*         13,500.00
       3     070018      TIME-RELATED OVERHEAD                          WDAY        530            6,000.00       3,180,000.00
       4     023727      ELECTRONIC MOBILE DAILY DIARY COMPUTER         LS     LUMP SUM            3,500.00*          3,500.00
                         SYSTEM DATA DELIVERY
       5     073028      450 MM TEMPORARY CULVERT                       M           320              135.00          43,200.00
       6     073029      600 MM TEMPORARY CULVERT                       M            34              170.00           5,780.00
       7     023728      NON-STORM WATER DISCHARGE                      LS     LUMP SUM          250,000.00*        250,000.00
       8     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            6,500.00*          6,500.00
                         PREVENTION PLAN
       9     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           60,000.00*         60,000.00
      10     074034      TEMPORARY COVER                                LS     LUMP SUM           10,000.00*         10,000.00
      11     071325      TEMPORARY FENCE (TYPE ESA)                     M         2,380                4.00           9,520.00
      12 (S) 074023      TEMPORARY EROSION CONTROL                      M2       13,500                 .70           9,450.00
      13     074029      TEMPORARY SILT FENCE                           M         2,750                4.00          11,000.00
      14     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            9            3,000.00          27,000.00
      15     023729      TEMPORARY ENTRANCE/EXITS                       LS     LUMP SUM           15,000.00*         15,000.00
      16     023730      PHOTO SURVEY OF EXISTING NON-HIGHWAY           LS     LUMP SUM            9,000.00*          9,000.00
                         FACILITIES
      17 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,180.00*         25,180.00
      18 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          190,000.00*        190,000.00
      19 (S) 120120      TYPE III BARRICADE                             EA            8              180.00           1,440.00
      20 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        12,600                8.25         103,950.00
      21 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2          220              195.00          42,900.00
      22 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          280               30.00           8,400.00
      23 (S) 120166      CHANNELIZER (SURFACE MOUNTED)                  EA           21               35.00             735.00
                         (LEFT IN PLACE)
      24     120300      TEMPORARY PAVEMENT MARKER                      EA          870                3.50           3,045.00
      25 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           10            8,800.00          88,000.00
      26     129000      TEMPORARY RAILING (TYPE K)                     M         5,160               18.50          95,460.00
      27 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          200              175.00          35,000.00
      28     150206      ABANDON CULVERT                                M            40               70.00           2,800.00
      29     150608      REMOVE CHAIN LINK FENCE                        M            57               13.00             741.00
      30     150701      REMOVE YELLOW PAINTED TRAFFIC STRIPE           M           550                2.00           1,100.00
      31     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         4,030               18.75          75,562.50
                         STRIPE
      32     150711      REMOVE PAINTED TRAFFIC STRIPE                  M         1,200                3.25           3,900.00
      33     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         4,940                4.70          23,218.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      34     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           97               45.00           4,365.00
      35     150722      REMOVE PAVEMENT MARKER                         EA        2,590                1.85           4,791.50
      36     150742      REMOVE ROADSIDE SIGN                           EA           23              150.00           3,450.00
      37     150747      REMOVE ROADSIDE SIGN                           EA            1              100.00             100.00
                         (STRAP AND SADDLE BRACKET METHOD)
      38     150760      REMOVE SIGN STRUCTURE                          EA            1            3,600.00           3,600.00
      39     150771      REMOVE ASPHALT CONCRETE DIKE                   M           300               21.00           6,300.00
      40     150805      REMOVE CULVERT                                 M           130               48.00           6,240.00
      41 (S) 023731      CLEAN 1650 MM DRAINAGE FACILITY                EA            1            6,000.00           6,000.00
      42     023732      CLEAN 840 MM DRAINAGE FACILITY                 EA            1           13,000.00          13,000.00
      43     150820      REMOVE INLET                                   EA            4              750.00           3,000.00
      44     150821      REMOVE HEADWALL                                EA            2              745.00           1,490.00
      45     150857      REMOVE ASPHALT CONCRETE SURFACING              M3          810               40.00          32,400.00
      46     150860      REMOVE BASE AND SURFACING                      M3          540               19.00          10,260.00
      47     150870      REMOVE CONCRETE DECK SURFACE                   M2          450               22.20           9,990.00
      48     151272      SALVAGE METAL BEAM GUARD RAILING               M           140               25.00           3,500.00
      49     152372      RELOCATE CONCRETE BARRIER (TYPE K)             M           880               11.20           9,856.00
      50     152390      RELOCATE ROADSIDE SIGN                         EA            3              200.00             600.00
      51     152430      ADJUST INLET                                   EA            1            2,000.00           2,000.00
      52     152438      ADJUST FRAME AND COVER TO GRADE                EA           12            1,220.00          14,640.00
      53 (S) 153101      PLANE ASPHALT CONCRETE PAVEMENT                M2          860               25.10          21,586.00
      54     153210      REMOVE CONCRETE                                M3            9              136.00           1,224.00
      55     155003      CAP INLET                                      EA            2              960.00           1,920.00
      56     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           10,000.00*         10,000.00
      57     158100      SALVAGE CRASH CUSHION                          EA            1            1,490.00           1,490.00
      58     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           23,000.00*         23,000.00
      59     190101      ROADWAY EXCAVATION                             M3       54,100               26.00       1,406,600.00
      60     023733      ROADWAY EXCAVATION (SLAG AND CINDER)           M3           23              184.00           4,232.00
      61     023734      ROADWAY EXCAVATION (HAZARDOUS)                 M3          270              132.00          35,640.00
      62     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00*          3,000.00
      63 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3        1,675              190.00         318,250.00
      64 (F) 029501      STRUCTURE EXCAVATION (HAZARDOUS)               M3          204              270.00          55,080.00
      65 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3        1,490               50.00          74,500.00
      66 (F) 192055      STRUCTURE EXCAVATION (SOIL NAIL WALL)          M3          160               27.00           4,320.00
      67 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3        1,444               48.00          69,312.00
      68 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        2,371               33.00          78,243.00
      69     023735      STRUCTURE EXCAVATION (SIGN FOUNDATION)         M3           22               40.00             880.00
      70     023736      STRUCTURE BACKFILL (SIGN FOUNDATION)           M3           16              100.00           1,600.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      71 (F) 193028      STRUCTURE BACKFILL (SOIL NAIL WALL)            M3           20               70.00           1,400.00
      72     193031      PERVIOUS BACKFILL MATERIAL (RETAINING          M3          140               45.00           6,300.00
                         WALL)
      73     193114      SAND BACKFILL                                  M3           11               26.00             286.00
      74     194001      DITCH EXCAVATION                               M3        1,080               34.00          36,720.00
      75     023737      DITCH EXCAVATION (HAZARDOUS)                   M3          200              160.00          32,000.00
      76     023738      DRAINAGE EXCAVATION (HAZARDOUS)                M3           49              180.00           8,820.00
      77 (S) 197060      SOIL NAIL ASSEMBLY                             M           830               66.00          54,780.00
      78     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      79     198200      SUBGRADE ENHANCEMENT FABRIC                    M2        3,290                1.25           4,112.50
      80     023740      GEOMEMBRANE (TYPE B)                           M2       11,600               14.60         169,360.00
      81     023741      LIGHTWEIGHT EMBANKMENT MATERIAL                M3       29,700               44.50       1,321,650.00
                         (CELLULAR CONCRETE, 4.7 KN/M3)
      82     023742      LIGHTWEIGHT EMBANKMENT MATERIAL                M3       18,400               57.00       1,048,800.00
                         (CELLULAR CONCRETE, 6.3 KN/M3)
      83 (S) 023743      LIGHTWEIGHT EMBANKMENT MATERIAL                M3       11,700               81.50         953,550.00
                         (EPS BLOCK)
      84     023744      SHORING                                        M           400              800.00         320,000.00
      85     023745      GEOMEMBRANE                                    M2        9,170               15.00         137,550.00
                         (TYPE A - GASOLINE RESISTANT)
      86     023746      GEOTEXTILE CUSHION                             M2        3,510                7.20          25,272.00
      87 (S) 023747      EROSION CONTROL (NETTING)                      M2        6,690                4.50          30,105.00
      88 (S) 203003      STRAW (EROSION CONTROL)                        TONN          6.3            650.00           4,095.00
      89 (S) 203014      FIBER (EROSION CONTROL)                        KG        2,090                1.75           3,657.50
      90 (S) 203021      FIBER ROLLS                                    M         2,400               12.00          28,800.00
      91 (S) 203024      COMPOST (EROSION CONTROL)                      KG        6,340                 .75           4,755.00
      92 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA           12              925.00          11,100.00
      93 (S) 023748      PURE LIVE SEED (TYPE 1)                        KG          110               50.00           5,500.00
                         (EROSION CONTROL)
      94 (S) 023749      PURE LIVE SEED (TYPE 2)                        KG           37               65.00           2,405.00
                         (EROSION CONTROL)
      95 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          130                1.00             130.00
      96 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          480                4.00           1,920.00
      97     048965      NPS 12 SUPPLY LINE (BRIDGE)                    M           204              240.00          48,960.00
      98     250401      CLASS 4 AGGREGATE SUBBASE                      M3        1,470               40.00          58,800.00
      99     260301      CLASS 3 AGGREGATE BASE                         M3        1,150               44.00          50,600.00
     100     290211      ASPHALT TREATED PERMEABLE BASE                 M3          740              160.00         118,400.00
     101     390155      ASPHALT CONCRETE (TYPE A)                      TONN     17,400               73.00       1,270,200.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     102     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN        370               95.00          35,150.00
     103     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          130               22.00           2,860.00
                         AREA)
     104     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           470               12.00           5,640.00
     105     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          4                1.10               4.40
     106     023750      PORTLAND CEMENT CONCRETE SLAB                  M3          470              165.00          77,550.00
     107     048966      2.8 M CAST-IN-DRILLED-HOLE CONCRETE            M           560            2,605.00       1,458,800.00
                         PILING
     108 (S) 048967      2.1 M CAST-IN-DRILLED-HOLE CONCRETE            M           152            1,470.00         223,440.00
                         PILING (ROCK SOCKET)
     109 (S) 048968      2.4 M CAST-IN-DRILLED-HOLE CONCRETE            M           404            2,000.00         808,000.00
                         PILING (ROCK SOCKET)
     110 (S) 048969      2.8 M PERMANENT STEEL CASING                   M           561            3,700.00       2,075,700.00
     111 (S) 048970      ISOLATION CASING                               KG       20,000                8.60         172,000.00
     112     023751      FURNISH PILING (CLASS 400C)                    M            54               50.00           2,700.00
                         (SIGN FOUNDATION)
     113     023752      DRIVE PILE (CLASS 400C)                        EA            4            1,550.00           6,200.00
                         (SIGN FOUNDATION)
     114     023753      CUTOFF WALL (STEEL SHEET PILING)               M2        3,280              115.00         377,200.00
     115     499030      FURNISH CAST-IN-STEEL-SHELL CONCRETE           M         4,120              257.00       1,058,840.00
                         PILING (610 MM)
     116 (S) 499031      DRIVE CAST-IN-STEEL-SHELL CONCRETE             EA          219              910.00         199,290.00
                         PILE (610 MM)
     117     499036      FURNISH CAST-IN-STEEL-SHELL CONCRETE           M           376              328.00         123,328.00
                         PILING (762 MM)
     118 (S) 499037      DRIVE CAST-IN-STEEL-SHELL CONCRETE             EA           20            1,140.00          22,800.00
                         PILE (762 MM)
     119 (S) 048971      PRESTRESSING CONCRETE                          LS     LUMP SUM          515,000.00*        515,000.00
     120 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3        1,040              200.00         208,000.00
     121 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3       10,430              412.00       4,297,160.00
     122 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3        1,937              290.00         561,730.00
     123 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3          360              370.00         133,200.00
                         (TYPE N)
     124 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           28.1          1,150.00          32,315.00
     125     510507      MINOR CONCRETE (SIGN FOUNDATION)               M3            6            1,000.00           6,000.00
     126     510522      MINOR CONCRETE (PIPE COVER)                    M3            3              150.00             450.00
     127     510526      MINOR CONCRETE (BACKFILL)                      M3          120              150.00          18,000.00
     128 (F) 511064      FRACTURED RIB TEXTURE                          M2          410               40.00          16,400.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     129     048972      DRILL AND BOND ANCHOR BOLT                     M            92              216.50          19,918.00
     130 (S) 048973      FURNISH PRECAST PRETENSIONED CONCRETE          EA           12           15,800.00         189,600.00
                         BULB-TEE GIRDER (5 M - 10 M)
     131 (S) 048974      FURNISH PRECAST PRETENSIONED CONCRETE          EA            1           30,750.00          30,750.00
                         BULB-TEE GIRDER (30 M - 35 M)
     132 (S) 048975      FURNISH PRECAST PRETENSIONED CONCRETE          EA            8           33,000.00         264,000.00
                         BULB-TEE GIRDER (35 M - 40 M)
     133 (S) 048976      FURNISH PRECAST PRETENSIONED CONCRETE          EA            3           35,800.00         107,400.00
                         BULB-TEE GIRDER (40 M - 45 M)
     134 (S) 048977      FURNISH PRECAST PRETENSIONED CONCRETE          EA            8           41,600.00         332,800.00
                         BULB-TEE GIRDER (45 M - 50 M)
     135 (S) 048978      FURNISH PRECAST PRETENSIONED CONCRETE          EA           17           45,500.00         773,500.00
                         BULB-TEE GIRDER (50 M - 55 M)
     136 (S) 048979      FURNISH PRECAST PRETENSIONED CONCRETE          EA           20           49,200.00         984,000.00
                         BULB-TEE GIRDER (55 M - 60 M)
     137 (S) 048980      FURNISH PRECAST PRETENSIONED CONCRETE          EA            3           53,000.00         159,000.00
                         BULB-TEE GIRDER (60 M - 65 M)
     138 (S) 048981      ERECT PRECAST PRETENSIONED CONCRETE            EA           72           17,160.00       1,235,520.00
                         GIRDER
     139     515020      REFINISH BRIDGE DECK                           M2           41              250.00          10,250.00
     140 (S) 518051      PTFE SPHERICAL BEARING                         EA           12            5,500.00          66,000.00
     141 (S) 048982      SEISMIC ISOLATION BEARING                      EA           22            8,000.00         176,000.00
     142 (S) 519117      JOINT SEAL (MR 30 MM)                          M            97              112.00          10,864.00
     143 (S) 519129      JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)       M            30            1,850.00          55,500.00
     144 (S) 519130      JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM)       M            41            2,095.00          85,895.00
     145 (SF)023754      BAR REINFORCING STEEL                          KG          669                1.05             702.45
                         (SIGN FOUNDATION)
     146 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG    2,919,200                1.19       3,473,848.00
     147 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG      168,743                1.37         231,177.91
     148 (SF)520120      HEADED BAR REINFORCEMENT                       EA       38,000                4.48         170,240.00
     149 (F) 530100      SHOTCRETE                                      M3           26              474.00          12,324.00
     150 (SF)550101      STRUCTURAL STEEL                               KG       89,300                1.44         128,592.00
     151 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       57,492                6.00         344,952.00
     152 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       57,492                 .52          29,895.84
     153 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M             6.5            300.00           1,950.00
                         CONCRETE PILE (SIGN FOUNDATION)
     154     023756      1524 MM CAST-IN-DRILLED-HOLE CONCRETE          M             7              300.00           2,100.00
                         PILE (SIGN FOUNDATION)
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     155     566011      ROADSIDE SIGN - ONE POST                       EA           18              100.00           1,800.00
     156     566012      ROADSIDE SIGN - TWO POST                       EA            2              200.00             400.00
     157     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            5               50.00             250.00
                         METHOD)
     158     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     159     620910      450 MM ALTERNATIVE PIPE CULVERT (TYPE A)       M            10              175.00           1,750.00
     160     620911      450 MM ALTERNATIVE PIPE CULVERT (TYPE B)       M            28              115.00           3,220.00
     161     620912      525 MM ALTERNATIVE PIPE CULVERT                M            97              422.00          40,934.00
     162     620913      600 MM ALTERNATIVE PIPE CULVERT                M           140              133.00          18,620.00
     163     650069      450 MM REINFORCED CONCRETE PIPE                M            31              300.00           9,300.00
     164     650075      600 MM REINFORCED CONCRETE PIPE                M             1.2            800.00             960.00
     165     681134      80 MM PLASTIC PIPE (EDGE DRAIN)                M           880               26.00          22,880.00
     166     681137      80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)         M           180               20.00           3,600.00
     167     682008      PERMEABLE MATERIAL (BLANKET)                   M3        2,150               45.00          96,750.00
     168     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     169     705222      450 MM CONCRETE FLARED END SECTION             EA            1            1,000.00           1,000.00
     170     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            1              925.00             925.00
     171     000004      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     172     000005      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     173     000006      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     174     000007      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     175     000008      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     176     000009      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     177     000010      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     178     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3            6              500.00           3,000.00
     179     721009      ROCK SLOPE PROTECTION                          M3           32              425.00          13,600.00
                         (FACING, METHOD B)
     180     721410      CONCRETE (GUTTER LINING)                       M3           23              150.00           3,450.00
     181     729010      ROCK SLOPE PROTECTION FABRIC                   M2           33               30.00             990.00
     182     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           10              345.00           3,450.00
                         CONSTRUCTION)
     183 (F) 731517      MINOR CONCRETE (GUTTER)                        M           120               85.00          10,200.00
     184 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        2,328                3.30           7,682.40
     185 (SF)750496      MISCELLANEOUS METAL                            KG        2,610               12.00          31,320.00
                         (RESTRAINER - PIPE TYPE)
     186 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG       32,760               11.30         370,188.00
     187 (SF)800381      CHAIN LINK FENCE (TYPE CL-0.9)                 M           120               32.00           3,840.00
     188 (S) 800382      CHAIN LINK FENCE (TYPE CL-0.9,                 M           290               36.00          10,440.00
                         VINYL-CLAD)
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     189 (S) 800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M           340               40.00          13,600.00
     190     000011      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     191 (S) 802592      2.4 M CHAIN LINK GATE (TYPE CL-1.8)            EA            2            2,500.00           5,000.00
     192     810116      SURVEY MONUMENT (TYPE D)                       EA           10              700.00           7,000.00
     193     820134      OBJECT MARKER (TYPE P)                         EA            5               75.00             375.00
     194     820151      OBJECT MARKER (TYPE L-1)                       EA           20               35.00             700.00
     195 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           320               52.00          16,640.00
     196     833080      CONCRETE BARRIER (TYPE K)                      M         1,800               47.00          84,600.00
     197 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           10            1,800.00          18,000.00
     198 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            3              700.00           2,100.00
     199 (S) 839591      CRASH CUSHION, SAND FILLED                     EA            3            3,710.00          11,130.00
     200 (S) 839603      CRASH CUSHION (ADIEM)                          EA            2           16,000.00          32,000.00
     201     839701      CONCRETE BARRIER (TYPE 60)                     M            79              188.00          14,852.00
     202 (F) 839704      CONCRETE BARRIER (TYPE 60D)                    M           120              109.00          13,080.00
     203 (F) 839725      CONCRETE BARRIER (TYPE 736)                    M           897              135.00         121,095.00
     204 (F) 839726      CONCRETE BARRIER (TYPE 736A)                   M           277              150.00          41,550.00
     205     840501      THERMOPLASTIC TRAFFIC STRIPE                   M         3,440                4.75          16,340.00
     206     840515      THERMOPLASTIC PAVEMENT MARKING                 M2           84               70.00           5,880.00
     207 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        12,100                2.65          32,065.00
     208 (S) 840666      PAINT PAVEMENT MARKING (2-COAT)                M2           60               55.00           3,300.00
     209 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,700                3.00           5,100.00
     210 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,360                3.80           5,168.00
     211 (S) 860201      SIGNAL AND LIGHTING                            LS     LUMP SUM           75,000.00*         75,000.00
     212 (S) 860298      SIGNAL AND LIGHTING (STAGE CONSTRUCTION)       LS     LUMP SUM           75,000.00*         75,000.00
     213 (S) 860415      LIGHTING (STAGE CONSTRUCTION)                  LS     LUMP SUM           16,000.00*         16,000.00
     214 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          200,000.00*        200,000.00
     215 (S) 023763      TRAFFIC OPERAITONS SYSTEM                      LS     LUMP SUM          176,000.00*        176,000.00
     216     000011      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     217     024820      RELOCATE CATHODIC PROTECTION(RECTIFIER)        LS     LUMP SUM           30,000.00*         30,000.00
     218     024281      SEWER LINE VIDEO SURVEY                        EA            2           20,000.00          40,000.00
     219     000012      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     220     999990      MOBILIZATION                                   LS     LUMP SUM        3,850,000.00*      3,850,000.00

                                                                                                  TOTAL          39,272,830.00
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 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |             5.00       4000.00|             7.00       5600.00
   2 |        13,500.00*     13500.00|        13,500.00*     13500.00
   3 |         4,500.00    2385000.00|        12,700.00    6731000.00
   4 |        15,000.00*     15000.00|         5,000.00*      5000.00
   5 |           300.00      96000.00|           175.00      56000.00
   6 |           200.00       6800.00|           185.00       6290.00
   7 |       300,000.00*    300000.00|       240,000.00*    240000.00
   8 |         5,000.00*      5000.00|         3,200.00*      3200.00
   9 |        40,000.00*     40000.00|       215,000.00*    215000.00
  10 |         7,500.00*      7500.00|         2,800.00*      2800.00
  11 |            30.00      71400.00|             6.50      15470.00
  12 |             2.00      27000.00|             2.00      27000.00
  13 |            20.00      55000.00|             8.00      22000.00
  14 |         1,500.00      13500.00|         1,050.00       9450.00
  15 |        20,000.00*     20000.00|        11,765.00*     11765.00
  16 |        25,000.00*     25000.00|        40,000.00*     40000.00
  17 |        22,000.00*     22000.00|        25,000.00*     25000.00
  18 |       300,000.00*    300000.00|       180,000.00*    180000.00
  19 |            85.00        680.00|            28.00        224.00
  20 |             8.00     100800.00|             8.25     103950.00
  21 |           200.00      44000.00|           200.00      44000.00
  22 |            35.00       9800.00|            28.00       7840.00
  23 |            35.00        735.00|            28.00        588.00
  24 |             5.00       4350.00|             6.00       5220.00
  25 |         5,000.00      50000.00|         5,000.00      50000.00
  26 |            26.00     134160.00|            37.00     190920.00
  27 |           225.00      45000.00|           240.00      48000.00
  28 |            25.00       1000.00|             8.00        320.00
  29 |            13.00        741.00|            16.00        912.00
  30 |            12.00       6600.00|            10.00       5500.00
  31 |            15.00      60450.00|             4.00      16120.00
  32 |             3.50       4200.00|             1.50       1800.00
  33 |             5.00      24700.00|             1.50       7410.00
  34 |            45.00       4365.00|            50.00       4850.00
  35 |             2.00       5180.00|             1.00       2590.00
  36 |            80.00       1840.00|            93.00       2139.00
  37 |            50.00         50.00|            60.00         60.00
  38 |         3,200.00       3200.00|         3,000.00       3000.00
  39 |             5.00       1500.00|             7.00       2100.00
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 ITEM|            SECOND             |            THIRD
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  40 |           125.00      16250.00|            24.00       3120.00
  41 |        12,000.00      12000.00|       145,000.00     145000.00
  42 |         3,300.00       3300.00|        65,000.00      65000.00
  43 |           450.00       1800.00|           150.00        600.00
  44 |           600.00       1200.00|           330.00        660.00
  45 |            50.00      40500.00|            24.00      19440.00
  46 |            30.00      16200.00|            29.00      15660.00
  47 |           125.00      56250.00|            15.90       7155.00
  48 |            50.00       7000.00|            23.00       3220.00
  49 |             2.00       1760.00|             5.00       4400.00
  50 |           175.00        525.00|           224.00        672.00
  51 |         1,200.00       1200.00|         1,520.00       1520.00
  52 |           460.00       5520.00|           520.00       6240.00
  53 |             6.00       5160.00|            15.00      12900.00
  54 |            80.00        720.00|            71.00        639.00
  55 |           950.00       1900.00|           375.00        750.00
  56 |        13,000.00*     13000.00|        13,000.00*     13000.00
  57 |           750.00        750.00|           560.00        560.00
  58 |        23,000.00*     23000.00|        23,000.00*     23000.00
  59 |            18.00     973800.00|            30.00    1623000.00
  60 |           190.00       4370.00|           100.00       2300.00
  61 |           200.00      54000.00|            95.00      25650.00
  62 |        20,000.00*     20000.00|        15,000.00*     15000.00
  63 |           150.00     251250.00|            45.00      75375.00
  64 |            90.00      18360.00|           104.00      21216.00
  65 |            35.00      52150.00|            72.00     107280.00
  66 |            85.00      13600.00|            19.00       3040.00
  67 |            35.00      50540.00|           270.00     389880.00
  68 |            30.00      71130.00|            89.00     211019.00
  69 |           175.00       3850.00|            64.00       1408.00
  70 |            30.00        480.00|            94.00       1504.00
  71 |           120.00       2400.00|           107.00       2140.00
  72 |            95.00      13300.00|            48.00       6720.00
  73 |           620.00       6820.00|           255.00       2805.00
  74 |            42.00      45360.00|             8.50       9180.00
  75 |           190.00      38000.00|           134.00      26800.00
  76 |           190.00       9310.00|           134.00       6566.00
  77 |            65.00      53950.00|            70.00      58100.00
  78 |              .00*         0.00|              .00*         0.00
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 ITEM|            SECOND             |            THIRD
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  79 |             2.00       6580.00|             2.50       8225.00
  80 |            23.00     266800.00|             1.50      17400.00
  81 |            48.00    1425600.00|            44.00    1306800.00
  82 |            52.00     956800.00|            50.00     920000.00
  83 |            85.00     994500.00|            81.00     947700.00
  84 |         1,600.00     640000.00|           400.00     160000.00
  85 |            19.00     174230.00|             6.00      55020.00
  86 |             2.00       7020.00|             2.00       7020.00
  87 |             4.25      28432.50|             4.50      30105.00
  88 |           650.00       4095.00|           650.00       4095.00
  89 |            10.00      20900.00|             1.75       3657.50
  90 |            12.00      28800.00|            11.00      26400.00
  91 |              .80       5072.00|              .75       4755.00
  92 |         1,000.00      12000.00|           925.00      11100.00
  93 |            50.00       5500.00|            50.00       5500.00
  94 |            60.00       2220.00|            65.00       2405.00
  95 |             1.00        130.00|             1.00        130.00
  96 |             4.00       1920.00|             4.00       1920.00
  97 |           400.00      81600.00|           520.00     106080.00
  98 |            43.00      63210.00|            50.00      73500.00
  99 |            46.00      52900.00|            50.00      57500.00
 100 |           122.00      90280.00|           125.00      92500.00
 101 |            44.00     765600.00|            64.00    1113600.00
 102 |            72.00      26640.00|            85.00      31450.00
 103 |            15.00       1950.00|            20.00       2600.00
 104 |             8.00       3760.00|             4.00       1880.00
 105 |             1.00          4.00|           500.00       2000.00
 106 |           185.00      86950.00|           485.00     227950.00
 107 |         3,500.00    1960000.00|         3,600.00    2016000.00
 108 |         2,200.00     334400.00|         2,250.00     342000.00
 109 |         3,000.00    1212000.00|         2,900.00    1171600.00
 110 |         6,000.00    3366000.00|         2,730.00    1531530.00
 111 |             3.00      60000.00|             2.00      40000.00
 112 |            35.00       1890.00|            40.00       2160.00
 113 |         2,000.00       8000.00|         2,826.00      11304.00
 114 |           200.00     656000.00|           160.00     524800.00
 115 |           200.00     824000.00|           215.00     885800.00
 116 |         2,400.00     525600.00|         1,600.00     350400.00
 117 |           225.00      84600.00|           270.00     101520.00
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 118 |         2,500.00      50000.00|         2,214.00      44280.00
 119 |       325,000.00*    325000.00|       521,000.00*    521000.00
 120 |           350.00     364000.00|           275.00     286000.00
 121 |           630.00    6570900.00|           531.00    5538330.00
 122 |           325.00     629525.00|           270.00     522990.00
 123 |           500.00     180000.00|           630.00     226800.00
 124 |         1,100.00      30910.00|         1,700.00      47770.00
 125 |         1,000.00       6000.00|           500.00       3000.00
 126 |           150.00        450.00|           106.00        318.00
 127 |           130.00      15600.00|            93.00      11160.00
 128 |            50.00      20500.00|            46.00      18860.00
 129 |            55.00       5060.00|            50.00       4600.00
 130 |        13,500.00     162000.00|         9,500.00     114000.00
 131 |        42,000.00      42000.00|        27,500.00      27500.00
 132 |        42,000.00     336000.00|        30,000.00     240000.00
 133 |        42,000.00     126000.00|        32,000.00      96000.00
 134 |        42,000.00     336000.00|        37,000.00     296000.00
 135 |        42,000.00     714000.00|        40,000.00     680000.00
 136 |        42,000.00     840000.00|        44,000.00     880000.00
 137 |        42,000.00     126000.00|        50,000.00     150000.00
 138 |         8,000.00     576000.00|        24,000.00    1728000.00
 139 |           220.00       9020.00|           143.00       5863.00
 140 |         5,000.00      60000.00|         3,850.00      46200.00
 141 |         4,000.00      88000.00|         8,300.00     182600.00
 142 |           140.00      13580.00|           110.00      10670.00
 143 |         1,000.00      30000.00|         1,810.00      54300.00
 144 |         1,300.00      53300.00|         2,050.00      84050.00
 145 |             2.00       1338.00|             1.50       1003.50
 146 |             1.10    3211120.00|             1.10    3211120.00
 147 |             1.25     210928.75|             1.36     229490.48
 148 |             4.25     161500.00|             6.12     232560.00
 149 |           725.00      18850.00|         1,000.00      26000.00
 150 |             1.75     156275.00|             4.00     357200.00
 151 |             5.50     316206.00|             5.15     296083.80
 152 |              .50      28746.00|              .35      20122.20
 153 |         1,200.00       7800.00|         1,184.00       7696.00
 154 |         1,350.00       9450.00|         1,500.00      10500.00
 155 |           150.00       2700.00|           221.00       3978.00
 156 |           350.00        700.00|           547.00       1094.00
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 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
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 157 |           150.00        750.00|           119.00        595.00
 158 |              .00*         0.00|              .00*         0.00
 159 |           435.00       4350.00|           248.00       2480.00
 160 |           215.00       6020.00|           196.00       5488.00
 161 |           300.00      29100.00|           217.00      21049.00
 162 |           270.00      37800.00|           393.00      55020.00
 163 |           240.00       7440.00|           200.00       6200.00
 164 |           200.00        240.00|           890.00       1068.00
 165 |            10.00       8800.00|            25.00      22000.00
 166 |           110.00      19800.00|            37.00       6660.00
 167 |            51.00     109650.00|            54.00     116100.00
 168 |              .00*         0.00|              .00*         0.00
 169 |           400.00        400.00|           504.00        504.00
 170 |           250.00        250.00|           291.00        291.00
 171 |              .00*         0.00|              .00*         0.00
 172 |              .00*         0.00|              .00*         0.00
 173 |              .00*         0.00|              .00*         0.00
 174 |              .00*         0.00|              .00*         0.00
 175 |              .00*         0.00|              .00*         0.00
 176 |              .00*         0.00|              .00*         0.00
 177 |              .00*         0.00|              .00*         0.00
 178 |           105.00        630.00|            83.00        498.00
 179 |            85.00       2720.00|            84.00       2688.00
 180 |           900.00      20700.00|           940.00      21620.00
 181 |            10.00        330.00|            13.00        429.00
 182 |           850.00       8500.00|           850.00       8500.00
 183 |            70.00       8400.00|            80.00       9600.00
 184 |             3.00       6984.00|             1.50       3492.00
 185 |             6.00      15660.00|             6.10      15921.00
 186 |             5.25     171990.00|            14.70     481572.00
 187 |            30.00       3600.00|            25.00       3000.00
 188 |            35.00      10150.00|            60.00      17400.00
 189 |            40.00      13600.00|            32.00      10880.00
 190 |              .00*         0.00|              .00*         0.00
 191 |         2,200.00       4400.00|         1,550.00       3100.00
 192 |           600.00       6000.00|           510.00       5100.00
 193 |           100.00        500.00|            75.00        375.00
 194 |            50.00       1000.00|            36.00        720.00
 195 |            65.00      20800.00|            52.00      16640.00
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 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
 196 |            60.00     108000.00|            55.00      99000.00
 197 |         2,000.00      20000.00|         1,950.00      19500.00
 198 |           700.00       2100.00|           512.00       1536.00
 199 |         4,000.00      12000.00|           425.00       1275.00
 200 |        18,000.00      36000.00|        17,200.00      34400.00
 201 |           120.00       9480.00|           232.00      18328.00
 202 |            90.00      10800.00|           133.00      15960.00
 203 |           145.00     130065.00|           105.00      94185.00
 204 |           150.00      41550.00|           237.00      65649.00
 205 |             5.00      17200.00|             1.00       3440.00
 206 |            65.00       5460.00|            34.00       2856.00
 207 |             3.00      36300.00|             1.00      12100.00
 208 |            50.00       3000.00|            24.00       1440.00
 209 |             3.00       5100.00|             1.50       2550.00
 210 |             5.00       6800.00|             4.00       5440.00
 211 |        65,000.00*     65000.00|        79,500.00*     79500.00
 212 |        65,000.00*     65000.00|        90,000.00*     90000.00
 213 |        15,000.00*     15000.00|        38,000.00*     38000.00
 214 |       175,000.00*    175000.00|       200,000.00*    200000.00
 215 |       155,000.00*    155000.00|       190,000.00*    190000.00
 216 |              .00*         0.00|              .00*         0.00
 217 |         7,000.00*      7000.00|        13,375.00*     13375.00
 218 |         5,000.00      10000.00|         6,125.00      12250.00
 219 |              .00*         0.00|              .00*         0.00
 220 |     4,200,000.00*   4200000.00|     4,699,543.52*   4699543.52

 TOT                   42,078,617.25                  45,974,000.00


