Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

STATE OF CALI FORNI A

08/ 20/ 02
02- 350704
02- PLU-5707-

B I

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N PLUVAS COUNTY NEAR CHESTER AT

THE CHESTER MAI NTENANCE STATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

ENG NEERS EST
CHC

Bl D TOTAL

3, 265, 000. 00

3,367,831. 94

3, 445, 561. 60

3, 608, 439. 22

3, 930, 160. 00

HA12

CONSTRUCT BUI LDI NGS

3, 760, 000

3, 506, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
08/ 21/ 02
CONTRACT CODE 'E '
8 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%

TOTAL NUMBER OF WORKI NG DAYS 200

241, 000. 00

PERCENT UNDER EST 6. 87

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BRCO CONSTRUCTORS | NC

P O BOX 367
LOOM S CA 95650

S WALLEN CONSTRUCTI ON | NC

4777 AUBURN BLVD STE 100
SACRAMENTO CA 95841

M D S CONSTRUCTI ON

14771 WONDERLAND BLVD
REDDI NG CA 96003

CAREY CONSTRUCTI ON

2541 S FI FTH AVENUE STE A
OROVI LLE CA 95965

HUTCHI NS PAVI NG AND
ENG NEERI NG | NC
16424 CLEAR CREEK RD
REDDI NG CA 96001

FAX

FAX

FAX

FAX

FAX

916 652-3868
00511602
916 652-3922

916 344-2098
00646849
916 344-0307

530 275-2779
00667297
530 275-9483

530 534-1768
00388073
530 534- 8644

530 246-4272
00589312
530 246-4279

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



02- 350704
02- PLU- 5707
08/ 20/ 02

4,381, 728. 00

5

EDGE DEVELOPMENT | NC

42430 W NCHESTER ROAD
TEMECULA CA 92590

Bl D245
PAGE 2
08/ 21/ 02

909 296-0776 CC PREF CLAI MED

00723993
FAX 909 296-0775



02- 350704
02- PLU- 5707
08/ 20/ 02
L

Bl DDER | D NAME AND ADDRESS

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 21/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 BERK AND RAWSON
REDDI NG CA

CE|I
RANCHO CORDOVA CA

CALI FORNI A REBAR
VACAVI LLE CA

CONE
YREKA CA

CRANE AMERI CA
LI VERMORE CA

GROSSEN COVPANY
REDDI NG CA

LAl NG HEATI NG AND Al R CONDI TI ONI NG
YUBA CI TY CA

M LLERS CUSTOM WORK
SUSANVI LLE CA

ON SI TE
ROSEVI LLE CA

OVERHEAD DOCORS
REDDI NG CA

RANKI N AND RANKI N
ROSEVI LLE CA
CONTI NUED ON NEXT PAGE

GYPSUM WALLBOARD

METAL ROOFI NG

REBAR

PLUMBI NG

HO ST AND CRANES

MASONRY

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

SI TE WORK

CONCRETE

OVERHEAD DOCRS

M SCELLANEQUS AND STRUCTURAL METALS



Bl D245

02- 350704

02- PLU- 5707 PAGE 4

08/ 20/ 02 08/ 21/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 RI CHALL ELECTRIC ELECTRI CAL

YUBA CI TY CA
SANTOS ENG NEERI NG SI TE UTI LI TIES
CHI CO CA
WESTERN CHI LLER AND BO LER VET SI DE HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

REDDI NG CA



02- 350704 Bl D245

02- PLU- 5707 PAGE 5

08/ 20/ 02 08/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 . CABI NETS
LOCKERS

METAL TO LET PARTI TI ONS

STEEL SHELVI NG

BALDW N CONTRACTI NG SI TEVORK

CH CO CA

BERK AND RAWSON GYPSUM WALLBOARD

REDDI NG CA

CALI FORNI A REBAR CONCRETE REI NFORCI NG

VACAVI LLE CA

CRANE AMERI CA FREE STANDI NG BRI DGE CRANE AND HO ST
LI VERMORE CA

CURRAY GROUP SPECI AL | NSPECTI ON

REDDI NG CA

D K M HEATI NG AND Al R MECHANI CAL, EXHAUST EVACUATI ON SYSTEM AND METAL ROCFI NG
LOOM S CA

ERI C ROSS TI LE CERAM C TI LE

REDDI NG CA

CONTI NUED ON NEXT PAGE



02- 350704
02- PLU- 5707
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

08/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

I NSULPRO
SACRAMENTO CA

I NSULPRO
SACRAMENTO CA

JOHN JACKSON MASONRY
SACRAMENTO CA

OVERHEAD DOCORS
REDDI NG CA

PHI LLI PS PAI NTI NG
Cl TRUS HEI GHTS CA

RANKI N AND RANKI N
ROSEVI LLE CA

SANTOS EXCAVATI ON
CHI CO CA

SUPPLI ER
VALUED ENG NEERI NG
STOCKTON CA

WAGNER ELECTRI C
REDDI NG CA

WESTCO
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I NSULATI ON, SPRAYED ON FI RE PROCFI NG

WATER REPELLENT COATI NG

CERAM C MASONRY TI LE

SECTI ONAL DOORS

PAI NTI NG

STRUCTURAL STEEL

O L AND WATER SEPERATOR AND SI TE UTI LI TI ES

W NDOWS

LUBRI CATI ON AND COVPRESSED Al R SYSTEM

ELECTRI CAL

PLUMBI NG



02- 350704
02- PLU- 5707
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

08/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

WESTERN CHI LLER
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

BO LER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Al R CENTRAL
REDDI NG CA

CALI FORNI A REBAR
VACAVI LLE CA

COTTONWOOD GLASS
COTTONWOOD CA

CRANE AMERI CA
LI VERMORE CA

ERI C RCSS TI LE
REDDI NG CA

HANES FLOCOR
REDDI NG CA

HUBER AND BURTON | NC
REDDOMG CA

I NSULPRO
SACRAMENTO CA

M LLERS CUSTOM WORK
SUSANVI LLE CA

CONTI NUED ON NEXT PAGE

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

REBAR

GLAZI NG

CRANE

TI LE

FLOORI NG

MASONRY

I NSULATI ON

PAVI NG



02- 350704
02- PLU- 5707
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

08/ 21/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

OVERHEAD DOCORS
REDDI NG CA

RANKI N AND RANKI N
ROSEVI LLE CA

RI CHALL ELECTRIC
YUBA CI TY CA

TERRY PI LKI NGTON
REDDI NG CA

WESTERN CHI LLER AND BO LER
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

OVERHEAD DOCRS

STRUCTURAL STEEL

ELECTRI CAL

CONCRETE

BO LER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APACHE
SACRAMENTO CA

BUTTE LOCK
OROVI LLE CA

CEI
RANCHO CORDOVA CA

CALI FORNI A CABI NETS
SACRAMENTO CA

CAMBLI N STEEL
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

PRESSURE WASHER COVPRESSOR

FI NI SH HARDWARE

ROOFI NG

CASEVWORK

REBAR



02- 350704
02- PLU- 5707
08/ 20/ 02
L

Bl DDER | D NAME AND ADDRESS

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
08/ 21/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CRANEVEYCR
EL MONTE CA

DECORATORS | NCORPORATED
NORTH HI GHLANDS CA

EDSALL PAI NTI NG
DURHAM CA

ERI C RCSS TI LE
REDDI NG CA

GROSSEN COVPANY
REDDI NG CA

HANES FLOOR
REDDI NG CA

I NSULPRO
SACRAMENTO CA

LAI NG HEATI NG AND Al R CONDI TI ONI NG
YUBA CI TY CA

LONE WOLF
CHI CO CA

M LLERS CUSTOM WORK
SUSANVI LLE CA

OVERHEAD DOCRS COVPANY
REDDI NG CA
CONTI NUED ON NEXT PAGE

HO ST AND CRANE

WALLBOARD

PAI NTI NG AND PARTI TI ONS

TI LE

MASONRY

FLOORI NG

I NSULATI ON AND FI RE PROCFI NG

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

PLUMBI NG

SI TEWORK

OVERHEAD DOCRS



02- 350704
02- PLU- 5707
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
08/ 21/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

RANKI N AND RANKI N
ROSEVI LLE CA

RI CHALL ELECTRIC
YUBA CI TY CA

SANTOS ENG NEERI NG
CH CO CA

S| ERRA GLASS
CHI CO CA

WESTERN CHI LLER AND BO LER
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRUCTURAL STEEL

ELECTRI CAL

UTILITIES, OL AND WATER SEPERATOR AND LI FT STATI ON

W NDOANS AND GLAZI NG

HYDRONI CS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ENGEL CONSTRUCTI ON
COTTONWOOD CA

Bl DDER | D NAME AND ADDRESS

BUI LDI NG WORK ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALMONOR ENERGY
LAKE ALVANCR CA

BALDW N CONTRACTI NG
CHI CO CA

BERK AND RAWSON
REDDI NG CA

CONTI NUED ON NEXT PAGE

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

EARTHWORK AND ASPHALT CONCRETE PAVI NG

GYPSUM WALLBOARD



02- 350704
02- PLU- 5707
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

08/ 21/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CE|I
RANCHO CORDOVA CA

CRANE WORKS
SAN LEANDRO CA

DAVI S CONSTRUCTI ON
VI STA CA

FOUR PO NTS
TEMECULA CA

I NSULPRO
SACRAMENTO CA

JOHN JACKSON MASONRY
SACRAMENTO CA

MUSE CONCRETE CONTRACTORS
REDDI NG CA

NORRI S STEEL FABRI CATI ON
REDDI NG CA

OVERHEAD DOORS
REDDI NG CA

RI CHALL ELECTRIC
YUBA CI TY CA

SANTOS EXCAVATI NG
CH CO CA

PREFI NI SHED METAL ROCFI NG

FREE STANDI NG BRI DGE CRANE AND HO ST

PLUMBI NG AND FI XTURES

ROUGH CARPENTRY

I NSULATI ON

CONCRETE MASONRY UNI TS

CAST I N PLACE CONCRETE

STRUCTURAL STEEL

SECTI ONAL OVERHEAD DOORS

ELECTRI CAL

SANI TARY SEWAGE DI SPCSAL SYSTEM



02- 350704 Bl D245

02- PLU- 5707 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 024370 PLACE ASPHALT CONCRETE DI KE M 18 60. 00 1, 080. 00
(TYPE A MODI FI ED)
2 074029 TEMPORARY SI LT FENCE M 120 20. 00 2, 400. 00
3 074030 TEMPORARY STRAW BALE M 30 52. 00 1, 560. 00
4 190101 ROADWAY EXCAVATI ON VB 1, 840 30. 00 55, 200. 00
5 260201 CLASS 2 AGGREGATE BASE VB 2,500 40. 00 100, 000. 00
6 390101 ASPHALT CONCRETE TONN 2, 360 71. 00 167, 560. 00
7 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 40 55. 00 2, 200. 00
AREA)
8 994650 BUI LDI NG WORK LS LUMP SUM 2, 935, 000. 00* 2, 935, 000. 00

TOTAL 3, 265, 000. 00



| TEM

O~NOOThWNEF

_|
9

02- 350704

02- PLU- 5707

08/ 20/ 02
SECOND

Bl D AMOUNT
61. 33 1103. 94
20. 85 2502. 00
74. 80 2244.00
28. 20 51888. 00
55.18 137950. 00
80. 93 190994. 80
52.13 2085. 20
2,979, 064. 00* 2979064. 00
3,367,831.94

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
138. 00 2484. 00
16. 00 1920. 00
59. 00 1770. 00
22.65 41676. 00
41. 00 102500. 00
71.76 169353. 60
56. 35 2254.00
3, 123, 604. 00* 3123604. 00
3, 445, 561. 60

NI NG BI DDERS
FOURTH
Bl D AMOUNT
138. 89 2500. 02
17.00 2040. 00
61. 00 1830. 00
21. 67 39872. 80
39. 22 98050. 00
68. 64 161990. 40
53. 90 2156. 00
3, 300, 000. 00* 3300000. 00
3, 608, 439. 22

Bl D245

PAGE 13
08/ 21/ 02
FI FTH
Bl D AMOUNT
140. 00 2520. 00
18. 00 2160. 00
70. 00 2100. 00
48. 00 88320. 00
55. 00 137500. 00
66. 00 155760. 00
45. 00 1800. 00
3, 540, 000. 00* 3540000. 00
3, 930, 160. 00



| TEM

oO~NOOhWNEF

_|
9

02- 350704

02- PLU- 5707

08/ 20/ 02
SI XTH

BI D AMOUNT

56. 00 1008. 00
19. 00 2280. 00
68. 00 2040. 00
26. 00 47840. 00
50. 00 125000. 00
74.00 174640. 00
48. 00 1920. 00

4,027, 000. 00* 4027000. 00
4,381, 728. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 14
08/ 21/ 02



