STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 07/ 02 I N ORANGE AND RI VERSI DE COUNTI ES I N 11/ 12/ 02
CONTRACT NUMBER 12-0C9604 ANAHEI M AND YORBA LI NDA FROM 0.5 KM CONTRACT CODE 'E '
LOCATI ON 12- ORA-91-15.6/18.9 VEST OF ROUTE 91 AND 241 SEPARATI ON 27 CONTRACT | TEMS

TO 0.4 KM VEST OF GREEN RI VER RCAD
DELETI ON OF COAL CANYON | NTERCHANGE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 22 FUND TOTAL HB4N 533, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 6 ENG NEERS EST 430, 000. 00 AMOUNT UNDER 91, 112. 00 PERCENT UNDER EST 21.19
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 338, 888. 00 1 D C HUBBS CONSTRUCTI ON | NC 909 361-2900 CC PREF CLAI MED
00803659
P O BOX 446 FAX 909 361-2929
BLOOM NGTON CA 92316
2 343, 815. 00 6 ODONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750 COVPARI SON' AMT:
SAN DI VAS CA 91773-2911 326, 870. 60
3 348, 700. 00 2 BEADOR CONSTRUCTI ON COVPANY 949 724-0264 SB PREF CLAI MED
I NC 00720483
P OBOX 1 FAX 949 724-0267 COVPARI SON AMT:
CORONA DEL MAR CA 92625 331, 755. 60
4 357, 390. 00 3 P P C CONSTRUCTI ON | NC 818 662-8040 CC PREF CLAI MED
00772981

33L N CENTRAL AVENUE SUI TE 10A FAX 818 662-8060
GLENDALE CA 91203

5 371, 327.00 4 A P ENG NEERI NG CORPCRATI ON 909 686-2512 SB PREF CLAI MED
00723018
1271 COLUMBI A AVENUE SUl TE 10 FAX 909 686- 3845 BID IS OVER SBP

RI VERSI DE CA 92507 PREFERENCE LIM TS



12- 0C9604
12-ORA-91-1
11/ 07/ 02

444, 336. 50

5

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868

Bl D245
PAGE 2
11/12/02

714 538-5156 SB PREF CLAI MED
00743775
FAX 714 538-5157 BID IS OVER SBP
PREFERENCE LIM TS



12- 0C9604 Bl D245

12-ORA-91-1 PAGE 3

11/ 07/ 02 11/12/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728
GLOBAL ENVI RONMETAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
P O BOX 8068

FOUTAI N VALLEY CA 92728

HARDY AND HARKER | NC ASPHALT CONCRETE ( PORTI ON)
1312 E WARNER AVE
SANTA ANA CA 92705

J F L ELECTRIC INC LI GHTI NG AND SI GN | LLUM NATI ON AND REMOVE RAMP METER SYSTEM
8257 COVPTON AVE
LOS ANGELES CA 90001

Rl CK FOALER CONSTRUCTI ON SUPPLY PORTABLE CHANGEABLE MESSAGE SI GNS
P O BOX 965
JULI AN CA 92036
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06

CALMEX ENG NEERI NG
Rl VERSI DE CA

CROMN FENCE
SANTA FE SPRI NGS CA

J F L ELECTRIC
LOS ANGELES. CA

ORANGE COUNTY STRI PI NG
CRANGE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

FENCI NG

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GOLDEN WEST FENCE
VEESTM NSTER CA

J F L ELECTRIC
LOS ANGELES CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

LI GHTI NG AND RAMP METERI NG

ITEM5S 10 THRU 14, 19, 20, 23 AND 24

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NONE

NONE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/12/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DRAVES PI PELI NE
P O BOX 1051
BONSALL CA 92003

GOLDEN WEST FENCE CO
VEESTM NSTER CA

H GHWAY SAFETY
CHI NO CA

J F L ELECTRIC INC
LOS ANGELES CA

ORANGE COUNTY STRI PI NG
CRANGE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE REMOVAL

FENCI NG

TRAFFI C

ELECTRI C

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUDHAKAR COVPANY
RI ALTO CA

I TEMS 10 THRU 12, 23 AND 24 ( PARTI AL)



12- 0C9604 Bl D245

12- ORA-91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 07/ 02 11/ 12/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 750. 00* 2, 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 850. 00* 3, 850. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00* 6, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 500. 00* 6, 500. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 580 27. 00 15, 660. 00
7 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 240. 00 6, 720. 00
8 129150 TEMPORARY TRAFFI C SCREEN M 580 13.50 7,830. 00
9 150608 REMOVE CHAI N LI NK FENCE M 1, 530 5. 50 8, 415. 00
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2,320 1. 00 2,320. 00
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 42 11. 00 462. 00
12 150722 REMOVE PAVENMENT MARKER EA 96 1. 00 96. 00
13 150742 REMOVE ROADSI DE S| GN EA 33 77.00 2,541. 00
14 150762 REMOVE S| GN FROM S| GN FRAMVE EA 5 550. 00 2, 750. 00
15 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 740 37.00 27, 380. 00
16 153214 REMOVE CONCRETE CURB M 78 18. 00 1, 404. 00
17 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 4, 200. 00* 4, 200. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 520 66. 00 34, 320. 00
19 566011 ROADSI DE SI GN - ONE POST EA 2 310. 00 620. 00
20 568007 I NSTALL SI GN OVERLAY M2 12 380. 00 4,560. 00
21 (S) 800427 CHAI N LI NK FENCE ( TYPE CL-3.0) M 2, 350 45. 50 106, 925. 00
22 (S) 029905 4.3 M CHAIN LI NK FENCE EA 3 1, 275. 00 3, 825. 00
(TYPE CL-3.0)
23 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 16 33. 00 528. 00
24 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 890 1.20 1, 068. 00
25 (S) 029906 LI GHTI NG AND SI GN | LLUM NATI ON ( REMOVE) LS LUMP SUM 21, 000. 00* 21, 000. 00
26 (S) 029907 RAVP METERI NG SYSTEM ( REMOVE) LS LUMP SUM 8, 000. 00* 8, 000. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 33, 664. 00* 33, 664. 00

TOTAL 338, 888. 00
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12- 0C9604
12-ORA-91-1
11/ 07/ 02

75.

1, 400.
28.

20.

3, 000.
57.
400.
200.
60.

1, 000.
22.

1.

15, 000.
2, 500.
33, 000.

343, 815. 00

SUMMARY

11.
100.
550.

35.

30.

5, 000.

58.
400.
275.

45.
900.

55.

2.
14, 500.
2, 500.
34, 799.

OF

REMA

348, 700. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
3, 500. 00* 3500
10, 000. 00~ 10000
4, 000. 00* 4000
25, 000. 00* 25000
7, 000. 00* 7000
45. 00 26100
200. 00 5600
10. 00 5800
7.00 10710
1.50 3480
20. 00 840
5.00 480
200. 00 6600
1, 500. 00 7500
38. 00 28120
20. 00 1560
2,500. 00* 2500
55. 00 28600
500. 00 1000
150. 00 1800
48. 00 112800
1, 300. 00 3900
45. 00 720
2.00 1780
15, 000. 00* 15000
3, 000. 00* 3000
40, 000. 00* 40000
357, 390. 00

Bl D245
PAGE 7
11/12/02
FI FTH
Bl D AMOUNT
3, 000. 00* 3000
4,000. 00* 4000
4, 500. 00* 4500
10, 000. 00~ 10000
4, 500. 00* 4500
50. 00 29000
200. 00 5600
15. 00 8700
14. 00 21420
2.50 5800
25. 00 1050
2.00 192
110. 00 3630
500. 00 2500
50. 00 37000
15. 00 1170
3, 000. 00* 3000
60. 00 31200
400. 00 800
250. 00 3000
57. 00 133950
1, 500. 00 4500
30. 00 480
1.50 1335.
15, 000. 00* 15000.
5, 000. 00~ 5000.
31, 000. 00* 31000.
371, 327.00



12- 0C9604 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 07/ 02 11/12/02
| TEM SI XTH
Bl D AMOUNT
1 3, 500. 00* 3500. 00
2 7, 500. 00* 7500. 00
3 9, 500. 00* 9500. 00
4 25, 000. 00* 25000. 00
5 28, 000. 00* 28000. 00
6 55. 00 31900. 00
7 400. 00 11200. 00
8 12. 00 6960. 00
9 15. 00 22950. 00
10 1.50 3480. 00
11 15. 00 630. 00
12 1.50 144. 00
13 120. 00 3960. 00
14 300. 00 1500. 00
15 55. 00 40700. 00
16 30. 00 2340. 00
17 7,500. 00* 7500. 00
18 75. 00 39000. 00
19 300. 00 600. 00
20 150. 00 1800. 00
21 60. 00 141000. 00
22 3, 000. 00 9000. 00
23 35. 00 560. 00
24 1.25 1112. 50
25 15, 000. 00* 15000. 00
26 4,500. 00* 4500. 00
27 25, 000. 00* 25000. 00
TOT 444,336. 50



