STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 15

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

11/ 19/ 02
03- 1A8904

03- YOL-80-0.0/0. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA22 3, 000, 000
ENG NEERS EST 2,281, 000. 00
RAS
Bl D TOTAL Bl DDER | D
2,515, 891. 25 5
2,581, 848. 00 3
2,679, 221. 00 7
2,714,928. 00 6
2,890, 297. 00 4

Bl D

SUMMARY

IN YOLO COUNTY AT VARI QUS LOCATI ONS

REHABI LI TATI ON EXI STI NG H GHVWAY

16. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 234, 891. 25

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 20/ 02
CONTRACT CODE 'C '
79 CONTRACT | TEMS

FEDERAL AID ACI M X113-(027)E

120

PERCENT OVER EST 10. 30

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BAUMAN LANDSCAPE | NC

115 BROCKSI DE DRI VE
RI CHMOND CA 94801

PAVE TECH I NC

4516 SALI SBURY DR
CARLSBAD CA 92008

MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DR STE 3
RANCHO CORDOVA CA 95742

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

FAX

FAX

FAX

FAX

510 236-1212
00431827
510 236-1680

760 729-7592
00720394
760 729-6158

916 852-1911
00726454
916 852-1611

707 258-6261
00676166
707 258-1240

831 724-1011
00000089
831 768-4021



03- 1A8904
03-YOL-80-0
11/ 19/ 02

2,988, 590. 00

3,074, 312. 25

1

2

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

TElI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

916 852-5530
00745029
FAX 916 852-5533

530 406-4200
00000008
FAX 530 406-4299

Bl D245
PAGE 2
11/ 20/ 02
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03-YOL-80-0
11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

11/ 20/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C CURBS
FAI RFI ELD CA

BAYWOOD ENVI RONMENTAL SERVI CES
SAN RAFAEL CA

BENCO BRI DGES
ELK GROVE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

FARWEST SAFETY | NC
226 N MAIN ST
LODI CA 95240

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

ASPHALT CONCRETE DI KE

STORM WATER POLLUTI ON PLAN

BRI DGE WORK

GUARD RAI LS AND CRASH CUSHI ONS

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND K RAILS

ELECTRI CAL

BRI DGE WORK



03- 1A8904
03-YOL-80-0
11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

11/ 20/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTERLI NE STRI PI NG
ELK GROVE CA

COLEMAN STEEL
W NDSOR CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

NI TTA CONSTRUCTI ON
LOOM S CA

Rl CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

I TEMS 8, 14, 15, 60 AND 62 THRU 67 ( PARTI AL)

| TEM 38 ( PARTI AL)

| TEM 40 (PARTI AL)

| TEMS 10 AND 16 THRU 19 ( PARTI AL)

| TEMS 68 THRU 76 (PARTIAL)

| TEMS 42 THRU 44, 48 AND 61 (PARTI AL)

| TEM 1 ( PARTI AL)

| TEMS 25 THRU 28 ( PARTI AL)

I TEMS 77 AND 78 ( PARTI AL)

ITEMS 7, 9, 49 THRU 51 AND 57 THRU 59 ( PARTI AL)



03- 1A8904 Bl D245

03-YOL-80-0 PAGE 5

11/ 19/ 02 11/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 A C DI KE COVPANY I TEMS 35 THRU 37 (PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON I TEMS 16 THRU 19 (PARTI AL)
5820 MAYHEW ROAD
SACRAMENTO CA 95827

ANTI CO CONSTRUCTI ON | TEM 39

AUSTI N ENTERPRI SES | TEM 40
1536 CALLOWAY DRI VE
BAKERSFI ELD CA 93312

BENCO BRI DGES | TEM 79 ( PARTI AL)
9888 KENT ST
ELK GROVE CA 95624

BENCO BRI DGES I TEMS 6, 7, 20, 22, 23, 41 THRU 48, 53, 56, 61 (PARTIAL)
9888 KENT ST
ELK GROVE CA 95624

CENTRAL STRI PI NG | TEMS 38 AND 68 THRU 76
3849 LUYUNG DR
RANCHO CORDOVA CA 95742

KENTS O L SERVI CE | TEM 33

3310 E M NER AVENUE

STOCKTON CA

M AND S ENVI RONMVENTAL LANDSCAPE | TEMS 25 THRU 28

12192 MACE ROAD
REDDI NG CA 96003
CONTI NUED ON NEXT PAGE
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11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

11/ 20/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

Rl CHARD HEAPS ELECTRI C
8909 FLORI N ROAD
SACRAMENTO CA 95829

TRAFFI C SOLUTI ONS
4439 TENAYA CRT STE A
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS

ITEMS 8, 13 THRU 15, 52 AND 60 THRU 67 (PARTI AL)

| TEM5S 77 AND 78

ITEMS 3 THRU 5 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APPLY A LINE I NC
REDDI NG CA

BENCO BRI DGES
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

FARWEST SAFETY
LODI CA

M AND S ENVI RONVENTAL LANDSCAPE
REDDI NG CA

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

GROUND | N RUMBLE STRI PS

BRI DGES

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

ELECTRI CAL



03- 1A8904 Bl D245

03-YOL-80-0 PAGE 7

11/ 19/ 02 11/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
VESTERN O L FABRI C

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE GUARD RAI L
ANDERSON CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI G\S SI GNS
NEWCASTLE CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
KENTS O L SERVI CE PAVI NG FABRI C
LODI CA
M AND S ENVI RONMENTAL ERCSI ON CONTRCL
REDDI NG CA

CONTI NUED ON NEXT PAGE
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11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

11/ 20/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PENHALL COVPANY
SACRAMENTO CA

PENHALL COVPANY
SACRAMENTO CA

Rl CHARD HEAP ELECTRI C
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

CRACK, SAWCUT AND GRI ND CONCRETE

JO NT SEAL

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

COLEVMAN STEEL
W NDSOR CA

CONTRACTORS CHEM CAL
HAYWARD CA

Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA

VI NTAGE PAVI NG
W NDSOR CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GUARD RAI L

STRI PI NG

REI NFCRCI NG STEEL

JO NT SEAL

ELECTRI CAL

PAVI NG



03- 1A8904 Bl D245

03-YOL-80-0 PAGE 9

11/ 19/ 02 11/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 W C MALONEY PAVEMENT REMOVAL
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BENCO BRI DGES I TEMS 6, 7, 20, 22, 23, 41 THRU 48, 53, 61 AND 79 (PARTI AL)
ELK GROVE CA
BOBBI E MACK GRI NDI NG COVPANY | TEM5 16 THRU 19
VI SALI A CA
CENTRAL FENCE COVPANY I TEMS 8, 14, 15, 60 AND 62 THRU 67
SACRAMENTO CA
FARWEST SAFETY | NC ITEMS 3, 9, 49, 50 AND 57 THRU 59
LODI CA
KENTS O L SERVI CE | NC | TEM 33
STOCKTON CA
NI TTA CONSTRUCTI ON | NC | TEM5 25 THRU 28
LOOM S CA
PENHALL COVPANY | TEMS 12, 39 AND 40 (PARTI AL)

SACRAMENTO CA

RI CHARD A HEAPS ELECTRI C | TEM5S 77 AND 78
SACRAMENTO CA



03- 1A8904 Bl D245

03- YOL- 80- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 19/ 02 11/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00* 9, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 19, 200. 00* 19, 200. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 630 61. 00 99, 430. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 190 200. 00 38, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 80. 00 2, 480. 00
9 150742 REMOVE ROADSI DE Sl GN EA 17 80. 00 1, 360. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 000 5. 00 10, 000. 00
11 150823 REMOVE DOWNDRAI N M 39 100. 00 3, 900. 00
12 150846 REMOVE CONCRETE PAVEMVENT M2 1, 530 25. 00 38, 250. 00
13 151540 RECONSTRUCT CHAI N LI NK FENCE M 6 30. 00 180. 00
14 151568 RECONSTRUCT THRI E BEAM BARRI ER M 220 75. 00 16, 500. 00
15 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 260 69. 00 17, 940. 00
16 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 400 17. 00 23, 800. 00
(25 MV MAXI MUM)
17 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 9,010 4.00 36, 040. 00
(45 MV MAXI MUM)
18 (S) 030109 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 660 13. 00 8, 580. 00
(50 MV MAXI MUM)
19 (S) 030110 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 530 16. 00 8, 480. 00
(63 MV MAXI MUM)
20 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 4, 000. 00* 4, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 2,020 56. 00 113, 120. 00
22 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 50 150. 00 7, 500. 00
23 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 37 150. 00 5, 550. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 140 60. 00 8, 400. 00
25 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 5 3, 500. 00 17, 500. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 280 4.00 5, 120. 00
27 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 5, 120 1.75 8, 960. 00
28 030452 STABI LI ZI NG EMULSI ON KG 160 10. 00 1, 600. 00
29 260201 CLASS 2 AGGREGATE BASE B 1, 480 80. 00 118, 400. 00
30 390102 ASPHALT CONCRETE (TYPE A) TONN 7,470 73.00 545, 310. 00
31 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,370 93. 00 220, 410. 00
32 390188 ASPHALT CONCRETE (TYPE A, 37.5- M TONN 750 108. 00 81, 000. 00

MAXI MUM GRADI NG



03- 1A8904 Bl D245

03- YOL- 80- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 19/ 02 11/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 393001 PAVEMENT REI NFORCI NG FABRI C M2 28, 100 1. 50 42, 150. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 36 90. 00 3, 240. 00
AREA)
35 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 45 5. 00 225. 00
36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 760 10. 00 17, 600. 00
37 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 200 5. 00 1, 000. 00
38 030111 RUVBLE STRI P ( GROUND- I N) M 4,190 3.00 12, 570. 00
39 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 17, 700 . 65 11, 505. 00
40 (S) 420201 GRI ND EXI STI NG CONCRETE M2 660 5. 00 3, 300. 00
PAVENENT
41 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 15 1, 500. 00 22, 500. 00
42 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 296 1, 100. 00 325, 600. 00
(TYPE R)
43 510800 PAVI NG NOTCH EXTENSI ON VB 9 5, 500. 00 49, 500. 00
44 511106 DRI LL AND BOND DOWEL M 6 150. 00 900. 00
45 (S) 519117 JONT SEAL (MR 30 MV) M 61 225. 00 13, 725. 00
46 (S) 519120 JONT SEAL (MR 15 MV M 47 225. 00 10, 575. 00
47 (S) 519142 JONT SEAL (MR 40 MV) M 15 125. 00 1, 875. 00
48 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 870 3.00 2, 610. 00
49 566011 ROADSI DE SI GN - ONE POST EA 14 300. 00 4, 200. 00
50 566012 ROADSI DE SI GN - TWO POST EA 2 770. 00 1, 540. 00
51 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 100. 00 700. 00
METHOD)
52 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 57 300. 00 17, 100. 00
53 681132 GEOCOMPOSI TE DRAI N MR 21 75. 00 1, 575. 00
54 692088 300 MM ENTRANCE TAPER EA 12 2, 500. 00 30, 000. 00
55 692245 300 MM DOWKNDRAI N SLI P JOI NT EA 12 500. 00 6, 000. 00
56 731530 M NOR CONCRETE ( TEXTURED PAVI NG MR 1, 000 73.00 73, 000. 00
57 820107 DELI NEATOR ( CLASS 1) EA 64 37. 00 2, 368. 00
58 030112 H GHWAY POST MARKER EA 3 40. 00 120. 00
59 820151 OBJECT MARKER ( TYPE L-1) EA 5 40. 00 200. 00
60 (S) 832001 METAL BEAM GUARD RAI LI NG M 31 115. 00 3, 565. 00
61 (F) 030113 BARRI ER RAI L (TYPE 9) M 9 900. 00 8, 100. 00
62 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 10 90. 00 900. 00
63 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,300. 00 6, 900. 00
64 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00
65 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 2,000. 00 4,000. 00
66 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 000. 00 6, 000. 00



03- 1A8904 Bl D245

03- YOL- 80- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 19/ 02 11/ 20/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

67 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 700. 00 700. 00

68 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 36 45. 00 1, 620. 00

69 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,660 . 90 4,194. 00
( SPRAYABLE)

70 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 480 1.35 4,698. 00

71 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 680 2.20 1, 496. 00

72 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,700 1.20 3, 240. 00
(BROKEN 10.98 M- 3.66 M

73 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 160 1.20 192. 00
(BROKEN 5.18 M- 2.14 M

74 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 490 1.75 857. 50

75 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 7 3.75 26. 25
TYPE C)

76 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 770 3.75 2,887.50

77 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 101, 287. 00* 101, 287. 00

78 861503 MODI FY LI GHTI NG LS LUMP SUM 140, 940. 00* 140, 940. 00

79 260210 AGGREGATE BASE ( APPROACH SLAB) VB 30 100. 00 3, 000. 00

TOTAL 2,515,891. 25
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03- 1A8904
03-YOL-80-0
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12, 970.
509, 949.
24, 000.
50.
170.
40.
110.

2.

300.
26.
100.
54.
108.

10.

2.

17.

12.

20, 000.
25.
150.
200.
200.
925.

3.

1.

5.

50.

60.

70.

80.

1.

200.

e

12970.
509949.
24000.
81500.
32300.
1240.
1870.
4000.
11700.
39780.
600.
11880.
28080.
14350.
18020.
11220.
6360.
20000.
50500.
7500.
7400.
28000.
4625.
3840.
5120.
800.
74000.
448200.
165900.
60000.
28100.
7200.
180.
7040.
800.
4190.
17700.

SUMMARY

11, 000.
370, 000.
23, 700.
50.
110.
36.
100.

5.

10.

20.
460.
47.
165.
18.

3.

15.

15.

11, 500.
37.
360.
140.
70.

1, 050.
1.

5.
67.
60.
72.
72.

1.

100.
24.

8.
20.

4.

OF

REMA/

11000.
370000.
23700.
81500.
20900.
1116.
1700.
10000.
390.
30600.
2760.
10340.
42900.
25200.
33337.
9900.
7950.
11500.
74740.
18000.
5180.
9800.
5250.
1408.
3584.
800.
99160.
448200.
170640.
54000.
28100.
3600.
1080.
14080.
4000.
17598.
13629.

NI NG BI DDERS

15, 500.
500, 000.
27, 500.
60.

182.

70.

80.

14.

810.
45.
120.

80.

70.

15500.
500000.
27500.
97800.
34580.
2170.
1360.
29000.
31590.
68850.
720.
17600.
18200.
7000.
36941.
5280.
4770.
2200.
44440.
5000.
5365.
12740.
5000.
3840.
5120.
800.
124320.
336150.
137460.
31500.
36530.
1440.
900.
28160.
2600.
12989.
48675.

Bl D245
PAGE 13
11/ 20/ 02
FI FTH
Bl D AMOUNT
500. 00* 500
5, 000. 00~ 5000.
20, 000. 00* 20000.
450, 000. 00~ 450000.
15, 000. 00* 15000.
45. 00 73350.
200. 00 38000.
40. 00 1240.
75. 00 1275.
5.00 10000.
100. 00 3900.
75. 00 114750.
300. 00 1800.
54. 00 11880.
108. 00 28080.
10. 00 14000.
5. 00 45050.
7.50 4950.
24. 00 12720.
5, 000. 00* 5000.
50. 00 101000.
450. 00 22500.
250. 00 9250.
100. 00 14000.
1, 025. 00 5125.
1.00 1280.
.60 3072.
4.50 720.
95. 00 140600.
80. 00 597600.
30. 00 71100.
160. 00 120000.
.95 26695.
70. 00 2520.
2.75 123.
2.75 4840.
2.75 550.
1.00 4190.
3.30 58410.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03- 1A8904
03-YOL-80-0
11/ 19/ 02

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

.90

WwkEEENE

101, 287.
140, 940.

30
20
20
20
75
75
75

00*
00*

45000.
281200.
37800.
300.
7015.
2209.
2220.
1740.
4550.
1650.
1015.
11400.
21000.
6000.
2400.
50000.
1920.
90.
150.
3410.
9000.
2000.
6300.
700.
1800.
5500.
500.
1620.
4194.
4524,
1496.
3240.
192.
857.
26.
2887.
101287.
140940.

SUMMARY

110, 000.
155, 000.

OF

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
50
40
30
30
90
00

.00

00*
00*

REMA/

24750.
355200.
31500.
990.
15250.
11750.
2100.
2871.
4200.
1500.
1750.
9120.
1722.
24000.
24000.
130000.
2560.
132.
220.
3875.
8910.
1100.
6600.
770.
2200.
5800.
440.
1800.
4660.
5220.
1632.
3510.
208.
931.
28.
3080.
110000.
155000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
25. 00 16500
3, 000. 00 45000.
1, 210. 00 358160.
1, 400. 00 12600.
500. 00 3000.
198. 00 12078.
205. 00 9635.
52. 00 780.
4.00 3480.
300. 00 4200.
1, 000. 00 2000.
150. 00 1050.
225.00 12825.
35. 00 735.
750. 00 9000.
550. 00 6600.
125. 00 125000.
40. 00 2560.
40. 00 120.
40. 00 200.
120. 00 3720.
250. 00 2250.
90. 00 900.
2, 300. 00 6900.
600. 00 600.
2, 000. 00 4000.
6, 000. 00 6000.
700. 00 700.
45. 00 1620.
1.00 4660.
1.00 3480.
3. 00 2040.
1.00 2700.
1.00 160.
3.00 1470.
35. 00 245.
6. 00 4620.
125, 000. 00* 125000.
150, 000. 00* 150000.

Bl D245
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FI FTH
Bl D AMOUNT
7.00 4620
1, 200. 00 18000.
1,105.00 327080.
4,900. 00 44100.
110. 00 660.
200. 00 12200.
200. 00 9400.
108. 00 1620.
2.00 1740.
210. 00 2940.
600. 00 1200.
165. 00 1155.
140. 00 7980.
120. 00 2520.
800. 00 9600.
900. 00 10800.
100. 00 100000.
30. 00 1920.
35. 00 105.
35. 00 175.
110. 00 3410.
410. 00 3690.
200. 00 2000.
2,100. 00 6300.
700. 00 700.
900. 00 1800.
5, 500. 00 5500.
500. 00 500.
45. 00 1620.
.90 4194.
1.35 4698.
2.20 1496.
1.20 3240.
1.20 192.
1.75 857.
3.75 26.
3.75 2887.
102, 000. 00* 102000.
141, 000. 00* 141000.



03- 1A8904

03- YOL- 80- 0 SUMMARY OF REMAINING BIDDERS
11/ 19/ 02

------------------------------- e EE e PP e e EPERERPERE

| TEM SECOND THI RD | FOURTH |

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |

_______________________________ |_______________________________|_______________________________

79 | 600. 00 18000. 00| 110. 00 3300. 00] 125. 00 3750. 00|

TOT 2,581, 848. 00 2,679, 221. 00 2,714,928. 00
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210. 00 6300. 00
2,890, 297. 00
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03- 1A8904
03-YOL-80-0
11/ 19/ 02

20, 000. 00*

290, 000. 00*

25, 000. 00*

45. 00

200. 00

90. 00

100. 00

12. 00

200. 00

50. 00

300. 00

80. 00

75. 00

15. 00

5. 00

30. 00

15. 00

15, 000. 00~

50. 00

100. 00

125. 00

150. 00

1, 000. 00
1

5.00
60. 00
83. 00
92. 00

190. 00

2.00

400. 00

PRLow®w
o
S

20000.
290000.
25000.
73350.
38000.
2790.
1700.
24000.
7800.
76500.
1800.
17600.
19500.
21000.
45050.
19800.
7950.
15000.
101000.
5000.
4625.
21000.
5000.
1280.
3072.
800.
88800.
620010.
218040.
142500.
56200.
14400.
135.
5280.
600.
4190.
17700.

SUMMARY

190.

Wk O

OF

REMA/

9000. 00
213280. 00
120000. 00

81500. 00
19000. 00

2480. 00

1360. 00
24000. 00

2730. 00
91800. 00

450. 00
16500. 00
17940. 00
16800. 00
27030. 00
15840. 00
10600. 00
15000. 00
141400. 00
16500. 00

5180. 00
52500. 00

4625. 00

3840. 00

5120. 00

800. 00
133200. 00
634950. 00
165900. 00
142500. 00

42150. 00

5400. 00

225.00

7040. 00

800. 00

10475. 00
53100. 00
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03- 1A8904 Bl D245

03-YOL-80-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
11/ 19/ 02 11/ 20/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 40. 00 26400. 00 30. 00 19800. 00
41 1, 500. 00 22500. 00 1, 500. 00 22500. 00
42 1,100. 00 325600. 00 950. 00 281200. 00
43 5, 500. 00 49500. 00 3, 200. 00 28800. 00
44 150. 00 900. 00 130. 00 780. 00
45 225. 00 13725. 00 130. 00 7930. 00
46 225.00 10575. 00 120. 00 5640. 00
47 125. 00 1875. 00 160. 00 2400. 00
48 2.00 1740. 00 3.00 2610. 00
49 300. 00 4200. 00 300. 00 4200. 00
50 500. 00 1000. 00 770.00 1540. 00
51 150. 00 1050. 00 100. 00 700. 00
52 75. 00 4275. 00 150. 00 8550. 00
53 75. 00 1575. 00 75. 00 1575. 00
54 500. 00 6000. 00 400. 00 4800. 00
55 500. 00 6000. 00 300. 00 3600. 00
56 125. 00 125000. 00 70. 00 70000. 00
57 35. 00 2240. 00 40. 00 2560. 00
58 35. 00 105. 00 40. 00 120. 00
59 35. 00 175. 00 40. 00 200. 00
60 125. 00 3875. 00 115. 00 3565. 00
61 950. 00 8550. 00 650. 00 5850. 00
62 100. 00 1000. 00 100. 00 1000. 00
63 2,500. 00 7500. 00 2, 300. 00 6900. 00
64 750. 00 750. 00 600. 00 600. 00
65 2, 000. 00 4000. 00 2, 000. 00 4000. 00
66 6, 000. 00 6000. 00 6, 000. 00 6000. 00
67 750. 00 750. 00 700. 00 700. 00
68 50. 00 1800. 00 45. 00 1620. 00
69 1.00 4660. 00 1.00 4660. 00
70 1.50 5220. 00 1.35 4698. 00
71 2.50 1700. 00 2.20 1496. 00
72 1.50 4050. 00 1.20 3240. 00
73 1.50 240. 00 1.20 192. 00
74 2.00 980. 00 1.75 857. 50
75 4.00 28. 00 3.75 26. 25
76 4.00 3080. 00 3.75 2887. 50
77 125, 000. 00* 125000. 00 136, 000. 00* 136000. 00
78 175, 000. 00* 175000. 00 238, 000. 00* 238000. 00




03- 1A8904

03- YOL- 80- 0 SUMMARY OF REMAI
11/ 19/ 02
_______________________________ |_______________________________
SI XTH | SEVENTH
BI D ANVOUNT | BI D ANMOUNT
_______________________________ |_______________________________
100. 00 3000. 00| 50. 00 1500. 00
2, 988, 590. 00 3,074, 312. 25
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