STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPOSALS | SSUED 19

NUVMBER OF Bl DDERS 4
PROGRAM ELEMENTS

Bl D RANK

09/ 23/ 03
03-4C9204

03- SAC-5-22.6/23.5

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N SACRAMENTO COUNTY | N SACRAMENTO
FROM 0. 6 KM SOUTH OF 4 STREET

UNDERPASS TO 0.2 KM NORTH OF

CAPI TOL MALL SEPARATI ON

REPLACE SLABS

FUND TOTAL HA23 730, 000
ENG NEERS EST 532, 000. 00
RAS
Bl D TOTAL Bl DDER | D

589, 754. 00 3
1,042, 625. 00 2
1, 054, 740. 00 4
1, 249, 046. 00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

Bl DDER | NFORVATI ON

Bl D245
PAGE 1
09/ 25/ 03
CONTRACT CCDE 'C
15 CONTRACT | TEMS

FEDERAL AlID NONE

57,754. 00

( NAME/ ADDRESS/ LOCATI ON)

J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW RQUTE STE 716

FAX

RANCHO CUCAMONGA CA 91730

J R ALTMAN GENERAL
ENG NEERI NG CONTRACTOR

1557 EUGENE COURT

FAX

YUBA CI TY CA 95993

AVERI CAN CI VI L CONSTRUCTCRS

VEEST COAST | NC
3701 MALLARD DRI VE

FAX

BENI CI A CA 94510

TEI CHERT CONSTRUCTI ON

P O BOX 15144

FAX

SACRAMENTO CA 95851

909 944-1037
00676575
909 944-3112

530 671-1155
00451001
530 671-1803

707 746-8028
00526319
707 746-0936

916 386- 6800
00000008
916 386-2392

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 10. 86

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03-4C9204
03- SAC-5-22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 2

09/ 25/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

CONCRETE REMOVAL ( PARTI AL)



03-4C9204

03- SAC-5-22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 3

09/ 25/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL VEST CONCRETE CUTTI NG | NC
P O BOX 70
MARYSVI LLE CA 95901

CONSTRUCTI ON AREA SI GNS | NC
9093 OLD STATE H GHWAY
NEWCASTLE CA 95658

CONTRACTORS CHEM CAL | NC
3130 DEPOT ROAD
HAYWARD CA 94545

THOVAS AND PRATT
1564 A FI TZGERALD DRI VE
PI NOLE CA 94584

Bl DDER | D NAME AND ADDRESS

| TEM 5 (PARTI AL)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)

CLEAN EXPANSI ON JO NT AND JO NT SEALS

PORTABLE CHANGEABLE MESSAGE SI GNS AND TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAR STEEL SERVI CE
SACRAMENTO CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

KRUSE CONSTRUCTI ON
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

REBAR AND M SCELLANEQUS METAL ( PARTI AL)

SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

SAWCUTTI NG



03-4C9204
03- SAC-5-22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
09/ 25/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PENHALL COVPANY
SACRAMENTO CA

TI TAN
REDDI NG CA

DEMOLI TI ON AND CONCRETE ( PARTI AL)

WATER PCLLUTI ON CONTROL PLAN AND MESSAGE BOARDS



03-4C9204 Bl D245

03- SAC- 5- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 23/ 03 09/ 25/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 3, 000. 00* 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 8, 000. 00* 8, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00* 65, 000. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 25, 000. 00* 25, 000. 00
5 153223 REMOVE UNSOUND CONCRETE VB 77 1, 600. 00 123, 200. 00
6 260210 AGGREGATE BASE ( APPROACH SLAB) VB 3 500. 00 1, 500. 00
7 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 30 1, 600. 00 48, 000. 00
(TYPE R)
8 510800 PAVI NG NOTCH EXTENSI ON VB 0.5 14, 000. 00 7, 000. 00
9 511118 CLEAN EXPANSI ON JOI NT M 22 80. 00 1, 760. 00
10 (F) 511124 RAPI D SETTI NG CONCRETE ( PATCH) MB 77 2, 800. 00 215, 600. 00
11 (S) 519120 JONT SEAL (MR 15 M 33 105. 00 3, 465. 00
12 (S) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 3,100 5. 00 15, 500. 00
13 681132 GECCOMPCSI TE DRAI N MR 102 12. 00 1, 224. 00
14 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 215 7.00 1, 505. 00
15 999990 MOBI LI ZATI ON LS LUVP SUM 70, 000. 00* 70, 000. 00

TOTAL 589, 754. 00
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03-4C9204
03- SAC-5-22
09/ 23/ 03
SECOND

BI D AMOUNT
2,500. 00* 2500. 00
8, 000. 00~ 8000. 00
138, 000. 00* 138000. 00
25, 000. 00* 25000. 00
1, 500. 00 115500. 00
1, 500. 00 4500. 00
4, 400. 00 132000. 00
15, 000. 00 7500. 00
175. 00 3850. 00
5, 000. 00 385000. 00
225.00 7425. 00
7.00 21700. 00
100. 00 10200. 00
30. 00 6450. 00
175, 000. 00* 175000. 00

1,042, 625. 00

SUMMARY

OF REMA/
TH RD
BI D AMOUNT
5, 000. 00~ 5000
15, 000. 00* 15000
50, 000. 00* 50000.
10, 000. 00* 10000.
4, 500. 00 346500.
400. 00 1200.
1, 800. 00 54000.
30, 000. 00 15000.
500. 00 11000.
6, 000. 00 462000.
350. 00 11550.
3. 00 9300.
20.00 2040.
10. 00 2150.
60, 000. 00* 60000.
1, 054, 740. 00

1, 249, 046. 00

FOURTH

Bl D AMOUNT
2, 850. 00* 2850
84, 000. 00* 84000.
222, 000. 00* 222000.
79, 000. 00* 79000.
3, 100. 00 238700.
2,900. 00 8700.
5, 000. 00 150000.
11, 000. 00 5500.
220. 00 4840.
3, 200. 00 246400.
110. 00 3630.
18. 00 55800.
63. 00 6426.
80. 00 17200.
124, 000. 00* 124000.

Bl D245
PAGE 6
09/ 25/ 03



